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    Part B - Financial Bid 
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Tender for

Appointment of Mechanical, Electrical & HVAC Consultant
at

Inter-University Centre for

Astronomy and Astrophysics

Post Bag -4, Ganeshkhind, Pune University Campus,

Pune - 411 007.

Form – 2 ( For Financial Bid )  :
Tender for Appointment of Mechanical, Electrical & HVAC Consultant
THE INTER UNIVERSITY CENTER FOR ASTRONOMY & ASTROPHYSICS (IUCAA), POST BAG 4, GANESHKHIND,PUNE UNIVERSITY CAMPUS,
PUNE 411 007, INDIA

Name of  work : Consultancy services for Mechanical, Electrical and HVAC systems ” 
A.
Name of Contractor / Firm / Company
____________________________







____________________________

Postal Address




____________________________

 





____________________________

Telephone Off.
                       ____________________________



Telex / Fax




____________________________

Email ID




____________________________






____________________________
Signature & Seal of Bidder

Financial Bid

	Sr. No.
	Description of work
	Estimated cost
	% of project cost
	Amount in Rs.

	1
	Consultancy services towards  above  works of Electrical, Diesel Generators & HVAC chiller refurbishing  and stand-alone chiller units for Bhaskara III -    Works  are  to  be  carried  out  at  main  campus  of  IUCAA ,Pune and IGO, Giravali, Taluka- Ghodegaon, Dist - Pune
	210 Lacs
	
	

	
	
	
	Total
	Rs.

	
	                                         
	Add-Service Tax
	
	

	
	
	      Grand Total
	
	


Amount in words :  Rs.________________________________________________________________

Place : 








     Authorised Signatory
Date :








 Seal of the Consultation Firm
Format for Professional Fees 

	Sr. No.
	Scope of Work
	Fees payable as %
	Amount



	1
	STAGE – 1, Initial Infrastructure Planning 

· Conceptual Basic Infrastructure Planning in line and coordination with the IUCAA team

· Conceptual designing of all the above mentioned services in accordance with the requirements of the project.

· Liaisoning with IUCAA team, with MSEDCL, PWD for obtaining statutory approvals for proposed electrical connections with at planning and completion stages.
	10 %
	

	2
	STAGE – 2, Preliminary Design and Drawings 

· Conceptual Head Load Calculations and designing of the configuration of Air Conditioning System and Ventilation System. 

· Conceptual Design load Calculations of basic Electrical & Captive Power Requirement based on Architectural concepts. 

· Preliminary Schematics for various services.
· Preparation of Design Brief Report.
	10%
	

	3
	STAGE – 3, Detailed Designs and Drawings 
· Subsequent to the approval from Project team and Client, detailed designing of all the services as mentioned above.

· Finalizing of Equipment Sizing and routing for all the services.

· Preparation and Submission of detailed Schematics, layout drawings, various critical sections for all the mentioned services etc.

· Preparation and Submission of detailed Technical Specifications and Schedule of Quantities along with the budgetary estimates for client’s consent.

· Incorporation of various comments received from Client and Project and Maintenance team and releasing the Final Drawings, Technical Specifications and budgetary estimation.

	10%
	

	Sr. No.
	Scope of Work
	Fees payable as %
	Amount



	4
	STAGE – 4, Tendering and Evaluation 

· Assisting the Clients in Pre-Qualifying the contractors for various services.
· Assisting the Clients on direct procurements and submission of the equipment schedules.
· Inviting tenders on behalf of Clients and technically evaluating the same. 
· Commercial evaluation of the tenders based on the comparative statements received from the client’s project team and further merit wise recommendation of contractors.
	15%
	

	5
	STAGE – 5, Project Execution 

· Coordination of various shop / working drawings with contractors and Issuing execution drawings bearing Good For Construction / Execution. 
· Equipment / Products technical evaluation on the basis of technical specifications and manufacturers drawings for various equipments.
· Inspection and checking of specific materials if required.

· Supervision of execution through periodic site visits as mentioned in schedule.
	40%
	

	6
	STAGE – 6, Post Execution 

· Coordinating and obtaining As-built from Contractor.
· Scrutinizing final commissioning reports from all the contractors, suppliers and commissioning agencies.
	15%
	

	
	Total Amount
	100%
	


Amount in words :  Rs.________________________________________________________________
Place : 








     Authorised Signatory
Date :








 Seal of the Consultation Firm
MODE OF PAYMENT  :

For the services indicated above, the fees shall be paid in the following stages consistent with the work done –

	Stage
	Details
	Fees payable as %

	1
	Initial Infrastructure Planning
	10 %

	2
	Preliminary Design and Drawings
	10 %

	3
	Detailed Designs and Drawings
	10 %

	4
	Tendering and Evaluation  
	15 %

	5
	Project Execution  
	40 %

	6
	Post Execution
	15 %


For calculation of the fees at various stages, following cost shall be considered.

1. Stage 1 and 2
: Preliminary estimates of the work.

2. Stage 3 and 4
: Detailed estimates of the work.

3. Stage 5

: Approved tender cost as per award of work.

4. Stage 6

: Actual cost of work as per final bill.

During the progress of work, payment shall be made to the Consultant considering interim bills based on the different costs indicated in Sr. No. 1 to 4 above.   The final amount of the total fees payable shall be worked out on the basis of actual executed cost of work as per final bill and shall be adjusted in the Final bill of Consultant. The above works will be carried out in phase wise. No escalation in the fees will be made in later stage.
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