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IUCAA 

 
Contact Details of the Bidder for 

 
CONSTRUCTION OF THE COMPOUND WALL IN AKASHGANGA 

HOUSING COLONY IN IUCAA PUNE AT PUNE UNIVERSITY CAMPUS 
 
 
 
 
 

Name of Vendor / Firm / Company _____________________________ 
 
Postal Address                          _____________________________ 

       
Telephone Off.               _____________________________  

 
Telex / Fax    _____________________________ 

            
Email ID                _____________________________ 

               
  

 
 
 

Signature & seal of the Bidder 
 
Name of the signatory: 
 
Designation: 
 
Place: 
 
Date:  
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Copy of Tender Advertisement 

(Tenders Published on Web Portals) 
 

The Estate Manager, IUCAA, on behalf of the Director, Inter-University Centre for Astronomy & 
Astrophysics, Savitribai Phule Pune University Campus, Ganeshkhind, Pune – 411007, invites technical & 
financial bids from reputed vendors/bidders for  
 
“CONSTRUCTION OF THE COMPOUND WALL IN AKASHGANGA HOUSING COLONY IN IUCAA 

PUNE AT PUNE UNIVERSITY CAMPUS.” 
 
Interested parties may view and download the tender document from the Government Central Procurement 
Portal http://eprocure.gov.in/eprocure/app . It is also available on IUCAA’s website at 
https://www.iucaa.in/tenders 
 
IUCAA reserves the right to reject any or all of the tenders without assigning any reason.   
 
 
 
                                                               

Estate Manager, IUCAA 
  

http://eprocure.gov.in/eprocure/app
https://www.iucaa.in/tenders
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IMPORTANT MILESTONES AND CONTACT INFORMATION 

 
 
 
1. 

 
Date of commencement 

 
8th (Eighth) day after the letter of intent is received by the 
contractor of start the work. 

 
2. 

 
Date of completion 

 
06 (Six months) calendar months from the 8th day of receipt 
work order (including monsoon season). 

 
3. 

 
Defects liability Period 

12 calendar months from the date of virtual Completion. 

 
4. 

 
Period of final measurements 

Thirty days from submitting the Final bill with all necessary 
papers. 

 
5. 

The Interim Certificate / Running Bill 
Value 

Minimum assessed bill value should not be less than 
Rupees Twenty Lakhs. 

6. Period of Honoring Certificate Thirty days from the issue of Estate Manager 

s7. Earnest money Deposit (EMD) Rs. 1,50,000 (Rs. One Lakh Fifty Thousand only). 2% 
 
8. 

 
Security Deposit (SD) 

Total security deposit, 5% of accepted Tender amount. The 
EMD will be converted into Security Deposit and balance 
amount will be recovered from the first 3 RA bills in equal 
installments. The SD will be released after completion of the 
all contractual obligations including Defect Liability Period 
+ 60 days. 

9. Performance Guarantee (PG) The PG will be 5% of the accepted tender value. The same 
has to submitted within 21 days from the award of contract / 
letter of Intent. The PG will be released after completion of 
all contractual obligations including Defect Liability Period 
+ 60 days. 

10. Contact information of IUCAA 
representative for visit to site, 
technical information/clarification, 
etc. 

Mr. Nitin Ohol 
Estate Manager, IUCAA 
Tel. 020-25604334,  
Email: nitin_ohol@iucaa.in  

 
  

mailto:nitin_ohol@iucaa.in
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SECTION – I 
TENDER INFORMATION 

 
Inter-University Centre for Astronomy and Astrophysics (IUCAA), Post Bag 4, Ganeshkhind, Savitribai 
Phule Pune University Campus, Pune 411 007, invites tenders in two-bid system, i.e., “Technical Bid” and 
“Financial Bid” from reputed vendors for “Construction of the compound wall in Akashganga Housing 
colony in IUCAA at Pune University Campus, Pune.” 
 
Tender available on CPPP           : 03/02/2025 at 1100 hrs.  
Submission of questionnaire for Pre-Bid Meeting : 10/02/2025 up to 1100 hrs 
Pre-Bid Meeting             : 12/02/2025 at 1100 hrs. 
Closing date & time for receipt of tender         : 24/02/2025 at 1100 hrs. 
Tender opening date & time           : 25/02/2025 at 1100 hrs. 
Earnest Money Deposit (EMD)          : Rs.1,60,000/- (Rs. One Lakh Sixty Thousand only) 
 
1) Bidders shall ensure that their tenders, complete in all respects, are uploaded at 

https://eprocure.gov.in/eprocure/app on or before the closing date and time indicated as above. 
2) EMD should be paid through NEFT/RTGS only. Photo copy of transaction ID or UTR no. should be 

uploaded along with technical bid. Micro and Small Enterprises (MSEs) are provided tender documents 
free of cost and are exempted from payment of earnest money, subject to furnishing of relevant valid 
certificate for claiming exemption.  

3) Tender fees shall not be applicable for tender documents downloaded by the bidder. (In order to promote 
wider participation and ease of bidding, no cost of tender document will be charged for tender documents 
downloaded or uploaded on CPPP by the bidder)  

4) In the event of any of the above-mentioned dates being declared as a holiday / closed day for IUCAA, 
the tenders will be received/opened on the next working day at the appointed time.  

5) The Estate Manager, IUCAA, Pune - 411007 on behalf of IUCAA reserves the right to postpone the date 
of opening of tender without assigning any reason thereof. 

6) Technical Bid consists of all documents mentioned in the Technical Bid form along with EMD.  Financial 
Bid consists of the prices and for all Commercial Terms and Conditions. A tender in which any of the 
prescribed condition(s) is not fulfilled or any condition including that of conditional rebate are put forth 
by any bidder then their bid shall be summarily rejected. However, tenders with unconditional rebate will 
be considered.  

7) IUCAA reserves the right to reject any or all of the tenders without assigning any reason thereof.  
 
 
 

Estate Manager 
Inter-University Centre for Astronomy and Astrophysics, 
Post Bag 4, Ganeshkhind, Pune 411 007 Tel. (020) 25604100  
Email: tenders.estate@iucaa.in 

 
 

  

https://eprocure.gov.in/eprocure/app
mailto:tenders.estate@iucaa.in
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SECTION - II 
COMMERCIAL TERMS 

1. Introduction  
1.1 IUCAA has issued these tender enquiry documents for (Construction of the compound wall in 

Akashganga colony in IUCAA at Pune University Campus, Pune) as mentioned in (Scope of 
Work and site conditions).   

1.2 This section provides the relevant information as well as instructions to assist the prospective 
bidders in preparation and submission of tenders. It also includes the mode and procedure to be 
adopted by IUCAA for receipt and opening as well as scrutiny and evaluation of tenders and 
subsequent placement of contract.  

1.3 Before formulating the tender and submitting the same to IUCAA, the bidder should read and 
examine all the terms, conditions, instructions etc. contained in the tender documents. Failure to 
provide and/or comply with the required information, instructions etc. incorporated in these 
tender documents may result in rejection of their tender.  
 

2. Language of Tender: The tender submitted by the bidder and all subsequent correspondence and 
documents relating to the tender exchanged between the bidder and IUCAA shall be written in the 
English language, unless otherwise specified in the tender enquiry. However, the language of any 
printed literature furnished by the bidder in connection with its tender may be written in any other 
language provided the same is accompanied by an English translation and, for purposes of 
interpretation of the tender, the English translation shall prevail.  
 

3. Tendering Expenses: The bidder shall bear all the costs and expenditure incurred and/or to be incurred 
by it in connection with its tender including preparation, mailing and submission of its tender and for 
subsequent processing of the same. IUCAA will, in no case be responsible or liable for any such costs, 
expenditure etc. regardless of the conduct or outcome of the tendering process.  
 

4. Content of Tender Enquiry Documents: The relevant details required for construction & services, 
the terms, conditions and procedure for tendering, tender evaluation, placement of contract, the 
applicable contract terms and, also, the standard formats to be used for this purpose are incorporated 
in the above-mentioned documents. The interested bidders are expected to examine all such details etc. 
to proceed further.  
 

6. Amendments to Tender Enquiry Documents: 
6.1 At any time prior to the deadline for submission of tenders, IUCAA may, for any reason it deems 

fit, modify the tender enquiry documents by issuing suitable amendment(s) to it. All such 
amendments shall form part of this tender document and shall be binding on all the bidders. 

6.2 In order to provide reasonable time to the prospective bidders to take necessary action in preparing 
their tenders as per the amendments, IUCAA may, at its discretion extend the deadline for the 
submission of tenders and other allied time frames, which are linked with that deadline.  
 

7. Clarification of Tender Enquiry Documents & Pre-Bid Meeting: A Pre-bid meeting will be held 
at IUCAA on 12/02/2025 from 1100 hrs (IST). All prospective bidders are requested to kindly send 
their queries through email at tenders.estate@iucaa.in so as to reach the latest by 10/02/2025. 
Clarifications to all the queries received before the due date will be given during the pre-bid meeting 
and only. No queries will be entertained after the pre-bid meeting. Clarifications/discussions/minutes 
of the pre-bid meeting uploaded on IUCAA’s website will be a part of the tender document.  
 
 
 
 

mailto:tenders.estate@iucaa.in
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8. Contacting IUCAA: 
8.1 From the time of submission of tender to the time of awarding of the contract, if a bidder needs 

to contact IUCAA for any reason relating to this tender enquiry and / or its tender, it should do 
so only in writing to tenders.estate@iucaa.in  

8.2 In case a bidder attempts to influence IUCAA in its decision(s) during scrutiny, comparison 
and/or evaluation of tenders and/or awarding the contract, the tender of such a bidder shall be 
liable for rejection in addition to appropriate legal action(s) being taken against such a bidder at 
the discretion of IUCAA.      
 

9. Corrupt or Fraudulent Practices: IUCAA requires that the bidders who wish to bid for against 
IUCAA’s tender have the highest standards of ethics. IUCAA shall reject bids of those bidders who 
are found to be engaged in corrupt and/or fraudulent practices. This also applies to a successful bidder 
who has been awarded the contract and is found to be engaged in corrupt or fraudulent practices during 
the execution of the contract.  
 

10. Interpretation of the clauses in the Tender Document/Contract Document: In case of any 
ambiguity in or dispute arising out of or related to (including the interpretation of any of the clauses in 
this tender document/purchase order/contract), decision of the Director, IUCAA or his nominee shall 
be final and binding on all parties.  
 

11. Tender currencies:  The bidder shall quote only in Indian Rupees. 
 

12. Tender Prices: Bidder has to check and fill all the fields mentioned in the price bid. The quoted rates 
shall be inclusive of all the relevant taxes excluding GST. The GST shall be calculated automatically 
on the Gross Total and shown separately at the end in the BOQ sheet. The Net Total shall be the 
summation of the Gross Total and the GST. 

13. Taxes: GST shall be levied as per prevailing rates.  
 

14. Earnest Money Deposit (EMD):  The earnest money is required to protect IUCAA against the risk of 
the bidder’s unwarranted conduct as amplified under GCC 
14.1 The amount of EMD will be Rs. 1,60,000/- (Rs. One Lakh Sixty Thousand Only). 
14.2 The EMD shall be denominated in Indian Rupees.  
14.3 Scanned copy of the EMD paid receipt (as the case may be) shall be uploaded along with 

the Technical Bid. 
14.4 The EMD shall be furnished through NEFT/RTGS only. IUCAA’s bank details for the purpose 

of payment of EMD are as follows: - 
 Name of the Beneficiary - Inter-University Centre for Astronomy & Astrophysics 
 Bank Account Number - 98060100000188 
 Nature of Bank Account - Savings Bank Account, MICR NO. - 411012053 
 Name of the Bank - Bank of Baroda 
 Address of the branch - Bank of Baroda, IUCAA Extension counter, 
 Pune University Campus, Pune -411007. Bank Branch Code –EXTPOO,  

IFSC Code- BARB0EXTPOO, Swift Code-BAR B IN BB PCB 
14.5 Unsuccessful bidder's earnest money shall be returned to them without any interest after issuing 

the work order / LOI to the successful bidder. In case of the bidder whose offer is accepted, the 
EMD shall be converted into Security Deposit. [Please refer Section III, Clause 26, for further 
details on Security Deposit.]   

14.6 EMD of a bidder will be forfeited, if the bidder withdraws or amends their bid or impairs or 
derogates from the tender in any respect within the period of validity of their tender. The 
successful bidder’s earnest money shall be forfeited, if they fail to furnish the balance amount of 
Performance security within the aforementioned period. 

mailto:tenders.estate@iucaa.in
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14.7 Micro and Small Enterprises (MSEs) are provided tender documents free of cost and are 
exempted from payment of earnest money, subject to furnishing of relevant valid certificate for 
claiming exemption. MSEs must provide proof of their being registered as MSE (indicating the 
terminal validity date of their registration) for the item tendered, with any agency mentioned in 
the notification of the Ministry of Micro, Small and Medium Enterprises (Ministry of MSME), 
indicated on the website of MSME. 

14.8 Security Deposit will be released upon completion of all contractual obligations including 
Defect Liability Period + 60 days. 
 

15. Tender Validity  
15.1 The tenders shall remain valid for acceptance for a period of 6 months from the date of tender 

opening prescribed in the tender document. Any tender valid for a shorter period shall be treated 
as unresponsive and rejected summarily.  

15.2 In exceptional cases, the bidders may be requested by IUCAA to extend the validity of their 
tenders up to a specified period. Such request(s) and responses thereto shall be conveyed by e-
mail followed by registered-post/courier. In all such cases the bidders will (i) have to extend the 
tender validity without any change or modification in their original tender and (ii) extend the 
validity period of the EMD accordingly. However, EMDs of those bidders who express their 
inability to do so shall not be forfeited and their bids shall not be considered for further process.  

15.3 In case the day up to which the tenders are to remain valid falls on/  
is subsequently declared as a holiday or closed day for IUCAA the tender validity shall 
automatically be extended up to the next working day. 
 

16. Preparation of Bids: 
16.1 For preparation of bids, the bidders shall search the tender from published tender list available 

on site and download the complete tender document and shall consider corrigendum issued, if 
any, before submitting their bids. After selecting the tender document, the same shall be moved 
to the ‘My favorite’ folder of bidders account from where bidder can view all the details of the 
tender document. 

16.2 Bidder shall go through the tender document carefully to understand the documents required to 
be submitted as part of the bid. Bidders shall note the number of covers in which the bid 
documents have to be submitted, the number of documents – including the names and content of 
each of the document that need to be submitted. Any deviations from these may lead to rejection 
of their bid. 

16.3 Any pre-bid clarifications if required, then same may be obtained online through the tender site, 
or through the contact details given in the tender document. 

16.4 Bidders should get ready in advance the bid documents in the required format (pdf/xls/rar/dwf/jpg 
formats) to be submitted as indicated in the tender document/schedule. Bid documents may be 
scanned with 100 dpi with black and white option which helps in reducing size of the 
scanned document.   

16.5 Bidders can update well in advance, the documents such as experience certificates, annual report, 
PAN, GST & other details etc., under “My Space / Other Important Document” option, which 
can be submitted as per tender requirements. This will facilitate the bid submission process faster 
by reducing upload time of bids. 

16.6 The tender documents may be downloaded from http://eprocure.gov.in/eprocure/app till the last 
date of submission of tender. The Tender must be submitted online through CPP Portal 
http://eprocure.gov.in/eprocure/app 

16.7 The bidder should submit the bid online in two parts viz. Technical Bid and Financial Bid.      
Technical Bid in cover-1 & Financial Bid in “.xls” format in Cover-2  
 
 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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17. Submission of Technical and Financial Bids: 
17.1 All pages of the bid (except for un-amended printed literature) shall be initialed by the person or 

persons signing the bid. The bidder's name stated on the proposal shall be the exact legal name 
of the firm. 

17.2 IUCAA may, at its discretion, extend the deadline for the submission of bids by amending the 
bidding documents, in which case all rights and obligations of IUCAA and Bidder previously 
subject to the deadline will thereafter be subject to the deadline as extended. 

17.3 At any time prior to the deadline for submission of bids, IUCAA may, for any reason, whether 
at its own initiative or in response to a clarification requested by a prospective bidder, notify 
changes in the bidding documents through an amendment. 

17.4 The amendments, if any, shall be notified on the CPP portal and the amendments shall be binding 
on all the bidders. Hence, the bidders shall view the notification in complete before submitting 
their bids. 

17.5 The bidder responding to announcement shall be deemed to have read and understood the 
documents in complete. Where counter terms and conditions have been offered by the bidder, the 
same shall not be deemed to have been accepted by IUCAA, unless a specific written acceptance 
thereof is obtained. 
 

17.6 SUBMISSION OF BIDS: 
i. Bidder should log into CPP Portal well in advance for bid submission so that he/ she upload the 

bid in time i.e., on or before the bid submission time. Bidder will be responsible for any delay. 
ii. Bidder should submit the EMD as per the instructions specified in the NIT / tender document. 

The details of the EMD should tally with the details available in the scanned copy and the data 
entered during bid submission time. Otherwise, the uploaded bid will be rejected. 

iii. While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) 
and accept the same in order to proceed further to submit their bid. 

iv. Bidder shall digitally sign and upload the required bid documents one by one as indicated in 
the tender document. 

v. Bidders shall note that the very act of using Digital Signature Certificate (DSC) for downloading 
the tender document and uploading their offers is deemed to be a confirmation that they have 
read all sections and pages of the tender document without any exception and have understood 
the complete tender document and are clear about the requirements of the tender document. 

vi. Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. For the file size of less than 1 MB, the transaction 
uploading time will be very fast.  

vii. If price quotes are required in xls format, utmost care shall be taken for uploading 
Schedule of quantities & Prices and any change/ modification of the price schedule shall 
render it unfit for bidding. 
Bidders shall download the Schedule of Quantities & Prices, in .xls format and save it 
without changing the name of the file. Bidder shall quote their rate in figures in the 
appropriate cells, thereafter save and upload the file in financial bid cover (Price bid) only. 
If the template of Schedule of Quantities & Prices file is found to be modified/corrupted 
in the eventuality by the bidder, the bid will be rejected, including forfeiture of EMD.  
The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 
2 will result in rejection of the tender. 

viii. Bidders shall submit their bids through online e-tendering system to the Tender Inviting 
Authority (TIA) well before the bid submission end date & time (as per Server System Clock). 
The TIA will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders at the eleventh hour. 

ix. After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the 
bidders shall take print out of system generated acknowledgement number and keep it as a 
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record of evidence for online submission of bid, which will also act as an entry pass to 
participate in the bid opening. 

x. Bidders should follow the server time being displayed on bidder’s dashboard at the top of the 
tender site, which shall be considered valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system. 

xi. All the documents being submitted by the bidders would be encrypted using PKI (Public Key 
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids 
is maintained using the secured Socket Layer 128-bit encryption technology. 

xii. Technical & Financial bids has to be uploaded on or before Bid Submission End Date & Time 
mentioned in the tender documents 

17.7 Assistance to Bidders 
i. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contract person indicated in the tender. The contact number for the IUCAA helpdesk is 
020-25604134/36 between 10:30 hrs to 17:00 hrs. 

ii. Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help 
Desk Number 0120-4200462, 0120-4001002 and 0120-4001005. The helpdesk email id 
is support-eproc@nic.in 

iii. All interested eligible bidders are requested to submit their bids online on CPP Portal 
http://eprocure.gov.in/eprocure/app as per the criteria given in this document: 

a) Technical Bid should be upload online in cover-1. 
b) Financial Bid should be upload online in cover-2 

Both Technical and Financial Bid covers should be placed online on the CPP  
Portal (http://eprocure.gov.in/eprocure/app).  

17.8 TECHNICAL BID/ELIGIBILITY CRITERIA (Cover-1)   
Signed and Scanned copies of the Technical bid documents as under must be submitted online on CPPP 
Portal: http://eprocure.gov.in/eprocure/app . List of Documents to be scanned and uploaded (Under 
Cover-1) within the period of bid submission: -  

i. Scanned Copy of EMD paid receipt / MSE registration certificate (indicating the terminal 
validity date of their registration)  

ii. Scanned copy of duly filled Technical Bid form (Form I) along with supporting documents 
& commercial / legal terms & conditions with proper seal and signature of authorized 
person on each page of the bid submitted. 

iii. Scanned copy of Completion Certificate of valid registered contractor for One Institutional 
Building Civil Work of costing not less than Rs. 60 Lakhs (civil work) in last five financial 
years (i.e., 19-20, 20-21, 21-22, 22-23,23-24) Or Two Institutional works more than 38 Lakhs 
(civil work) in last 5 financial years¸ Or Three Institutional Building work more than 30 
Lakhs (civil work) in last 5 financial years from Government / Semi Government or reputed 
educational institutes (in Form II). The contractor will have to produce a certificate from an 
officer not below the rank of Deputy Engineer for the works pertaining to Govt. Dept. or Semi 
Govt. Institutes / Dept. from their respective Heads. 

iv. Scanned copy of Abstract of work done (average annual financial turnover) not less than Rs 
1.50 Cores per annum in all classes of civil engineering construction work during the last three 
financial years (i.e., 21-22, 22-23,23-24) (Form III). The work done certificates issued by 
Govt./Semi Govt./Reputed Educational Institute to be attached in support of turnover. The 
certificate shall have name of work, date of start, date of completion and amount of work done 
of in last three financial years as above. The turnover certified by chartered accountant shall not 
be accepted. Income tax returns certificate should be attached. 

v. Scanned copy of the duly filled Waterproofing Guarantee Bond (Form IV). 

mailto:support-eproc@nic.in
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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vi. Scanned copy of duly filled Undertaking / Acceptance Letter (Form V). 
vii. Scanned copy of duly filled Declaration Form (Form VI). 

viii. Scanned copy of duly filled EMD refund request form (Form VII). 
ix. Scanned copy of duly signed Articles of agreement (Form VIII). 
x. Scanned copy of Valid Registration Certificate as a Registered Contractor with the 

Government / Semi-Government Organization in the appropriate class. 
xi. Scanned copy of Partnership Deed / Certificate of Registration in case of Pvt. Ltd. 

Company with list of Directors, their names and address with telephone numbers, if the tenderer 
is a partnership firm / Pvt. Ltd. Company, Power of Attorney / Resolution of Board of Director’s 
for authorized signatory. 

xii. Scanned copy of Declaration regarding any ongoing disputes/litigations (or any history thereof) 
with respect to any work executed / being executed by the tenderer with details of 
disputes/litigations, if applicable 

xiii. Scanned documents of all eligibility criteria should be attached. 
17.9 FINANCIAL BID (Cover-2) 

i. The currency of all quoted rates shall be Indian Rupees.  
ii. In preparing the financial bids, bidders are expected to consider the requirements and conditions 

laid down in this Tender document. The financial bids should be uploaded online as per the 
specified “.xls” format i.e. Price Bid Excel sheet attached as ‘.xls’ with the tender and based on 
the scope of work, service conditions and other terms of the tender document. It should include 
all costs associated with the Terms of Reference/Scope of Work of the assignment. 
 

18. Withdrawal of Tender: No tender shall be allowed to be withdrawn after the deadline for submission 
of tender and before expiry of the tender validity period. If a bidder withdraws the tender during this 
period, IUCAA shall forfeit the earnest money furnished/deposited by such a bidder. 
 

19. Tender Opening: 
19.1 IUCAA will open the tenders at the specified date and time and at the specified place as indicated. 

In case the specified date of tender opening falls on declared holiday or closed day for the 
purchaser, the tenders will be opened at the appointed time and place on the next working day. 

19.2 In the case of two-bid system mentioned above, the technical bids are to be opened in the first 
instance, at the prescribed time and date. These bids shall be scrutinized and evaluated by the 
competent authority / committee with reference to parameters prescribed in the tender document. 
Thereafter, in the second stage, the financial bids of only the technically qualified / acceptable 
offers (as decided in the first stage) shall be opened for further scrutiny and evaluation by giving 
an advance intimation to the technically successful bidders. IUCAA reserves the right to select 
the vendor on the basis of past performance and experience of the firm. The decision of IUCAA 
shall be final and representation of any kind shall not be entertained on the above. IUCAA shall 
have no obligation to convey reason for rejection of any bid. 
 

20. Preliminary Scrutiny of Tenders: 
20.1 The tenders will first be scrutinized to determine whether they are complete and meet the essential 

and important requirements, conditions etc. as prescribed in the tender enquiry document. The 
tenders, which do not meet the basic requirements, are liable to be treated as unresponsive and 
shall be ignored. 

20.2 The following are some of the important aspects, for which a tender may be treated to be 
unresponsive and shall be ignored;  
a) Tender is unsigned incomplete. 
b) Tender is submitted without necessary supporting papers 
c) Tender validity is shorter than the required period.  
d) Required EMD has not been provided/paid.  
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e) Bidder has not agreed to give the required performance security.  
f) Bidder has not agreed to essential condition(s) specially incorporated in the tender enquiry.  
g) Tender is conditional tender.  

 
21. Minor Informality/Irregularity/Non-Conformity: If during the preliminary examination, IUCAA 

finds any minor informality or irregularity or non-conformity in a tender, IUCAA may waive the same, 
provided it does not constitute any material deviation or financial impact and, also, does not prejudice 
or affect the ranking order of the bidders. In case, if IUCAA conveys its observation on such ‘minor’ 
issues to the bidder by asking the bidder to respond by a specified date, and the bidder does not reply 
by the specified date or gives evasive reply without clarifying the point at issue in clear terms, such 
tender will be liable to be ignored.  

           If IUCAA observed, that contractor had inadvertently missed out to submit some documents asked in 
the technical bid form, then IUCAA may ask contractor to submit the same. IUCAA may convey its 
observation on such ‘minor’ issues to the bidder by registered/speed post/email/fax etc. asking the 
bidder to respond by a specified date. If the bidder does not reply by the specified date or gives evasive 
reply without clarifying the point at issue in clear terms, such tender shall be liable to be 
rejected/ignored. 

 
22. Opening of Financial bids: 

22.1 The Financial bids of all eligible, technically qualified and shortlisted bidders will be opened. 
The date and time of opening of financial bids shall be informed only to the shortlisted bidders.  

22.2 IUCAA- reserves the right to accept the offer in full or in parts or reject summarily or partly & 
cancel the bid without giving any reason. 

23. Bidder’s capability to perform the contract: 
23.1 IUCAA, through the above process of tender scrutiny and tender evaluation will determine to its 

satisfaction whether the bidder, whose tender has been determined as the lowest evaluated 
responsive tender is eligible, qualified and capable in all respects to perform the contract 
satisfactorily.   

23.2 The above-mentioned determination will, inter alia, consider the bidder’s financial, professional 
capabilities for satisfying all the requirements of IUCAA as incorporated in the tender document. 
Such determination will be based upon scrutiny and examination of all relevant data and details 
& supporting document submitted by the bidder in its tender as well as such other allied 
information as deemed appropriate by IUCAA. 
 

24. Notification of Award: IUCAA will notify the successful bidder that its tender for construction of 
building, has been accepted. The notification of award shall constitute the conclusion of the contract. 
IUCAA will inform the successful bidder in due course by e-mail.  
 

25. Issue of Contract: After notification of award, IUCAA will send the duly executed contract/work 
order to the successful bidder by email/registered/speed post etc. The successful bidder shall return a 
copy of the order, duly executed and dated, to IUCAA in person / by registered / speed post / courier 
within fifteen days of receipt of the same from IUCAA, failing which IUCAA may treat the contract to 
be repudiated.  
 

26. Security Deposit (SD): SD will be 5 % of the accepted tender value. EMD will be converted in to the 
SD and balance amount of SD will be recovered from first 3 RA bills in equal installments. Security 
Deposit will be refunded to the vendor on completion of all contractual obligations including Defect 
Liability Period + 60 days. 
 

27. Performance Guarantee / Performance Bank Guarantee: Within 21 days from the date of receipt 
of letter of intent/Work Order, the successful bidder shall submit a Performance Security for 5% 
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amount of the accepted contract value. The PG shall be paid through NEFT/RTGS. Photo copy of 
transaction ID or UTR no. must be provided. In the event of any amendment issued to the contract, the 
bidder shall, within 21 days of issue of the amendment, furnish the performance guarantee of the 
corresponding amendment value, rendering the same valid in all respects in terms of the contract, as 
amended.  If bidder fails to submit balance performance guarantee amount within 21 days, from the 
date of award of Contract / Work Order / Amendment, there shall be a penalty of Rs.5000/- per day 
(Rupees Five thousand only per day) up to a maximum of 5% of the WO/Contract value.  
27.1 Subject to above, IUCAA will release the performance guarantee without any interest to the 

bidder on completion of the bidder’s all contractual obligations including Defect Liability Period 
+ 60 days. 

27.2 Failure of the successful bidder in providing performance guarantee and/ or returning contract 
copy duly signed in terms of GCC above shall make the bidder liable for forfeiture of its EMD 
and, also, for further actions by IUCAA against it.  

27.3 If the bidder furnishes Performance Bank Guarantee to IUCAA for an amount equal to three per 
cent (5%) of the total value of the contract valid up to contract period (including Defect Liability 
Period) + sixty days, then the amount of Performance Guarantee will be refunded. Performance 
Bank Guarantee must be issued by a Nationalized Bank in India and in the prescribed form. 

27.4 In the event of any loss due to bidder’s failure to fulfill its obligations in terms of the contract, 
the amount of the performance guarantee shall be payable to IUCAA to compensate for the same.  
IUCAA shall have the right to deduct full or part of the performance guarantee and shall refund 
the balance amount, if any, to the Agency on the termination/completion of the term of the 
Contract. 
 

28. Payment: 
28.1 The payment will be made as per the exact measurement basis. 
28.2 The minimum running (R.A) certified bill value shall be of minimum Rs 20.00 Lakhs. In order 

the facilitate the speed of construction IUCAA will offer 75% Adhoc payment on assessed RA 
bill from the contractor. The advance will be adjusted against final certification of RA bill. The 
final bill payment will be made within 30 days after satisfactory completion of the work and issue 
of Architect’s /Estate Manager certificate. All payments shall be made through RTGS/NEFT. 

28.3 GST will be paid as per prevailing rates & TDS, Labour Cess & other taxes will be recovered as 
per prevailing rates of Income tax act. 

28.4 Payment of Wages and other conditions of employment of workers should be not inferior to as 
stipulated in the Minimum Wages Act. All formalities and procedures prescribed under the 
Contract Labour Act, Minimum Wages Act and other related acts should be strictly adhered to 
IUCAA’s responsibility as Principle Employer should be fully protected. The necessary legal 
registers, forms, returns, and liaison with local (concerned authorities) etc. required as per the 
law of the land are to be maintained by the Agency and should be made available for inspection 
by the Inter-University Centre for Astronomy and Astrophysics at any time. The Agency will 
have its workers covered under ESI, PF and other Acts as applicable from time to time at its own 
cost. 
 

29. Taxes and Duties, Fees etc.: Bidder shall be entirely responsible for payment of all taxes, duties, fees, 
levies, applicable cess etc. during the contract period.  
 

30. Minimum Amount of Third-Party Insurance (Bidder / Agency All Risk Policy): The Contractor 
shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so as to provide adequate insurance 
cover for execution of the awaited contract work for total contract value and complete contract period 
from the “Directorate of Insurance, Maharashtra state, Mumbai only. Its postal address for 
Correspondence is “264 MHADA, First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” 
(Telephone Nos. 022-26438690/ 26438746 and Fax No. is 022-26438461), Similarly all workmen 
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appointed to complete the contract work are required to insure under workmen’s compensation 
Insurance policy. Insurance Policy / Policies taken out from any other company will not be accepted. 
The rates are inclusive of insurance charges. 
 

31. ESI, PF & other regulatory rules & laws: Agency has to cover his workers & staff under ESI & PF 
scheme and comply with local laws & statutes dealing with employment of persons necessary reports 
to be submitted. 
 

32. Termination and Penalty/Liquidated Damage (LD): It shall be the primary responsibility of the 
contractor that work contract is executed as per terms and conditions stipulated under this contract 
to the complete satisfaction of IUCAA. If the completion of project is delayed beyond stipulated time 
period, then the penalty shall be applicable at the rate of 0.5% per week of incomplete project cost, up-
to maximum of 5% of the work order value. In extreme cases, IUCAA may issue show cause notice 
to Agency giving 15 (fifteen) days for improvement, failing which the work contract shall be 
liable to be terminated along with forfeiture of the performance guarantee. Decision of IUCAA in 
this regard shall be treated as final and binding on the Agency. If the Agency refuses to carry out 
the work under this contract at any stage before the expiry of the period of contract, the work contract 
shall be liable to be terminated by IUCAA without giving any notice along with forfeiture of the 
performance guarantee. In such situations IUCAA may get the work done from any other 
person/firm at the risk and cost of the Agency till new contract is awarded or 60 days period 
whichever is earlier. An expenditure so incurred by IUCAA shall be deducted from the payments 
due to the Agency. 
32.1 Termination for insolvency: If the bidder is declared by any competent authority/court as 

bankrupt or otherwise insolvent, the contract shall be deemed to be terminated from the date of 
such declaration however, such termination will not prejudice or affect the rights and remedies 
which have accrued and / or will accrue thereafter to IUCAA.  

32.2 Termination for convenience: IUCAA reserves the right to terminate the contract, in whole or 
in part, by serving written notice to the bidder at any time during the currency of the contract. 
The notice shall specify that the termination is for the convenience of IUCAA. The notice shall 
also indicate inter alia, the extent to which the bidder’s performance under the contract is 
terminated, and the date with effect from which such termination will become effective.  

 The goods and services which are complete and ready in terms of the contract for delivery and 
performance within thirty days after the bidder’s receipt of the notice of termination may be 
accepted by IUCAA following the contract terms, conditions and prices. For the remaining goods 
and services, IUCAA may decide:  

a) to get any portion of the balance completed and delivered at the contract terms, conditions and 
prices; and / or  

b) to cancel the remaining portion of the goods and services and compensate the bidder by paying 
an agreed amount for the cost incurred by the bidder towards the remaining portion of the goods 
and services. 

32.3 IUCAA, reserves the right to terminate the said contract at any time on the ground of ineffective 
services rendered by the agency.  IUCAA will be the sole judge to determine the facts. 
 

33. Force Majeure: Notwithstanding the provisions contained in tender document clauses, the bidder shall 
not be liable for imposition of any such sanction so long the delay and/or failure of the bidder in 
fulfilling its obligations under the contract is the result of an event of force majeure.  
33.1 For purposes of this clause, force majeure means an event beyond the control of the bidder and 

not involving the bidder’s fault or negligence and which is not foreseeable. Such events may 
include, but are not restricted to, acts of IUCAA either in its sovereign or contractual capacity, 
wars or revolutions, hostility, acts of public enemy, civil commotion, sabotage, fires, floods, 
explosions, epidemics, quarantine restrictions, strikes, lockouts, and freight embargoes.  
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33.2 If a force majeure situation arises, the bidder shall promptly notify IUCAA in writing of such 
conditions and the cause thereof within twenty-one days of occurrence of such event. Unless 
otherwise directed by IUCAA in writing, the bidder shall continue to perform its obligations under 
the contract as far as reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the force majeure event.  

33.3 If the performance in whole or in part or any obligation under this contract is prevented or delayed 
by any reason of force majeure for a period exceeding sixty days, either party may at its option 
terminate the contract without any financial repercussion on either side.  

33.4 In case due to a force majeure event IUCAA is unable to fulfill its contractual commitment and 
responsibility, IUCAA will notify the bidder accordingly and subsequent actions taken on similar 
lines described in above sub-paragraphs. 
 

34. Settlement of Disputes: 
34.1 Any dispute arising out of the terms of this contract or in the interpretation of any clause herein 

shall be settled by mutual discussion between the nominated authorities of IUCAA and the 
Agency or their authorized representatives. The Director of IUCAA will be the final authority in 
resolving such disputes. 

34.2 In the event of a dispute or difference which cannot be resolved by mediation, the same shall be 
referred to an Arbitration Tribunal consisting of three members. Either party shall give notice to 
the other regarding its decision to refer the matter to arbitration. Within 30 days of such notice, 
one Arbitrator shall be nominated by each party and the Umpire Arbitrator shall be nominated 
by agreement between the parties to this agreement. The venue of the arbitration will be Pune. 
Subject to the aforesaid, the Arbitration and Conciliation Act, 1996 with amendments and the 
rules there under and any statutory modification thereof for the time being in force shall apply to 
the Arbitration proceedings. 
 

35. Governing language: The contract shall be written in English language following the provision as 
contained in tender document. All correspondence and other documents pertaining to the contract, 
which the parties exchange, shall also be written accordingly in English language. 
 

36. Applicable Law: The contract shall be interpreted in accordance with the laws of India.  
 

37. Contacting IUCAA Authorities: No bidder shall contact any of the IUCAA authorities on any matter 
relating to their bid, from the time of the opening of the bids to the time the contract is awarded. 

a. Committee Duly Constituted by IUCAA Reserves the Right to Accept any Bid and to Reject 
Any or All Bids: A committee duly constituted by I U C A A  reserves the right to reject, accept 
or prefer any bid and to annul the bidding process and reject all bids at any time prior to award of 
contract, without thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the ground for its actions and decisions. 
IUCAA also reserves the right to accept any bid in part or split the contract between two or more 
bidders.  
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SECTION -III 
SCOPE OF WORK & SITE CONDITION 

 
 
Name of work: - 

“Construction of the compound wall in Akashganga Housing 
colony in IUCAA at Pune University campus, Pune.” 

Location The site is located in IUCAA Campus, in Savitribai Phule Pune 
University, Pune. 411007 

Approx. Length of compound wall 365 Rmt 
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SECTION-IV 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF BIDDERS  

(FORM B-2) 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

 
ESTATE DEPARTMENT 

IUCAA, PUNE – 7 
 

Name of Work: Construction of the compound wall in Akashganga Housing colony in IUCAA 
at Pune University Campus, Pune. 

 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 

1. All works proposed to be executed by contract shall be notified in a B-2 (Item rate) form 
of invitation to tender pasted on a board hung up in the office IUCAA, Pune - 7. 
This form will state the work to be carried out as well as the date for submitting and 
opening tenders, and the time allowed for carrying out the work, also the amount of the 
earnest money to be deposited with the tender and the amount of security deposit to be 
deposited by the successful tenderer, and the percentage, if any, to be deducted from bills. 
It will also state whether a refund of a quarry fees, royalties, dues and ground rents will 
be granted. Copies of the specifications, designs and drawings, estimated rates, scheduled 
rates and any other documents required in connection with the work shall be signed by the 
IUCAA for the purpose of identification and shall also be open for inspection to contractors 
at the office of the Estate Manager office during office hours.  
Where the works are proposed to be executed according to the specifications recommended 
to a contractor and approved by a competent authority on behalf of the IUCAA, Pune such 
specifications with designs and drawings shall form part of the accepted tender. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof, and in the event of the absence of any partner, it shall be signed his behalf 
by a person holding a power of attorney authorizing him to do so. 

 
3. The IUCAA authority competent to dispose of the tender shall have the right of rejecting 

all or any of the tender. 
 
4. No receipt for any payment, alleged to have been made by a contractor in regard to any 

matter relating to his tender or the contract, shall be valid and binding on IUCAA of Pune 
unless it is signed by the Estate Manager. 

 
5. All works shall be measured net by standard measures and according to the rules and 

customs of the Public Works Department and their rates shall be without references to any 
local custom. 

 
6. Under no circumstances shall any contractor be entitled to claim enhanced rates for any 

items in this contract. 
 
7. Every registered contractor should produce along with his tender certificate of registration 
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as approved contractor in the appropriate class, amount showing limit and renewal of such 
registration with date of expiry. 

 
8. All corrections and additions or pasted slips should be initialed. 
 
9. The measurements of work will be taken according to the usual methods as in use in 

P.W.D. Red Book / I.S. Codes and no proposals to adopt alternative methods will be 
accepted. The Engineer-in-charge decision as to what is the usual method in use in the 
Department will be final. 

 
10. Successful tenderer will have to produce PAN-Card, GST certificate issued by Income Tax 

Department otherwise their R.A. Bills will not be paid by the IUCAA, Pune 
 
11. The contractor will have to construct shade for storing controlled and valuable materials 

brought by the contractor at the work site, having double locking arrangements at 
contractor’s cost. The materials will be taken for use in the presence of the departmental 
person. No material will be allowed to be removed from the site of works.  

 
12. The contractor will have to make his own security arrangement for the protection of 

material and the equipment. The owner security arrangement for the protection of material 
and the equipment. The owner /IUCAA will be not responsible for any theft. 

 
13. The successful tenderer will have to produce to the satisfaction of the accepting authority 

a valid and current license issued in his favor under the provision of Contract Labour 
(Regulation and Abolition Act, 1973) before starting work, failing which earnest money 
will be forfeited by IUCAA.  

 
14. The contractor shall comply with the provision of the Apprentice Act 1961 and rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach 
of the contract and Director/Engineer-in-charge may in his discretion cancel the contract. 
The contractor shall also be liable, for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act 
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SECTION-V 
CONDITIONS OF CONTRACT 

 
 Clause 1:- Deleted 

Compensation For 
delay. Clause 2:- The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the contractor and shall be reckoned from the date on which 
the   order to commence work is given to the contractor. The work shall through the 
stipulated period of the contract be proceeded with, all due diligence (time being 
deemed to be essence of the contract on the part of the contractor) and the contractor 
shall pay as compensation and amount as follows  
Full work (as mentioned in the tender) to be completed in (10) Ten Months  
including monsoon. 
 
It shall be the primary responsibility of the contractor that work contract is 
executed as per terms and conditions stipulated under this contract to the complete 
satisfaction of IUCAA. If the completion of project is delayed beyond stipulated 
time period then the penalty shall be applicable at the rate of 0.5% per week of 
incomplete project cost, up-to maximum of 5% of the work order value. In extreme 
cases, IUCAA may issue show cause notice to Agency giving 15 (fifteen) days 
for improvement, failing which the work contract shall be liable to be terminated 
along with forfeiture of the performance guarantee. Decision of IUCAA in this 
regard shall be treated as final and binding on the Agency. If the Agency refuses 
to carry out the work under this contract at any stage before the expiry of the 
period of contract, the work contract shall be liable to be terminated by IUCAA 
without giving any notice along with forfeiture of the performance guarantee. In 
such situations IUCAA may get the work done from any other person/firm at the 
risk and cost of the Agency till new contract is awarded or 60 days period whichever 
is earlier. An expenditure so incurred by IUCAA shall be deducted from the 
payments due to the Agency. If the Agency fails to ensure 95% attendance of 
total man days consecutively for three months, it shall be sufficient ground for 
termination of the work contract and forfeiture of the performance guarantee. 
 
In the event of the contractor failing to comply with this conditions shall be liable to 
pay as compensation an amount equal to one percent or such smaller amount as the 
Engineer-in-charge (whose decision in writing shall be final) may decide of the said 
estimated cost of the whole work for every day that the due quantity of work remains 
incomplete provided always that the total amount of compensation to be paid under 
the provisions of this clause shall not exceed 10 percent of the Estimated cost of the 
work as shown in the tender. Engineer-in-charge should be the final authority in this 
respect, irrespective of the fact that the tender is accepted by Engineer-in-charge. 

Action when whole 
of security deposit is 

forfeited. 

Clause 3:- In any case in which under any clause of this contract, the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of this 
security deposit whether paid in one sum or deducted by installment or in the case of 
abandonment of the work owing to serious illness or death of the contractor or any 
other cause the Engineer-in-charge, on behalf of the IUCAA shall have power to adopt 
any of the following courses, as he may deem suited in the interest of the IUCAA. 

a) To rescind the contract (for which rescission notice in writing to the contractor 
under the head of Engineer-in-charge shall be conclusive evidence) and in that 
case the security deposit of the contractor shall stand forfeited and be absolutely 
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at the disposal of IUCAA. 
b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, 
and charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the unexecuted part of the work completed 
and crediting him with the value of the work done departmentally in all respects 
in the same rates as if it had been carried out by the Contractor under the terms 
of his contract. The certificate of the Engineer-in-charge as to the costs and other 
allied expenses so incurred and as to the value of the work so done 
departmentally shall be final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up to and take such part 
thereof as shall be unexecuted, out of his hands, and to give it to another 
contractor to complete, in which case all expenses incurred on advertisement 
for fixing a new contracting agency, additional supervisory staff including the 
cost of work-charged establishment and the cost of the work executed by the 
new contract agency will be debited to the contractor and the value of the work 
done or executed through the new contractor shall be credited to the contractor 
in all respects and in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract. The certificate of 
the Engineer-in-charge as to all, the cost of the work and other expenses incurred 
as aforesaid for or in getting the unexecuted work done by the new contractor 
and as to the value of the work so done shall be final and conclusive against the 
contractor. 

  
In case the contract shall be rescinded under clause (a) above the contractor shall not be 
entitled to recover or be paid, any sum for any work therefore actually performed by him under 
this contract unless and until the Engineer-in-charge shall have certified in writing the 
performance of the such work and the amount payable to him in respect thereof and he shall 
only be entitled to be paid the amount so certified. In the event of either of the courses referred 
to in clause (b) or (c) being adopted and the cost of the work executed departmentally or 
through a new contractor and other allied expenses exceeding the value of such work credited 
to the Contractor, the amount of excess shall be deducted from money due to the contractor 
by IUCAA under the contract or otherwise howsoever, or from his security deposit or the sale 
proceeds thereof provided, however that the contractor shall have no claim against IUCAA, 
even if the certified value of the work done departmentally or through a new contractor 
exceeds the certified cost of such work and allied expenses, provided always that whichever 
of the three courses mentioned in clause (a), (b) or (c) is adopted by the Engineer-in-charge, 
the contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchases or procured any materials, or entered into any engagement made any 
advances on account or with a view to the execution of work or the performance of the 
contract. 

Action when the 
progress of any 
particular portion of 
the work is 
unsatisfactory. 

Clause 4:- If the progress of any particular portion of the work unsatisfactory, the Engineer-
in-charge, shall notwithstanding, that the general progress of the work is in accordance with 
the conditions mentioned in clause 2, be entitled to take action and of clause 3(b) after giving 
the contractor 10 days’ notice in writing. The contractor will have no claim for compensation, 
for any loss sustained by him owing to such action. 

Contractor remains 
liable to pay 
compensation if 
action not taken 
under clause 3 and 
4. 
Power to take 
possession of or 

Clause 5:- In any case in which any of the powers conferred upon the Engineer-in-charge by 
clause 3 and 4 hereof shall have become exercisable and the same shall not have been exercised, 
the non-exercise thereof shall not constitute a waving of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any future case of default by the 
contractor for which under any clause hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. In the event of the Engineer-in-charge taking 
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required removal of 
or sell contractor’s 
plant. 

action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or 
any tools and plant, materials and stores in or upon the work of the site thereof or belonging to 
the contractor, or procured by him and intended to be used for the execution of the work or any 
part thereof paying or allowing for the same in account at the contract rates, or in the case of 
contract rates not being applicable at current market rates to be certified by the Engineer-in-
charge whose certificate thereof shall be final. In the alternative the Engineer-in-charge, may, 
after giving notice in writing to the contractor or his clerk of the work, foreman or other 
authorized  agent require him to remove such tools and plants, materials, or stores from the 
premises within a time to be specified in such notice, and in the event of the contractor failing 
to comply with any such requisition, the Engineer-in-charge may remove them at the 
contractor’s expense or sale them by auction or private sale on account of the contractor and at 
his risk in all respects and the certificate of the Engineer-in-charge as to the expense of any such 
removal and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

Extension of time. 
Clause 6:– If the contractor shall desire an extension of the time for completion of 
work on the ground of his having been unavoidably hindered in its execution or on 
any other grounds he shall apply in writing to the Engineer-in-charge before expiration 
of the period stipulated in the tender or before the expiration of 30 days from the date 
on which he was hindered as aforesaid or on which the cause for asking for extension 
occurred, whichever is earlier and the Engineer-in-charge, or in the opinion of 
Engineer-in-charge, as the case may be if his opinion, there were reasonable grounds 
for granting an extension, grant such extension as he thinks necessary or proper. The 
decision of the Engineer-in-charge in this matter shall be final.  The HINDRANCE 
register shall be strictly maintained by contractor and certified by IUCAA. 

Final certificate Clause 7:- On the completion of the work, the contractor shall be furnished with a certificate 
by the Engineer-in-charge (hereinafter called the Engineer-in- charge) of such completion but 
no such certificate shall be given nor shall have the work be considered to the completed until 
the contractor shall have removed from the premises on which the work shall have been 
executed, all scaffolding, surplus materials and rubbish and shall have cleaned off, the dirt from 
all wood work, doors, windows, walls, floor or other parts of any building in or upon which 
the work has been executed or which he may have had possession for the purpose of executing 
the work, not until the work shall have been measured by the Engineer-in-charge or where the 
measurements have been taken by his subordinates until they have received approval from the 
Engineer-in-charge, the said measurements being binding and conclusive against contractor. If 
the contractor shall fail to comply with requirements of this clause as to the removal of 
scaffolding surplus materials and rubbish and the cleaning of dirt on or before the date fixed 
for the completion of the work the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 

Payment on 
intermediate 

certificate to be 
regarded as 
advances. 

Clause 8 :- No payment shall be made for any work estimated to cost less than rupees one 
thousand till after the whole of work shall have been completed and a certificate of completion 
given, But in the case of work estimated to cost more than rupees one thousand the contractor 
shall on submitting a monthly bill therefore, be entitled to receive payment proportionate to the 
part of the work then approved and passed by the Engineer-in-charge, whose certificate of 
such approval and passing of the sum so payable shall be final and conclusive against the 
contractor. All such intermediate payments shall be regarded as payments by way of advance 
against the final payments only and not as payments for work actually done and completed and 
shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or 
unskillful work to be removed or taken away and reconstructed or re-elected nor shall any such 
payment be considered as an admission of the due performance of the contract or any part 
thereof if any respect or the occurring of any claim nor shall it conclude, determine or affect in 
any other way, the powers of Engineer-in- charge as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or effect the contract. The final bill shall 
be submitted by the contractor within one month of the date fixed for the completion of the 
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work, otherwise the Architect’s certificate of the measurements and of the total amount payable 
for the work shall be final and binding on all the parties. 

Payment at reduced 
rates on account of 
items of work not 

accepted as 
completed, to be at 
the discretion of 
the Engineer –in-

charge 

Clause 9 :- The rates for several items of work estimated to cost more than Rs.1000/- agreed 
to within shall be valid only when the item concerned is accepted as having been completed 
fully in accordance with the sanctioned specification. In cases, where the items of work are not 
accepted as so completed by the Engineer-in-charge, he may make payment on account of 
such items at such reduced rates as he may consider reasonable in the preparation of final or 
on account bills. 

Bills to be submitted 
in RA’s 

Clause 10: - The minimum running (R.A) certified bill value shall be of minimum Rs 
1.00 Crores. In order the facilitate the speed of construction IUCAA will offer 75% 
Adhoc payment on accessed RA bill from the contractor. The advance will be adjusted 
against final certification of RA bill. The RA bills and the final bill payment will be 
made through NEFT/RTGS within 30 days after satisfactory completion of the work. 

Bills to be on 
printed           forms 

Clause 11:- The contractor shall submit all bills in Excel format with hard and soft copies at 
the office of the Engineer-in-charge.  The Architect and Project Management Consultant shall 
certify/recommend the bill to IUCAA for payment. 

Stores supplied by 
Government. 

Clause 12:- IUCAA will not supply any material for the construction. 

Works to be 
executed in 

accordance with 
specifications, 

drawings, orders, 
etc. 

Clause 13:- The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner, and both as regards materials and every other respect in 
strict accordance with specifications. The contractors shall also conform exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed by the 
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have 
access for the purpose of inspection at such office, or on the site of the work during office 
hours. The contractor will be entitled to receive one set of tender drawings and one certified 
copy of the accepted tender along with the work order free of cost. 

Alteration in 
specification and 

designs not 
invalidate contracts 

Clause 14: - The Engineer-in-charge / Architect shall have power to make any 
alteration in or additions to the original specifications, drawings, designs and 
instructions    that may appear to him to be necessary or advisable during the progress of 
the work and the contractor shall be bound to carry out the work in accordance with 
any instruction in this connection which may be given to him writing signed by the 
Engineer-in-charge and such alteration shall not invalidate the contract, and any 
additional work which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor            on the same 
conditions in all respects on which he agreed to do the main work, and at the same 
rates as are specified in the tender for main work, and if the additional and altered work 
includes any class of work for which no rate is specified in this contract, then such 
class of work shall be carried out at the rates entered in the Schedule of Rates of the 
Division or at the rates mutually agreed upon between the Engineer-in-charge and 
contractor, whichever are lower. If the additional or altered work for which no rate is 
entered in the schedule of rates of Division is ordered to be carried before the rates are 
agreed upon then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work inform the Engineer-in-charge of the rate which it is 
his intention to charge for such class of work. And if the Engineer-in-charge does not 
agree to this rate he shall by notice in writing be at liberty to cancel his order to carry 
out such class of work and arrange to carry out in such manner as he may consider 
advisable provided always that if the contractor shall commence work or incur any 
expenditure in regard thereto before the rates shall have been determined as lastly here 
in before mentioned, then in such case he shall only be entitled to be paid in respect of 
the work carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid according to such rate or rates as shall be fixed 
by the Engineer-in-charge. In the event of dispute, the decision of the Building and 
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Works committee will be final. Where, however, the work is to be executed according 
to the designs, drawings and specifications recommended by the contractor and 
accepted by the competent authority the alterations above referred to shall be within 
the scope of such designs, drawings and specifications appended to the tender. 

Extension of time in 
consequence of 

additions or 
alterations. 

The time limit for the completion of the work shall be extended in the proportion that 
the increase in its cost occasioned by, alterations or additions bears to the cost of the 
original contract work, and the certificate of the Engineer-in-Charge as to such 
proportion shall be conclusive. 

No claim to any 
payment or 

compensation for 
alteration in or 

restriction of work. 

Clause 15 :-  
1) If at any time after the execution of the contract documents the Engineer-in-Charge 

shall for any reason what-so-ever (other than default on the part of the contractor 
for which he is entitled to rescind the contract) desire that the whole or any part of 
the work specified in the tender should be suspended for any period or that the 
whole or part of the work should not be carried out at all, he shall give to the 
contractor a notice in writing of such desire and upon the receipt of such notice the 
contractor shall forthwith suspend or stop the work wholly or in part as required, 
after having due regard to the appropriate stage at which the work should be 
stopped or suspended so as not to cause any damage or injury to the work already 
done or endanger the safety thereof, provided that the decision of the Engineer in 
Charge as to the stage at which the work or any part of it could be or could have 
been safely stopped or suspended shall be final and conclusive against the 
contractor. The contractor shall have no claim for payment or compensation 
whatsoever by reason of or in pursuance of any notice       aforesaid, on account of 
any suspension stoppage or curtailment except to the extent specified hereinafter. 

2) Where the total suspension of the work ordered as aforesaid continued for a 
continuous period exceeding 90 days, the contractor shall be at liberty to withdraw 
from the contractual obligations under the contract so far as it pertains to the 
unexecuted part of the work by giving a 10 day’s prior notice in writing to the 
Engineer in Charge, within 30 days of the expiry of the said period of the 90 days, 
of such intention and requiring the Engineer to record the final measurement of the 
work already done and to pay final bill. Upon giving such notice, the contractor 
shall be deemed to have been discharged from his obligations to complete the 
remaining unexecuted work under his contract. On receipt of such notice the 
Engineer in Charge shall proceed to complete the measurements and make such 
payment as may be finally due to the contractor within a period of 90 days from 
the receipt of such notice in respect of the work already done by the contractor. 
Such payment shall not in any matter prejudice the right of the contractor to any 
further compensation under the remaining provision of this clause. 

3) Where the Engineer in Charge required the contractor to suspend the work for a 
period in a excess of 30 days at any time or 60 days in the aggregate, the contractor 
shall be entitled to apply to the Engineer within 30 days of resumption of work 
after such suspension for payment of compensations to the extent of pecuniary loss 
suffered by him in respect of working machinery remained idle on the site or on the 
account of his having and to pay the salary or wages of labour engaged by him 
during the said period of suspension provided always that the contractor shall not 
be entitled to any claim in respect of any such working machinery salary or wages 
for the first 30 days whether consecutive or in the aggregate or such suspension or 
in respect or any suspension whatsoever occasioned unsatisfactory work or any 
other default on his part. The decision of the Engineer in Charge in this regard shall 
be final and conclusive against the contractor. 

4) In the event of................. 
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(i) Any total stoppage of work on notice from Engineer in Charge under 
Sub clause (i) in that behalf. 

(ii) Withdrawal by the contractor from the contractual obligations 
complete the remaining unexecuted work under sub clause (2) on 
account of continued suspension of work for a period exceeding 90 
days 

OR 
(iii) Curtailment in the quantity of item or items originally tendered on account 

of any alteration, omission or substitution in the specifications, drawings, 
designs or instructions under clause (14) 1 where such curtailment exceeds 
25% in quantity and the value of the quantity curtailed beyond 25 percent at 
the rates for the item specified in the tender is more than Rs.5000/- 

   
4.a.) It shall be open to the contractor, within 90 days from the service of (i) the notice 
of stoppage of work or (ii) the notice of withdrawal from the contractual obligations 
under the contract on account of the continued suspension of work or (iii) notice under 
clause 14(1) resulting in such curtailment to produce to the Engineer satisfactory 
documentary evidence that he had purchased or agreed to purchase material for use in 
the contracted work, before receipt by him of the notice of stoppage, suspension or 
curtailment and require the IUCAA to take over on payment of such material at the 
rates determined by the Engineer, provided, however, such rates shall in no case exceed 
the rates at which the same was acquired by the contractor. The IUCAA shall thereafter 
take over the material so offered, provided quantities offered are not in excess of the 
requirement of the unexecuted work as specified in the accepted tender and are of 
quality and specification approved by the Engineer. 

The limit for 
unforeseen claims. 

Clause 16:- Under no circumstances whatever shall the contractor be entitled to any 
compensation from IUCAA on any account unless the contractor shall have submitted 
a claim in writing to the Engineer-in-charge within one month of the case of such 
occurring. 

Action and 
compensation 

payable in case of 
bad work. 

 
PWD Resolution 

no. CAT-1087/CR-
94/Bldg-2 Dated 14-

6-89 

Clause 17:- If at any time before the security deposit or any part thereof is refunded 
to the contractor, it shall appear to the Engineer-in-charge or his subordinate in charge 
of the work, that any work has been executed with unsound, imperfect or unskillful 
workmanship or with materials of inferior quality, or that any materials or articles 
provided by him for the execution of the work are unsound, or of a quality inferior to 
that contracted for, or are otherwise not in accordance with the contract, it shall be 
lawful for the Engineer-in-charge to intimate this fact in writing to the contractor 
and then notwithstanding the fact that the work, materials or articles complained of 
many have been inadvertently passed, certified and paid for, the contractor shall be 
bound forthwith to rectify, or remove and reconstruct the work so specified in whole 
or in part, as the case may require or if so required, shall remove the materials or articles 
so specified and provided other proper and suitable materials or articles at his own 
charge and cost and in the event of his failing to do so within a period to be specified 
by the Engineer-in-charge in the written intimation aforesaid the contractor shall be 
liable to pay compensation at the rate of one percent on the amount of the estimate for 
every day not exceeding 10 days, during which the failure so continues and in the case 
of any such failure the Engineer-In-charge may rectify or remove and re-execute the 
work or remove, and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. Should the Engineer-in-
charge consider that any such inferior work or materials as described above may be 
accepted or made use of it shall be within his discretion to accept the same at such 
reduced rates as he may fixed therefore. 
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Work to be 
open to 

inspection 
 
 

Contractor or 
responsible 
agent to be 

present. 

 

Clause 18:- All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-in-
charge and his subordinates, and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of 
the Engineer-in-charge and his subordinate to visit the work shall have been given 
to the contractor, either himself be present to receive orders and instructions or have 
responsible agent duly accredited in writing present for that purpose. Orders given to 
the contractor’s duly authorized agent shall be considered to have some force and 
effect as if they had been given to the contractor himself. 

Notice to be 
given before 

work is covered 
up 

Clause 19:- The contractor shall give not less than five days notice in writing to  the 
Engineer-in-charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions thereof taken before the same is so covered 
or placed beyond the reach of measurement and shall not cover-up or place beyond the 
reach of measurement any work without the consent in writing of the Engineer-in-
charge or his subordinate in charge of the work, and if any work shall be covered up 
or placed beyond the reach of measurement, without such notice having been given 
consent obtained the same shall be uncovered at the contractor’s expenses, and in 
default thereof, no payment or allowance shall be made for such work or for the 
materials with which the same was executed. 

Contractor 
liable for 

damage done 
and for 

imperfections. 

Clause 20 :- If during the period of 24 months from the date of completion as certified 
by the Engineer-in-Charge pursuant to Clause-7 of the contract or months after 
commissioning the work, whichever is later in the opinion of the Engineer-in-charge, 
the said work is defective in any manner whatsoever, the contractor shall forthwith on 
receipt of notice in that behalf from the Engineer-in-charge, duly commence execution 
and completely carry out at his cost in every respect all the work that may be necessary 
for rectifying and setting right the defects specified therein including dismantling and 
reconstruction of unsafe portions strictly in accordance with and in the manner 
prescribed and under the supervision of the Engineer-in-charge. In the event of the 
contractor failing or neglecting to commence execution of the said rectification work 
within the period prescribed therefore in the said notice and/ or complete the same as 
aforesaid as required by the said notice, the Engineer-in-charge get the same executed 
and carried out departmentally or by any other agency at the risk on account and at 
cost of the contractor. The contractor shall forthwith on demand pay to the Govt., the 
amount of such costs, charges and expenses sustained or incurred by the IUCAA of 
which the certificate of the Engineer-in-charge shall be final and binding on the 
contractor. Such costs, charges and expenses shall be deemed to be arrears of land 
revenue and in the event of the contractor failing or neglecting to pay the same on 
demand as aforesaid without prejudice to any other rights and remedies of IUCAA, the 
same may be recovered from the contractor as arrears of land revenue. The IUCAA 
shall also be entitled to deduct the same from any amount which may then be payable 
or which may thereafter become payable by the IUCAA to the contractor either in 
respect of the said work or any other work whatsoever or from the amount of security 
deposit retained by IUCAA. 
The defect liabilities period in particular for waterproofing treatment (Building 
work) shall be 10 years. 

Contractor to 
supply plant, 

ladder, 
scaffolding etc. 

Clause 21- The contractor shall supply at his own cost all material (except such special 
materials if any as may in accordance with the contract, be supplied from the stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works requisite or proper for the proper execution of the work, whether, in 
the original, altered or substituted form, and whether included in the specifications or 
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other documents forming part of the contract or referred to in these conditions or not 
and which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in- charge as to which under these conditions he is 
entitled to be satisfied or which he is entitled to be required together with the carriage 
therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials necessary for the purpose of 
setting out works and counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work or the failing which the 
same may be provided by the Engineer-in-charge at the expense of the contractor and 
the expenses may be deducted from any money due to the contractor under the contract 
or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof. The contractor shall provide all necessary fencing and lights required to 
protect the public from accident and shall also be bound to bear the expenses of 
defense of every suit, action or other legal proceeding, that may be brought by any 
person for injury sustained owing to neglect of the above precautions, and to pay any 
damages and cost which may be awarded in any such suit action or proceedings to any 
such person or which may with consent of the contractor be paid for compromising 
any claim by any such person. 
List of machinery in contractor’s possession and which they propose to use on the 
works should be submitted along with the tender. 
 
Clause 21 A:- The contractor shall provide suitable scaffolds and working platforms, 
gangways and stairways and shall comply with the following regulations in 
connections therewith. 
a) Suitable scaffolds shall be provided for workmen for all works that cannot be 

safely done from a ladder or by other means. 
b) A scaffold shall not be constructed, taken down or substantially altered except. 

i) Under the supervision of a competent and responsible person; 
ii) As far as possible by competent workers possessing adequate experience in this 
kind of work. 

 
c) All scaffolds and appliances connected therewith and ladders shall. 

i) be of sound material. 
ii) be of adequate strength having regard to the loads and strains to which they will 

be subjected and,  
iii) be maintained in proper condition. 

d) Scaffolds shall be so constructed that no part thereof can be displaced in 
consequence of normal use. 

e) Scaffolds shall not be over loaded and so far, as practicable the load shall be evenly 
distributed. 

f) Before installing lifting gear on scaffolds, special precautions shall be taken to 
ensure the strength and stability of the scaffold. 

g) Scaffold shall be periodically inspected by the competent person. 
h) Before allowing a scaffold to be used by his workmen, the contractor shall, whether 

the scaffold has been erected by his workmen or not, take steps to ensure that it 
complies fully with the regulations therein specified. 

i) Working platform, gangways stairways shall. 
1) be so constructed that no part thereof can sag unduly or unequally. 
2) be so constructed and maintained having regard to the prevailing conditions 

as to reduce as far as practicable risks of persons tripping or slipping, 
3) be kept free from any unnecessary obstruction. 
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j) In the case of working platform, gangway, working places and stairways at a height 

exceeding three meters. (to be specified) 
1) every working platform and every gangway shall be closely boarded unless 

other adequate measures are taken to ensure safety. 
2) every working platform and gangway shall have adequate width and 
3) every working platform, gangway, working place and stairway shall be 

suitably fenced. 
k) Every opening in the floor of a building or in working platform shall except for the 

time and to the extent required to allow the excess of persons or the transport or 
shifting of materials be provided with suitable means to prevent the fall of persons 
or materials. 

l) When persons are employed on a roof where there is a danger of failing from a 
height exceeding 3 meters suitable precautions shall be taken to prevent the fall of 
persons or materials. (to be prescribed). 

m) Suitable precautions shall be taken to prevent persons being struck by articles 
which might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all working platforms and other 
working places. 

o) The contractor/(s) will have to make payments to the labours as per Minimum Wages 
Act 1948. 

Clause 21 B - The contractor shall comply with the following regulations as 
regards the Hoisting Appliances to be used by him: 
a) Hoisting Machine and tackle, including their attachments, anchorages and   

support shall 
i) be of good mechanical construction, sound material and adequate strength 

and free from patent defect; and 
ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of suitable quality and adequate strength and free from patent defect. 

c) Hoisting machine and tackle shall be examined and adequately tested after erection 
on the site and before use and be re-examined in position at intervals to be 
prescribed by the Engineer in Charge. 

d) Every chain, ring, hook, shackle, swivel and pulley block used, in hoisting or 
lowering materials or as a means of suspension shall be periodically examined. 

e) Every crane driver or hoisting appliances operator shall be properly qualified. 
f) No person who is below the age of eighteen (18) years shall be in control of any 

hosting machine, including any scaffold which, or give signals to the operator. 
g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel pulley block used in hosting or lowering or as means of suspension, the safe 
working load shall be ascertained by adequate means. 

h) Every hoisting machine and all gear referred to in preceding regulation shall be 
plainly marked with the safe working load 

i) In the case of hoisting machine having a variable safe working load, each safe 
working, load and the conditions under which it is applicable shall be clearly 
indicated. 

j) No part of any hoisting machine or of any gear referred to in regulation(g) above 
shall be loaded beyond the safe working load except for the purpose of testing. 

k) Motors, gearing transmissions, electric writing and other dangerous part or hoisting 
appliances shall be provided with efficient safeguards. 

l) Hoisting appliances shall be provided with such means as will reduce to minimum 
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the risk of the accidental descent of the load. 
m) Adequate precaution shall be taken to reduce to a minimum, the risk of any part of 

a suspended load becoming accidentally displaced. 
Measure for 

prevention of fire. Clause 22 – The contractor shall not set fire to any standing jungle, trees, brush-wood 
or grass without a written permit from the Engineer-in-charge. When such permit is 
given, and also in all cases when destroying cut or drag trees brushwood, grass etc. By 
fire, the contractor shall take the necessary measure to prevent such fire spreading to 
or otherwise damaging surrounding property. 
The contractor shall make his own arrangements for drinking water for the labour 
employed by him and provide sanitary and other arrangements. 

Liability of 
contractor for any 
damage done in or 
outside work area. 

Clause 23– Compensation for all damages done intentionally or unintentionally by 
contractor’s labour whether in or beyond the limits of IUCAA property including any 
damage caused by spreading of fire mentioned in clause 22 shall be estimated by the 
Engineer-in-Charge or such other officer as he may appoint and the estimate of the 
Engineer-in-Charge subject to the decision of the Engineer-in-charge on appeal shall 
be final and the contractor shall be bound to pay the amount of the assessed 
compensation on demand, failing which, the same will be recovered from the 
contractor as damages in the manner prescribed in the clause 1 or deducted by the 
Engineer-in-Charge / Estate Manager from any sums that may be due or become due 
to the contractor under this contract or otherwise. 
 
The contractor shall bear the expenses of defending any action or other legal 
proceeding that may be brought by any persons for injury sustained by him owing to 
neglect of precautions to prevent the spread of fire and he shall pay any damages and 
cost that may be awarded by the court in consequences. 

Employment of 
female labour 

Clause 24 - The contractor shall employ the labours with the nearest Employment 
Exchange. 

Work on Sunday 
 

Clause 25 – No Work shall be done on a Sunday without the sanction in writing of the 
Engineer-in-Charge. 

Work not to sublet 

 

 

Contract may be 
rescinded and 

security deposit 
forfeited for 

subletting it without 
approval or for 
bribing a public 

officer or if 
contractor becomes 

insolvent. 

Clause 26 – The contract shall not be assigned or sublet without the written approval 
of the Engineer-in-Charge and if the contractor shall assign or sublet his contract, or 
attempt to do so or become insolvent or commence any proceedings to get himself 
adjudicated and insolvent or make any composition with his creditors, or attempt   
to do so or if bribe, gratuity, gift loan, perquisite ,reward or advantage, pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the 
Contractor or any of his servants or agents to any public officer or person in the 
employment of IUCAA in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested in the 
contract, the Engineer-in-Charge may thereupon by notice in writing rescind the 
contract, and the security deposit of the Contractor shall thereupon stand forfeited and 
be absolutely at the disposal of IUCAA , and the same consequences shall ensure as if 
the contract had been rescinded under Clause 3 thereof and in addition the Contractor 
shall not be entitled to recover or be paid for any work therefore actually performed 
under the contract. 

Sum payable by way 
of compensation to 
be considered as 

reasonable 
compensation 

without reference to 
actual loss 

Clause 27 :- All sums payable by a contractor by way of compensation under any of 
these conditions shall be considered as a reasonable compensation to be applied to the 
use of IUCAA without reference to the actual loss or damage sustained, and whether 
any damage has or has not been sustained. 
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Changes in the 
constitution of firm 

to be notified 

Clause 28 :- In the case of tender by partners, any change in the constitution of a firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his 
information. 

Works to be under 
direction of 

Engineer-in-charge. 

Clause 29 :- All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-charge of the 
Circle, for the time being, who shall be entitled to direct, at what point or points 
and in what manner they are to be commenced, and from time to time carried on. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Disputes to be 
solved by 

Building and 
Works Committee 

of the IUCAA. 

 

Clause 30 (1) :- Except otherwise specified in the contract and subject to the powers 
delegated to the architect by the IUCAA under the rules in force, the decision of the 
architect upon all questions relating to the meaning of the specifications, designs, 
drawings and instructions, hereinbefore mentioned and as to the quality or 
workmanship or materials used on the work or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or execution or failure to execute the same whether 
arising during the progress of work or after the completion or abandonment thereof, 
for the time being, shall be final conclusive and binding on all parties to the contract. 
 
Clause 30 (2) :-   All the disputes and differences of any kind whatsoever, arising in 
relation to or in connection with the contract or in carrying out the works (whether 
during the progress of the work or after their completion and whether before or after 
the determination, abandonment or breach of contract) shall be referred to by the 
contractor or by the Engineer-in-charge of the IUCAA to the subcommittee of the 
Buildings and Works Committee within 30 days from the date of receipt of the decision 
of the architect and the Sub- Committee shall decide such disputes/differences as 
expeditiously as possible. 
 
The tenure of the Sub-Committee will be as per decision of Director IUCAA, Pune. 
 
In-case of any vacancy arising in the composition of sub-committee, the Director of 
IUCAA shall appoint the member of Buildings and Works Committee on the said sub 
-committee. 

Arbitration 
 Clause 31 :- If the contractor/the IUCAA is aggrieved by the decision of the Sub-

Committee, the Contractor/the Engineer-in-charge of the IUCAA may apply to the 
Director of the IUCAA, within 30 days from the date of receipt of decision of the sub-
committee, for entering into the arbitration. On receipt of such application from the 
contractor or the Engineer-in-charge of the IUCAA, the Director IUCAA shall appoint 
a Sole Arbitrator who will be fellow of Indian Institute of Architects or Institute of 
Engineers (India) and refer the dispute/difference to him. The decision of the Arbitrator 
shall be binding and final on both the parties. The provisions of Arbitration and 
Conciliation Act, 1996 shall apply to such arbitration. Such arbitration proceeding will 
be held at Pune. 

Lump sums in 
estimates. 

 

Clause 32 :-   When the estimate on which a tender is made includes lump sums in 
respect of part of the work, the contractor shall be entitled to payment in respect 
of the items of work involved or the part of the work in question at the same rates as 
are payable under this contract for each item, or if the part of work in question is not 
in the opinion of the Engineer-in-Charge capable of measurement, the Engineer-in-
Charge may as his discretion pay the lump sum amount entered in the estimate and 
certificate in writing of the Engineer-in- charge shall be final and conclusive against 
the contractor with regard to any sum or sums payable to him under the provision of 
this clause (not applicable for this tender). 
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Action where no 
specification 

Clause 33 :- In the case of any class of work for which there is no such specification 
as is mentioned in rule 1 of form B-2, such work shall be carried out in accordance 
with the Divisional specifications, and in the event of there being no Divisional 
specifications, then in such case the work shall be carried out in all respects in 
accordance with all instructions and requirement of the Engineer-in- charge (not 
applicable for this tender). 

Definition of 
work 

Clause 34 :- The expression “works” or “work” where used in these conditions, shall 
unless there be something in the subject or context repugnant to such constructions, be 
construct, to mean the work or works contracted to be executed under or in virtue of 
the contract, whether temporary or permanent and whether original, altered, substituted 
or additional. 

Contractor’s 
percentage 

whether applied 
to net or gross 
amount of bill. 

Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to 
the gross amount of the bill before deducting the value of any stock issued (not 
applicable for this tender). 

Refund of quarry 
fees and royalties. 

Clause 36 :- All quarry fees, royalties, and ground rent for stacking materials, if any, 
should be paid by contractor.   The contractor will complete all formalities for payment 
of royalty to the Collector office before carting away the excavated soil.  The contractor 
is expected to submit all Collector’s approvals before carting away. 

Compensation under 
Workmen’s 

Compensation Act 

Clause 37:- The Contractor shall be responsible for and shall pay any compensation 
to his workmen payable under the Workmen’s Compensation act, 1923 ( VIII of 1923 
), (hereinafter called the said Act ) for injuries caused to the workmen, if such 
compensation is payable / paid by the IUCAA as principal under sub-section (1) of 
Section 12 of the said act on behalf of the Contractor, it shall be recoverable by the 
IUCAA from the Contractor under sub-section (2) 

 of the said section. Such compensation shall be recovered in the manner laid 
down in Clause 1 above. 

Clause 37(A):- The Contractor shall be responsible for and shall pay the expenses of 
providing medical aid to any workman who may suffer a bodily injury as a result of an 
accident. If such expenses are incurred by the IUCAA, the same shall be recoverable 
from the Contractor forthwith and be deducted without prejudice to any other remedy 
of the IUCAA from any amount due or that may become due to the Contractor. 
 
Clause 37 (B):- the contractor shall provide all necessary personal safety equipment 
and first aid apparatus available for the use of the persons employed on the site and 
shall maintain the same in condition suitable for immediate use at any time shall comply 
with the following regulations in connection therewith. 

a) The workers shall be required to use the equipments so provided by the Contractor 
and the Contractor shall take adequate steps to ensure proper use of the equipment 
by those concerned. 

b) When work is carried on in proximity to any place where there is a risk of 
drowning all necessary equipment shall be provided and kept ready for use and all 
necessary steps shall be taken for the prompt rescue of any person in danger. 

c) Adequate provision shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

(Govt. Circular No. 
PWD CAT-

6076/3336/(400)/ 
Bldg-2. 

Dated16-08-1985 

Clause 37 (C) :- The Contractor shall duly comply with the provisions of “The 
Apprentices Act, 1961” (III of 1961). The rules made there under and the orders that 
may be issued from time to time under the said Act and the said Rules and on his failure 
or neglect to do so, he shall be subjected to all the liabilities and penalties provided by 
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 said Act and said Rules. 

No Claim for 
excess / saving 

quantities. 

Clause 38 :-   1) Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rates shall be permitted in respect of any 
of the items. The Excess / Saving Quantity shall be carried out by contractor as per 
Tender Rates. No claim shall be entertained on saving or        excess of the quantities 
to any extent. The variation of the Quantities will not deviate the Contract. 

Employment of 
famine Labour etc. 

Clause 39 :-   The contractor shall employ any famine, convict or other labour of a 
particular kind or class if ordered in writing to do so by the Engineer-in- Charge. 

Claim for 
compensation for 

delay in starting the 
work. 

Clause 40 :- No compensation shall be allowed for any delay caused in the starting of 
the work on account of acquisition of land or in the case of clearance works, on account 
of any delay in accordance to sanction of estimates. 

Claim for 
compensation for 
delay in execution 

of work. 

Clause 41:-   No compensation shall be allowed for any delay in the execution of the 
work on account of water standing in borrow pits or compartments. The rates are 
inclusive for hard or cracked soil, excavation in mud, sub soil, water standing in 
borrow pits and no claim for an extra rate shall be entertained, unless otherwise 
expressly specified. 

Entering upon or 
commencing any 
portion of work 

 

Clause 42 :- The contractor shall not enter upon or commence any portion of work 
except with the written authority and instructions of Engineer-in-Charge or of his 
subordinate in charge of the work. Failing such authority, the contractor shall have 
no claim to ask for measurements of or payments for work. 

Minimum age of 
persons employed, 
the employment of 
donkeys and/ or 

other animals and 
the payment 

of fair wages. 

Clause 43 :-  
i) No contractor shall employ any person who is under the age of 18 years. 
ii) No contractor shall employ donkeys or other animals with breaching of string or 

thin rope. The breaching must be at least three inches wide and should be of tape 
(Newer). 

iii)No animal suffering from sores, lameness or emaciation or which is immature shall 
be employed on the work. 

iv) The Engineer-in-Charge or his Agent is authorized to remove from the work, any 
person or animal found working which does not satisfy these conditions and no 
responsibility shall be accepted by the IUCAA for any delay caused in the 
completion of the work by such removal. 

v) The contractor shall pay fair and reasonable wages to the workmen employed by 
him in the contract undertaken by him. In the event of any dispute arising between 
the contractor and his workmen on the grounds that the wages paid are not fair and 
reasonable, the dispute shall be referred without delay to the Engineer-in-charge, 
who shall decide the same. The decision of the Engineer-in-charge shall be 
conclusive and binding on the contractor but such decision shall not in any way 
affect the conditions in the contract regarding the payment to be made by the IUCAA 
at the sanctioned tender rates. 

vi) Contractor shall provide drinking water facilities to the workers. Similar amenities 
shall be provided to the workers engaged on large work in urban areas. 

vii) Contractor to take precaution against accidents which take place on account of 
labour using loose garments while working near machinery. 

Method of 
payment. 

Clause 44 :- Payment to contractors shall be made through NEFT / RTGS only. 

Acceptance of 
conditions 

compulsory before 
tendering for work. 

Clause 45: - Any contractor who does not accept these conditions shall not be allowed 
to tender for work. 

Employment of Clause 46:- If IUCAA declares a state of scarcity or famine to exist in any village 
situated within 10 miles of the work, the contractor shall employ upon such parts of 
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scarcity labour. 
 

the work, as are suitable for unskilled labour, any person certified to him by the 
Engineer-in-charge, or be any person to whom the Engineer-in-charge may have 
delegated this duty in writing to be in need of relief and shall be bound to pay to such 
person wages not below the minimum which IUCAA may have fixed in this behalf. 
Any disputes which may arise in connection with the Implementation of this clause 
shall be decided by the Engineer-in-charge whose decision shall be final and binding 
on the contractor. 

Maharashtra Act 
XIX of 1985, 

Clause regarding 
Turnover tax vide 
P. W. D. Circular 
No. CAT-1086/ 
CR-330 –ldg-2 
Dated 10th, June 

1987. 

Clause 47 A: - The tendered rates shall be inclusive of all taxes. 
 
Clause 48: - The rates to be quoted by the contractor must be inclusive of sales tax. 
No extra payment on this account will be made to the contractor. 
 
Clause 49: - In case of materials that may remain surplus with the contractor from 
those issued for the work contracted for, the date of ascertainment of the materials 
being surplus will be taken as the date of sale for the purpose of sales tax and the sales 
tax will be recovered on such sale. 

PWD Government 
Resolution No. 
CAT/1097/CR-

478/Bldg.-
2/Mantralaya/ 

Dated 23rd March 
1998 

Clause 50: - The contractor shall employ the unskilled labour to be employed by him 
on the said work only from locally available Labours and shall give preference enrolled 
under Maharashtra IUCAA and Self Employment Departments Scheme. Provided, 
however, that if the required unskilled labour are not available locally, the contractor 
shall in the first instance employ such number of persons as is available and thereafter 
may with previous permission, in writing of the Engineer-in-charge-in-Charge of the 
said work, obtained the rest of requirements of unskilled the labour from outside the 
above scheme. 
 
Clause 51: - Wages to be paid to the skilled and unskilled laborers engaged by the 
contractor. The contractor shall pay the labour skilled and unskilled according to the 
wages prescribed by the Minimum Wages Act of 1948 applicable to the area in which 
the work of the Contractor is in progress.  The Contractor shall comply with the 
provisions of the Apprentices Act, 1961, and the rules and orders issued there under 
from time to time. If he fails to do so, his failure will be a breach of the contract and the 
Engineer-in-charge, may in his discretion may cancel the contract. The contractor shall 
also be liable, for any pecuniary liability arising out on account of any violation by him 
of the provision of the Act. The contractor shall pay the laborers skilled and unskilled 
according to the wages prescribed by the Minimum Wages act of the 1948 applicable 
to the area in which the work is in progress. 

Government 
Circular No. CAT 

1274/40364/Desk-
2 

Mantralaya, 
Mumbai, 400032. 

Dated 07-12- 
1976 

 

Clause 52 :-   All accounts whatsoever which the contractor is liable to pay to the 
IUCAA in connection with execution of the work including the amount payable in 
respect of (i) materials/ and or stores supplied/issued hereunder by the IUCAA to 
contractor (ii) hire charges in respect of heavy plant, machinery and equipment given 
or hire by the IUCAA to the contractor for execution by him of the work and/or which 
advances have been given by the IUCAA to the contractor shall be deemed to be arrears 
of the Land Revenue and the IUCAA may without prejudice to any other rights and 
remedies of the IUCAA recover the same from the contractor as arrears of Land 
Revenue (not application to this tender). 

Government 
Circular No. CAT 

1284(120) 
Building-2, 

Mantralaya, 
Mumbai, 400032. 
Dated 14-8-85 

Clause 53: - The contractor shall duly comply with all the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 (37 of 1970) and the Maharashtra 
Contract Labour (Regulation and abolition) Rules, 1971 as amended from time to time 
and all other relevant statues and statutory provisions concerning payment of wages 
particularly to workmen employed by the contractor and working on the site of the 
work. In particular the contractor shall pay wages to each worker employed by him on 
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the site of the work at the rates prescribed under the Maharashtra Contract labour 
(Regulation and Abolition) Rules, 1971.  
 
Clause 54:- The Contractor shall engage apprentices such as brick layer carpenter, 
wiremen, plumber, as well as blacksmith recommended by the State Apprenticeship 
Advisor Director of Technical Education, Dhobi Talao, Mumbai- 400 001 In the 
construction work. (As per Government of Maharashtra, Education Department No. 
TSA/5170/T/5689, dated, 7.7.72) (Not application to this tender. 
 
Clause 55:- (Government of Maharashtra P.W.D. Resolution No. CAT/1086/CR-
243/K/Bldg.2, Mantralaya, Mumbai Dt. 11.8.1987) 

 Clause 56:- CONDITIONS RELATING TO INSURANCE OF CONTRACT 
WORK 
 
The Contractor shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so 
as to provide adequate insurance cover for execution of the awaited contract work for 
total contract value and complete contract period from the “Directorate of Insurance, 
Maharashtra state, Mumbai only. Its postal address for Correspondence is “264 
MHADA, First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” 
(Telephone Nos. 022-26438690/ 26438746 and Fax No. is 022-26438461), Similarly 
all workmen appointed to complete the contract work are required to insure under 
workmen’s compensation Insurance policy. Insurance Policy / Policies taken out from 
any other company will not be accepted. The rates are inclusive of insurance 
charges. 

 
CONDITIONS FOR COVID & MALARIA ERADICATION ANTI MALARIA AND OTHER 

HEALTH MEASURES 
 

a. The anti-malaria and other health measures shall be as directed by the Joint Director (Malaria and Filarial) 
of Health Services, Pune. 

b. The contractor shall see that mosquito-genic conditions are not created so as keep vector population to 
minimum level. 

c. The Contractor shall carry out anti –malaria measures in the area as per guidelines prescribed under 
National Malaria Eradication Programme and as directed by the Joint Director (Malaria and Filarial) of 
Health Services, Pune. 

d. In case of default in caring out prescribed anti-malaria measures resulting in increase in malaria 
incidence, contractor shall be liable to pay to IUCAA the amount spent by the IUCAA on anti-malaria 
measures to control the situation in addition to fine. 

e. Contractor is expected to follow all guidelines of measures towards COVID prevention as per State and 
Central government guidelines, to be included in the quoted rates. No extra charges will be paid towards 
above measures.  

 
RELATION WITH PUBLIC AUTHORITIES: The contractor shall make sufficient arrangements for draining 
away the sewerage water as well as water coming from the bathing and washing places and shall dispose off this water 
in such a way as not to cause any nuisance. He shall also keep the premises clean by employing sufficient number of 
sweepers. The contractor shall comply with rules, regulations, bye-laws and directions given from time to time by any 
local or public authority in connection with this work and shall pay fees or charges which are livable on him without 
any extra cost to IUCAA. (Government of Maharashtra P.W.D. Resolution No. CAT – 1086/CR-243/D/Bldg. 2 
Mantralaya, Mumbai. Dated 11-9-1987). 
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ADDITIONAL CONDITIONS FOR PROCUREMENT OF MATERIALS: 
1. All the materials such as asphalt, cement steel etc. shall be procured by the contractor from 

approved Government institutions or as directed by the Engineer-in-charge only. The 
material shall be brought at the site of the work well in advance by the contractor. The 
contractor shall be responsible for all transportation and storage of the materials at site and 
shall bear all the related costs. The Engineer shall be entitled at any time to inspect or 
examine all such materials. The contractor shall provide reasonable assistance for such 
inspection or examination as may be required. 

2. After receiving bitumen, the authorized challan/ gate pass should be obtained from the 
refinery mentioning the quantity of bitumen, rate of bitumen, date of delivery etc. And it 
should be handed over to the Department for each consignment. Similarly, the invoice of 
cement etc. Shall be given to the authorized representative of the Engineer-in-charge 
immediately on procurement of the material. 

3. The day-to-day record of the receipt / utility / balance of material should be kept by the 
contractor in the form of register for each material like asphalt, cement, steel at plant site 
/site of work/store and the same will be checked by the Engineer-in-charge or authorised 
Engineer at any time. This register shall be signed daily by the contractor or his 
representative and representative of Engineer-in-charge. The contractor shall submit 
periodical as well as on completion of work an account of all· materials used by him on the 
work to the Engineer-in-charge. 

4. While transportation of bouzer, transport pass should be obtained from those corporation / 
municipality through whose limits the bouzer is passed and should be handed over to the 
authorised representative of the Department. 

5. The procurement of cement/steel/RCC pipes etc., should be from authorised manufacturing 
company/institutions and vouchers regarding purchase there of shall be submitted to the 
Engineer-in-charge. The material from any other source other than the approved institutions 
shall not be allowed unless written permission from the Engineer-in-charge is taken. In 
such cases certificate for test, quality shall be produced by the contractor and samples of 
materials shall be tested from any Government laboratory by the contractor at his cost and 
the test results be supplied to the Department. The materials not conforming to the required 
standard shall be removed at once from the site of works by the contractor at his own cost. 
All the materials such as asphalt, cement etc., required for use in the work shall be 
conforming to the concerning I.S. / MOST specifications. These materials shall be used on 
work by the contractor only after the tests thereof are found satisfactory. The responsibility of 
carrying out tests to the frequencies specified for each material shall rest with the contractor. 

6. Any consignment or part of consignment of cement which is deteriorated in any way shall 
not be used in the works and shall be removed from the site by the contractor without charge 
to the employer. 

7. Cement shall be transported and handled and stored on the site in such a manner as to avoid 
deterioration, contamination etc., Each consignment shall be stored separately so that it may 
be readily identified and inspected. Cement shall be used in the sequence in which it is 
delivered at site. 

8. The contractor shall prepare and maintain proper records on site in respect of delivery, 
handling, storage and use of cement and these records shall be made available for inspection 
by the Engineer at all times. 

9. The contractor shall construct at his own cost shed/ sheds as per directions of the Engineer-
in- charge for storing the material and providing double locking arrangements (one lock 
of the department and the other of the contractor). Material shall be taken out from store only 
in presence of an authorised representative of the Engineer- in-charge. The store shed 
constructed on site shall be removed on completion of work. The contractor shall take all 
necessary steps to guard the materials brought by him. 
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10. Cement to be used in the works shall be any of the following types with the prior approval 
of the Engineer. 

(a) Ordinary Portland cement conforming to is 8112 (latest edition) 
(b) Ordinary Portland cement conforming to is 12269 (latest edition). 
(c) Minimum 43 grade of cement or higher grade of cement should be used. 

11. Steel TMT (FE – 500/500D) Bars grade conforming to is IS 1786 shall be used. 
12. Emulsion R-70 grade confirming to is 8887 of 1995 shall be used. 
13. The contractor shall make his own arrangement for the safe custody of the materials brought 

by him on the site of work. 
14. The charges for conveying of the material from the place of the purchase by the contractor 

to the site of work and the actual spot of work shall be entirely borne by the contractor. No 
claim on this account shall be entertained. 

15. Register showing dispatch of bituminous load from the plant, vehicle No., time of dispatch, 
temperature at the time of dispatch etc. Shall be kept in prescribed form at hot mix plant, 
site. Similarly register showing the time, temperature of the mix etc. At site shall be kept. 
The authorized representative of the contractor shall fill both these registers. These shall be 
signed by the Contractor every day in token of acceptance. The maintenance of these register 
does not absolve the contractor of his contractual obligation towards quality of the work. 

16. The contractor should ensure that all safety precautions are observed by the labourers while 
handling the materials and precautions are taken in cases of injuries etc. For their labour at 
the cost of the contractor and the contractor will bear all the expenses, compensation etc. If 
any accident occurs to the labour etc. no claim in this regard whatsoever shall be entertained 
and the decision of the IUCAA will be final and conclusive. 

17. In case the materials become surplus owing to the change in the design of the work after the 
materials are brought by the contractor, no claim in this regard will be entertained and the 
contractor will be required to take away such materials from the site. 

18. The contractor should arrange for weighment of the bouzer if desired by the Engineer-in 
charge. The weighment shall be done in the presence of representative of the Department at 
the cost of the contractor. 

19. The weight of the steel bars used on the work will be calculated on the basis of standard 
weight per unit length vide I.S. 1732. No wastage of steel will be considered at all. Cut Pieces 
of the steel irrespective of the length will be the property of the Contractor and no claim 
whatsoever in this regard shall be entertained. The consignment of the steel brought by the 
contractor having weight less than the standard weight per unit length of the bar as mentioned 
above will not be accepted. For this purpose, random sample will be tested by the 
Engineer-in-charge and the decision of the Engineer-in-charge shall be binding on the 
contractor. If the steel received is over weight (more than standard weight per running meter 
length) no extra payment will be made and no claim in this regard whatsoever shall be 
entertained. 

20. No claims on account of cement or steel rods used for ancillary works on site of work shall 
be entertained. 

21. All the materials to be brought on site shall be brought only on working days and in presence 
of an authorized representative of the Engineer-in-charge. 

22. The material advance of 75% will be paid if recommended by the Architect and Project Management 
Consultant of approved materials for cement, steel & tiles only. The minimum assessed RA bill value 
should be Rs. 1 Crores. 
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SECTION-VI 
ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

INDEX 
Sr. No. Description 

1. General. 
2. Contractor to study site conditions. 
3. Declaration of Contractor. 
4. Indemnity. 
5. Definitions. 
6. Errors, omissions and discrepancies. 
7. Working methods and progress schedule. 
8. Agent and work order book. 
9. Setting out. 

10. Leveling instruments. 
11. Authority of representative of Engineer-in-charge. 
12. Co-ordination. 
13. Assistance in procuring priorities/permits etc. 
14. Quarries. 
15. Collection of materials. 
16. Temporary Quarters and Site Office. 
17. Treasure- Trove. 
18. Patented Device. 
19. Explosives. 
20. Damage by flood for accident. 
21. Police Protection. 
22. Traffic regulations. 
23. Supervision and Inspection of work and Quality control. 
24. Initial measurements for record. 
25. Samples and testing of materials. 
26. Change in cement contents etc. 
27. Cement concrete/form work for concrete. 
28. Miscellaneous. 
29. Medical and sanitary arrangement for labour. 
30. Safety Code. 
31. Scope of rates for different items of works. 
32. Payments. 
33. Handing over of work. 
34. Claims. 
35. Quality assurance and maintenance. 
36. Maintenance. 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 
1. These are to apply as additional specifications and conditions unless otherwise already provided for 

contradictorily elsewhere in his contract. 
2. CONTRACTOR TO STUDY SITE CONDITIONS: 

The contractor shall be deemed to have carefully examined the work and site conditions including labour, 
the general and the special conditions, specifications, schedules and drawings and shall be deemed to have 
visited the site of the work and to have fully informed himself regarding the local conditions and carried out 
his own investigations to arrive at rates quoted in the tender. In this regard, he will be given necessary 
information to the best of knowledge of Department but without any guarantee about it. 
If he shall have any doubt as to the meaning of any portions of these general conditions or the special 
conditions, or the scope of work or the specifications and drawings or any other matter concerning the 
contract, he shall in good time, before submitting his tender, set forth the particulars thereof and submit them 
to the Engineer-in-charge, IUCAA, Pune in writing in order that such doubts may be clarified authoritatively 
before tendering. Once a tender is submitted, the matter will be decided according to tender conditions in 
the absence of such authentic pre-clarification. 

3. DECLARATION OF THE CONTRACTOR: The contractor should sign the declaration form. 

4. INDEMNITY: The contractor shall indemnity the IUCAA against all actions, suits, claims and 
demands brought or made against him in respect of anything done or committed to be done by the 
Contractor in execution of or in connection with the work of this contract and against any loss or 
damage to the IUCAA in consequence of any action or suit being brought against the Contractor for 
anything done or committed to be done in the execution of the work of this contract. 

5. DEFINITIONS: Unless excluded by or repugnant to the context. 

(a) The expression “IUCAA” as used in the tender papers shall mean the IUCAA, Pune – 
411 007. 

(b) The expression “Architect” as used anyw here in the tender papers shall mean the Architect 
appointed by the IUCAA for this work. 

(b-i) The expression “Electrical Consultant of Architect” as used in the tender papers shall mean the 
Electrical Consultant appointed by the Architect, and approved by the Engineer-in-charge, 
IUCAA. 

(c) The expression the “Department” as used in the tender papers shall mean the Estate 
Department of IUCAA. 

(d) Project Management Consultant (PMC) means project manager team appointed by IUCAA 
for day-to-day supervision, recording measurements for bills and monitoring time, cost & 
quality. 

(e) The expression “Engineer” or “Engineer -in-charge” as used in the tender papers shall mean 
the Estate Manager, IUCAA, Pune - 7. 

(f) The expression “Contractor” used in the tender papers shall mean the successful tenderer 
whose tender has been accepted, and who has been authorized to proceed with the work. 

(g) The expression “Contract” as used in tender papers shall mean the deed to contract together 
with its original accompaniment and those latter incorporated in it by mutual consent. 

(h) The expression “Plant” as used in the tender papers shall mean every machinery, necessary or 
considered necessary by the Engineer to execute, construct, complete and maintain the works 
and used in, altered, modified, substituted and additional work ordered in the time and the 
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manner herein provided and all temporary materials and special and other articles of 
appliances of every sort, kind and description whatsoever intended or used thereof. 

(i) “Drawings shall mean the drawings referred to the specifications and any modifications of 
such drawings approved in writing by Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 

(j) ‘Provisional sum’ or ‘Provisional lump sum’ shall mean lump sum included by IUCAA in 
tender documents and shall represent the estimated value of work for which details are not 
available at the time of issue of tender. 

(k) “Provisional items” shall mean items for which approximate quantities have been included in 
the tender documents. 

(l) The “Site” shall mean the lands and/or other places, on, under, in or through which the work 
is to be executed under the contract including any other lands or places which may be allotted 
by IUCAA or used for the purpose of contract. 

(m) The “Work” shall mean the works to be executed in accordance with the Contract or part (s) 
thereof as the case may be and shall include all extra or additional, altered or substituted works 
as required for performance of the Contract. 

(n) The “contract sum” shall mean the sum for which the tender is accepted. 

(o) The “Accepting Authority” shall mean the committee competent to accept the tender. 

(p) The “Day” shall mean a day of 24 hours from midnight to midnight respective of the number 
of hours worked in any day in the week. 

(q) “Temporary Works” shall mean all temporary works of every kind required in or about the 
execution, completion, or maintenance of the works. 

(r) “Urgent Works” shall mean any measure which, in the opinion of the Engineer-in- charge, 
become necessary during the progress of the works to obviate any risk or accident or failure 
or which become necessary for security of the work or the persons working, thereon. 
 

Where the context so requires words importing the singular only also include the plural and vice- versa. 
Heading and marginal notes, if any, to the general conditions shall not be deemed to form part thereof or 
be taken into consideration in the interpretation or construction thereof of the contract. 
 
Wherever there is mention of “Schedule of Rates” or simply D.S.R. in this tender, it will be taken to mean 
as “the Schedule of the rate of the Pune District in whose jurisdiction the work lies”. 

6. ERRORS, OMISSIONS, AND DISCREPANCIES: 

(a) In case of errors, omissions and / or disagreement between written and scaled dimensions on the 
drawing or between drawings and specifications etc. The following order of preference shall apply. 

(i) Between actual scaled and written dimensions or descriptions on a drawing the latter shall be 
adopted. 

(ii) Between the written or shown description or dimensions in the drawings and corresponding one in 
the specifications, the latter shall apply. 

(iii) Between the quantities shown in schedule of quantities and those arrived at   from the drawings, the 
latter shall be preferred. 

(iv) Between the written description of the item in the schedule of quantities and the detailed description 



 

Page 40 of 76 
 

in the specifications of the same items, the latter shall be adopted. 

(b) In case of discrepancy between percentage rate quoted in figures and words, the lowest of the will 
be considered for acceptance of tender. 

(c) In all cases of omissions and / or doubts or discrepancies in the dimensions or description of any 
item or specification a reference shall be made to the Estate Manager, IUCAA, Pune - 7 whose 
elucidation, elaboration or decision shall be considered as authentic.   The contractor shall be held 
responsible for any errors that may occur in the work through lack of such reference and precaution. 

7.  
7.1. PROGRAMME OF WORK:  

The works is required to be completed within a period of 6 months (including the monsoon 
period). 

 
7.2. (a) METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION     

EQUIPMENTS: 

Contractor shall furnish at least 15 days in advance, his programmed of commencement of item of 
work, the details of actual methods that would be adopted by the contractor for the execution of 
various items of work such as special scaffolding, well sinking, cast-in-situ superstructure for 
Bridge work and Earth work, W.B.M, Black topping items etc. For roads works supported by 
necessary detailed drawings and sketches including those of the plant and Machinery that would be 
used, their locations, arrangement for conveying and handling materials etc. And obtain prior 
approval of the Engineer-in-charge well in advance of starting of such item of work. The Engineer-
in-charge reserves the right to suggest modifications or make complete changes in the method 
proposed by the contractor, whether accepted previously or not, at any stage of the work, to obtain 
the desired accuracy, quantity and progress of the work which shall be binding on the contractor, 
and no claim on account of such change in method of execution will be entertained by the 
Government so long as specifications of the item remain unaltered. The sole responsibility for the 
safety and adequacy of the methods adopted by the contractor will however rest on the contractor 
irrespective of any approval given by the Engineer. 

In case of slippage from the approved work program at any stage, the contractor shall furnish revised 
program to make up the slippage within the stipulated time schedule and obtain the approval of the 
engineer to the revised program. 

(b) CONSTRUCTION EQUIPMENT: 

The contractor shall be required to give a trial run of the equipment’s for establishing their capability 
to achieve the laid down specifications and tolerance to the satisfaction of the Engineer before 
commencement of the work. All equipment provided shall be of proven efficiency and shall be 
operated and maintained at all times, in a manner acceptable to the Engineer and no equipment or 
personnel will be removed from site without permission of the Engineer.    

(c) PROGRESS SCHEDULE: 

The contractor shall furnish within the period of one month of the order to start the work, the 
program of work in CPM/PERT charts in quadruplicate indicating the date of actual start, the 
monthly/progress expected to be achieved and the anticipated completion date of each major item 
of work to be done by him, also indicating dates of procurement and setting up of materials, plant 
and machinery. the schedule is to be such as is practicable of achievement towards the completion 
of the whole work in the time limit, the particulars items, if any, on the due dates specified in the 
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contract and shall have the approval of the engineer-in-charge. no revised schedule shall be 
operative without such acceptance in writing. The engineer is further empowered to ask for more 
detailed schedule or schedules say; week by week for any item or items, in case of urgency of work 
as will be directed by him and the contractor shall supply the same as and when asked for. 

The contractor shall furnish sufficient plant, equipment and labour as may be necessary to maintain 
the progress of schedule. The working and shift hours restricted to one shift a day for operations to 
be done under the government supervision shall be such as may be approved by the Engineer-in-
charge. They shall not be varied without the prior approval of the engineer. Night work which 
requires supervision shall not be permitted except when specifically allowed by engineer each time, 
if requested by the contractor. The contractor shall provide necessary lighting arrangements etc. for 
night work as directed by Engineer without extra cost. 

Further, the contractor shall submit the progress report of work in prescribed forms and charts etc. 
at periodical intervals as may be specified by the engineer-in-charge. Schedule shall be in form of 
progress charts, forms, progress statement and / or reports as may be approved by the Engineer. 

The contractor shall maintain proforma, charts, details regarding machinery, equipment, labour, 
materials, personnel etc. as may be specified by the engineer and submit periodically return thereof 
as may be specified by the Engineer-in-charge. 

 
8. AGENT AND WORK ORDER BOOK: 

The contractor shall himself manage the work or engage an authorised all time agent on the work capable 
of managing and guiding the work and understanding the specifications and contract conditions. A 
qualified and experienced. Engineer shall be provided by the contractor as his agent for technical 
matter in case the Engineer-in-charge considers this essential for the work and so directs contracts. 
He will take orders as will be given by the Engineer-in-charge or his representative and shall be 
responsible for carrying them out. This agent shall not be changed without prior intimation to the 
Engineer-in-charge and his representative on the work site. The contractor shall supply to the 
Engineer the details of supervisory and other staff employed by the contractor and notify changes 
when made, and satisfy the engineer regarding the quantity and sufficiency of the staff thus 
employed. The Engineer will have the unquestionable right to ask for changes in the quality and 
numbers of contractor’s supervisory staff and to order removal from work of any of such staff. The 
contractor shall comply with such orders and effect replacements to the satisfaction of the Engineer. 

A work order book shall be maintained on site and it shall be the property of IUCAA and the 
contractor shall promptly sign orders given therein by Engineer-in-charge or his representative and 
his superior officers, and comply with them. the compliance shall be reported by the contractor to 
the Engineer in good time so that it can be checked. The blank work book with machine numbered 
pages will be provided by the department free of charge for his purpose. the contractor will be 
allowed to copy out instructions therein from time to time. 

 
9. SETTING OUT: 

9.1. SETTING OUT FOR (BUILDING WORKS): 

The Engineer-in-charge shall furnish the contractor with only the four corners of the works site and 
a level bench mark and the contractor shall set out the works and shall provide an efficient staff for 
the purpose and shall be solely responsible for the accuracy of such setting out. The setting out will 
be approved by the Architect of project in writing. 
 
The contractor shall provide, fix and be responsible for the maintenance of all stacks, templates, 
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level marks, profiles and other similar things and shall take all necessary precautions to prevent 
their removal or disturbance and shall be responsible for the consequence of such removal or 
disturbance should the same take place and for their efficient and timely reinstatement. The 
contractor shall also be responsible for the maintenance of all existing survey marks, boundary 
marks, distance marks and Centre line marks, either existing or supplied and fixed by the contractor. 
The work shall be set out to the satisfaction of the Engineer-in-charge. The approval thereof or 
joining with the contractor by the Engineer-in- charge in setting out the work shall not relieve the 
contractor of any of his responsibilities. 

Before beginning the work, the contractor shall at his own cost provide all necessary reference and 
level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the 
work in accordance with the scheme for bearing marks acceptable to the Engineer-in-charge. The 
Centre longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. 
Each pillar shall have distinct mark at the Centre to enable the oolite to be set over it. No work shall 
be started until all these points are checked and approved by the Engineer-in-charge in writing but 
such approval shall not relieve the contractor of any of his responsibilities. The contractor shall also 
provide all labour, material and other facilities, as necessary, for the proper checking of layout and 
inspection of the points during construction. 

Pillars bearing geodetic marks located at the sites of units of works under construction should be 
protected and fenced by the contractor. 

On completion of works, the contractor must submit the geodetic documents according to which the 
work was carried out. 

RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:  

The contractor shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the work and shall rectify effectively any errors 
or imperfections therein. Such rectifications shall be carried out by the contractor, at his own cost, 
when instructions are issued to that effect by the Engineer-in- charge. 

 
10. LEVELLING INSTRUMENTS: 

If measurements of items of the work are based on volumetric measurements calculated from levels 
taken before and after construction of the item a large number of leveling staves, tapes, etc. Will 
have to be kept available by the contractor at the site of work for this purpose. Lack of such leveling 
staves, tapes etc. In required numbers may cause delay in measurements and the work. The 
contractor will have therefore to keep sufficient number of these readily available at site. 

 
11. AUTHORITIES OF THE ENGINEER IN CHARGE’S REPRESENTATIVE: 

The duties of the representative of the Engineer-in-charge are to watch and supervise the work and 
test and examine any material to be used or workmanship employed in connection with the works. 
The Engineer-in-charge may from time to time, in writing delegate to his representative any powers 
and authorities vested in the Engineer-in-charge and shall furnish to the contractor a copy of all 
such delegations of powers and authorities. Any written instructions of approval given by the 
representative of the Engineer-in-charge to the contractor within the terms of such delegations (but 
not otherwise) shall bind the contractor and the department as though it had been given by the 
Engineer-in-charge, provided always as follows. 

Failure of the representative of the Engineer-in-charge to disapprove any work or materials shall not 
prejudice the power of the Engineer-in-charge thereafter to disapprove such work or materials and 
so order the putting down, removal or breaking up thereof. 
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12. CO-ORDINATION: 

When several agencies for different sub-works of the project are to work simultaneously on the 
project site, there must be full co-ordination and co-operation between different contractors to 
ensure timely completion of the whole project smoothly. The scheduled dates for completion 
specified in each contract shall therefore be strictly adhered to. Each contractor may make his 
independent arrangements for water, power, housing, etc. If they so desire. On the other hand, the 
contractors are at liberty to mutual agreement in this behalf and make joint arrangements with the 
approval of the Engineer. No single contractor shall take or cause to be taken any steps or action 
that may cause disruption, discontent or disturbance to work, labour or arrangement etc. Of other 
contractors in the project localities. Any action by any contractor which the Engineer in his 
unquestioned discretion may consider as infringement of the above code would be considered as a 
breach of the contract conditions and shall be dealt with as such. 

In case of any dispute disagreement between the contractors, Architect, Consultant etc., the 
Engineer’s decision regarding the co-ordination, co-operation, and facilities to be provided by any 
of the contractors shall be final and binding on the contractors, Architect, Consultant etc., concerned 
and such a decision or decisions shall not vitiate any contract nor absolve the contractor (s) of his / 
their obligations under the contract not consider for the grant for any claim or compensation. 

 
13. ASSISTANCE IN PROCURING, PRIORITIES, PERMITS ETC. 

The Engineer on a written request by the contractor will if in his opinion, the request is reasonable 
and in the interest of work and its progress, assist the contractor in securing the priorities for 
deliveries, transport permits for controlled materials etc. Where such are needed. The IUCAA will 
not however be responsible for the non-availability of such facilities or delay in this behalf and no 
claims on account of such failure or delays shall be allowed by the IUCAA. 

The contractor shall have to make his own arrangement for machinery required for the work. 
However, such machinery conveniently available with the Department may be spared as per the 
rules in force on recovery of necessary security Deposit and rent with agreement in the prescribed 
form. Such an Agreement shall be independent of this contract and the supply of machinery shall 
not form a ground for any claim or extension of time limit for this work. 

 
14. QUARRIES: 

14.1 No Quarries are available with this IUCAA. The contractor (s) shall have to arrange the same 
himself / themselves. 

14.2 The quarrying operations shall be carried out by the contractor with proper equipment such as 
compressors, jack hammers, drill bits, explosives etc. And sufficient number of workmen shall be 
employed so as to get the required out-turn. 

14.3 The contractor shall carry out the works in the quarries in conformity with all the rules and 
regulations already laid down or that may be laid down from time to time by Government. Any cost 
incurred by IUCAA due to non-compliance of any rules or regulations or due to damages by the 
contractor shall be the responsibility of the contractor. 

The Engineer-in-charge or his representative and Architect of the project shall be given full facilities 
by the contractor for inspection at all times of the working of the quarry, records maintained, the 
stocks of the explosives and detonators etc. So as to enable him to check that the working records 
and storage are all in accordance with the relevant rules. The Engineer-in- charge or his 
representative and Architect shall at any time be allowed to inspect the work, building, and 
equipment at the quarters. 
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14.4 The contractor shall maintain at his own cost the books, registers etc., required to be maintained 
under the relevant rules and regulations and as directed by the Engineer-in-charge. These books 
shall be open for inspection at all times by the Engineer-in-charge or his representative and Architect 
and the contractor shall furnish the copies or extracts of books or registers as and when required. 

14.5 All quarrying operations shall be carried out by the contractor in organized and expeditious manner, 
systematically and with proper planning, the contractor shall engage licensed blaster and adopt 
electric blasting and / or any other approved method which would ensure complete safety to all the 
men engaged in the quarry and its surroundings. The contractor shall himself provide suitable 
magazines and arrange to procure and store explosives etc., as required under the rules at his own 
cost. The designs and the location of the magazine shall be got approved in advance from the chief 
Inspector of Explosives and the rules and regulations in this connection as laid down by the chief 
Inspector of Explosives from time to time shall be strictly adhered to by the contractor. It is generally 
experienced that it takes time to obtain the necessary license for blasting and license for storage of 
material from the concerned authorities. The contractor must therefore take timely advance action 
for procuring all such licenses so that work progress may not be hampered. 

14.6 The approaches to the quarrying place from the existing public roads shall have to be arranged by 
the contractor at his own cost, and the approaches shall be maintained by the contractor at his own 
cost till the work is over. 

14.7 The quarrying operations shall be carried out by the contractor to the entire satisfaction of the 
Engineer-in-charge and the development of the quarry shall be made efficiently so as to avoid 
wastage of stones. Only such stones as are of the required quality shall be used on the work. Any 
stone which is in the opinion of the Engineer-in-charge or Architect, not in accordance with the 
specifications or of required quality, will be rejected at any time, at the quarry or at the site of work. 
The rejected stones shall not be used on the work and such rejected materials shall be removed to 
the place shown at the contractor’s cost. 

14.8 Since all stones quarried from Government quarry (if made available) by the contractor including 
the excavated over burden are the property of the Government no stones or earth shall be supplied 
by the contractor to any other agencies of works, are allowed to be taken away for any other works. 
All such surplus quarry materials not required for work under this contract shall be the property of 
the Govt. and Shall be handed over by the contractor to Government free of cost at quarry. Site duly 
heaped at the spots indicated by the Engineer-in- charge. The contractor will be entitled to the 
refund of royalty if any, paid by him for such quantity handed over to Govt. For which necessary 
certificate will be issued by Engineer-in-charge as per usual procedure. If however, the Government does not 
require such surplus material, the contractor may be allowed to dispose off or use such material elsewhere 
with prior written permission of the Engineer-in-charge. Leaving off a quarry face or opening of a new quarry 
face shall be done only on the approval of the Engineer-in-charge. 

14.9 Quarrying permission will have to be directly obtained by the contractor, from the collector of the 
District Concerned for which purpose the Department will render necessary assistance. All quarry 
fees, royalty charges, octroi duties, ground rent for stacking material etc., if any to be paid, shall be 
paid directly by the contractor as per rules in force. 

14.10 The contractor will be permitted to erect at his own risk and cost at the quarry site if suitable vacant 
space in Government area is available for the purpose, his own structures for stores, offices, etc., at 
places approved by the Engineer-in-charge. On completion of the work the contractor shall remove 
all the structures erected by him and restore the site to its original condition. 

14.11 The contractor shall not use any land in the quarry either for cultivation or for any other purpose 
except that required for breaking or stacking or transporting stones. 

 
 
15. TREASURE TROVE 
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In the event of discovery by the contractor or his employees, during the progress of the work of any 
treasure, fossils, minerals or any other articles of value or interest, the contractor shall give 
immediate intimation thereof to the Engineer and forthwith hand over to the Engineer such treasure 
or things which shall be the property of Government. 

 
16. PATENTED DEVICES: 

Whenever the contractor desires to use any designed devices, materials or process covered by the 
letter of patent or copy right, the right for such use shall be secured by suitable legal arrangement 
and agreement with patent owner and the copy of their agreement shall be filled with the Engineer-
in-charge if so desired by the later. 

 
17. EXPLOSIVES: 

IUCAA will not allow any explosives and magazines on the construction site 
 
18. DAMAGE BY FLOODS OR ACCIDENTS: 

The contractor shall take all precautions against damage by floods or five or from accident etc. No 
compensation will be allowed to the contractor on this account or for correcting and repairing any 
such damage to the work during construction. The contractor shall be liable to make good at his cost 
any plant or materials belonging to the IUCAA, lost or damaged by floods or from any other cause 
which is in his charge. 

 
19. POLICE PROTECTION: 

For the Special Protection of camp of the contractor’s works, the Department will help the contractor 
as far as possible to arrange for such protection with the concerned authorized if so required by the 
contractor in writing. The full cost of such protection shall be borne by the contractor. 

 
20. TRAFFIC REGULATION FOR ROAD WORKS: 

20.1 Unless separately provided for in the contract, the contractor shall have to make all necessary 
arrangements for regulating traffic day and night during the period of construction to the entire 
satisfaction of the Engineer. This includes the construction and maintenance to diversions if 
necessary. The contractor shall have to provide necessary caution boards, barricades, flags, lights 
and watchman etc. So as to comply with the latest motor vehicles rules and regulation and for traffic 
safety and he shall be responsible for all claims from accidents which may arise due to his negligence 
whether in regulating the traffic or in stacking material on the roads, or due to any other reasons. 

20.2 The contractor shall at all times carry out the work on the road in a manner creating least Interference 
to the flow of traffic while consistent with the satisfactory execution of the same. For all works 
involving improvements to the existing road, the contractor shall in accordance with the directives 
of the Engineer-in-charge, provide and maintain during the execution of work a passage for traffic, 
either along or part of the existing carriage way under improvement, or along a temporary diversion 
constructed close to the road. 

 
21. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL: 

21.1 SUPERVISION: 

The contractor shall either himself supervise the execution of the works or shall appoint the 
competent agent approved by the Engineer-in-charge to act on his behalf. If in the opinion of the 
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Engineer-in-charge/Architect, the contractor has himself no sufficient knowledge and experience of 
receiving instructions or cannot give his full attention to the works, the contractor shall at his own, 
expenses, employ as his accredited agent a qualified Engineer approved by the Engineer-in-charge. 

Orders given to the contractor’s engineer / staff shall be considered to have the force as if these had 
been given to the contractor himself. If the contractor fails to appoint suitable engineer / staff as 
directed by the Engineer-in-charge, the Engineer-in-charge/ Architect shall have full power to 
suspend the execution of the work until such date a suitable engineer / staff is appointed and 
the contractor shall be responsible for the delay so caused to the works and the contractor shall not 
be entitled for any compensation on this behalf. Minimum requirements of Engineers by the 
Contractor on site are as follows: 

Junior Engineer (1 NOS.): 

A full day availability of two Junior Engineer at site having qualification B.E(Civil) degree and not 
less than three Years’ experience or Diploma in Civil Engineering with not less than eight years’ 
experience of building construction. He should be conversant taking joint measurements, day to day 
supervision, helping to Project Engineer and Billing Engineer, He will do the coordination of testing 
of materials at site. If contractor fails to appoint such Engineer, he may penalize Rs. 1500 / per day 
per Engineer. 

 
21.2 INSPECTION: 

The contractor shall inform the Engineer-in-charge/ Architect / PMC in writing when any portion 
of the work is ready for inspection giving him sufficient notice to enable him to inspect the same 
without affecting the further progress of the work. The work shall not be considered to have been 
completed in accordance with the terms of the contract until the Engineer-in- charge/ Architect / 
PMC shall have certified in writing to that effect. Approval of materials or workmanship or approval 
of part of the work during the progress of execution shall not bind the Engineer-in-charge/ 
Architect or in any way affect him even to reject the work which is alleged to be completed and to 
suspend the issue of his certificate of completion until such alteration and modifications or 
reconstruction have been affected at the cost of the contractor as shall enable him to certify that the 
work has been completed to his satisfaction. 

The contractor shall provide at his cost necessary ladders and such arrangements as to provide 
necessary facilities and assistance for proper inspection of all parts of the work at his own cost. 

 
 
22. INITIAL MEASUREMENTS FOR RECORD: 

Where for proper measurement of the work, it is necessary to have an initial set of levels or 
other measurements taken, the same as recorded in the authorized field book or measurement book 
of IUCAA by the PMC and will be signed by the contractor who will be entitled to have a true copy 
of the same made at his cost. Any failure on the part of the contractor to get such levels etc. recorded 
before starting the work will render him liable to accept the decision of the Engineer as to the basis 
of taking measurements. Likewise, the contractor will not cover any work which will render its 
subsequent measurements difficult or impossible without first getting the same jointly measured by 
himself and the authorized representative of the Engineer-in-charge/ Architect / IUCAA. The record 
of such measurements on the IUCAA side will be signed by the Contractor and he will be entitled 
to have a true copy of the same made at his cost. 

 
REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATIONS: 
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Any stock or batch of material(s) of which sample(s) does not confirm to the prescribed test and quality, 
shall be rejected by the Engineer or his representative and such materials shall be removed from site by 
the Contractor at his own cost. Such rejected materials shall not be made acceptable by any modifications. 
 
Materials not corresponding in character and Quality with approved samples will be rejected by the 
Engineer or his representative and shall be removed from site at the Contractor’s own cost. 
 

23 MISCELLANEOUS 
 

23.1. Rate shall be excluding of GST. GST is to be added at the end of total amount as per format. 
23.2. For providing electric wiring or waterlines etc. Recesses shall be provided necessary through 

walls, slabs, beams etc. And later on, refilled up with bricks or stone chipping, cement mortar 
without any extra cost. 

23.3. The special provision in detailed specifications or wording of any item shall gain precedence over 
corresponding contradictory provision (if any) in the standard specifications or P.W.D. Hand 
Book where reference to such specifications is given without reproducing the details in contract. 

23.4. Suitable separating Barricades and enclosures shall be provided to separate material brought by 
contractor and material issued by IUCAA to contractor under schedule, same applies for the 
material obtained from difference sources of supply. 

23.5. The stacking and storage of construction material at site shall be in such a manner as to prevent 
deterioration or intrusion of foreign matter and to ensure the preservation of their quality, 
properties and fitness for the work, Suitable precautions shall be taken by the Contractor to 
protect the material against atmospheric actions, fire and other hazards. The materials likely to 
be carried away by wind shall be stored in suitable stores or with suitable barricades and where 
there is likely; -hood of subsidence of soil, such heavy materials shall be stored on approved 
platforms. 

23.6. The Contractor shall be responsible for making good the damages done to the existing property 
during construction by his men. 

23.7. If it is found necessary from safety point of view to test any part of the structure, the test shall be 
carried out by the Contractor with the help of the Department at his own cost. 

23.8. Defective work is liable to be rejected at any stage. The contractor, on no account can refuse to rectify the 
defects merely on reasons that further work has been carried out. No extra payment shall be made for 
rectification. 

23.9. In the schedule, the work has been divided into sections but notwithstanding this, every part of it 
shall be deemed supplementary to and complementary of every other part. 

23.10. General directions or detailed description of work, materials and items coverage of rates given 
in the specification are not necessarily repeated in the Bill or Quantities. Reference is, however, 
drawn to the appropriate section clause (s) of the General specifications in accordance with 
which the work is to be carried out. 

23.11. In the absence of specific directions to the contrary, the rates and prices inserted in the items 
are to be considered as the full inclusive rates and prices for the finished work described there 
under and are to cover all labour, materials, wastage, temporary work, plant overhead charges 
and profits, as well as the general liabilities, obligations and risks arising out of the General 
Conditions of contract. 

23.12. The quantities set down against the item in the Schedule are only estimated quantities of each 
kind of work included in the Contract and are not to be taken as a quarantine that the guarantee 
scheduled will be carried out or required or that they will be exceeded. 

23.13. All measurements will be made in accordance with the methods indicated in the specification 
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and read in conjunction with the General Conditions of Contract. 

23.14. The details shown on drawings and all other information pertaining to the work shall be 
treated as indicative and provisional only and are liable to variation as found necessary 
while preparing working drawing which will be supplied by the IUCAA during 
execution. The Contractor shall not, on account of such variation be entitled to any 
increase over the ones quoted in the tender which are on quantity basis. 

23.15. The recoveries if any due from contractor will be affected as arrears of land revenue 
through the Collector of the District. 

23.16. Clause 101 to 107 of Specifications of Road and Bridge Works adhered herewith will 
be applicable to works as per Schedule ‘B’ unless specified otherwise in the detailed 
specifications of the relevant items. 

23.17. All material used in the construction shall conform to the requirement of Specification 
Clause under Section – 1000 “Materials for structures” of Specification of Road and 
Bridge Works, M.O.S.T.& H. New Delhi, August 2001 Edition (Fourth revision 

23.18. Extraneous materials and steps to minimize dust nuisance during construction shall be as 
per Clause 111 of M.O.S.T.& H. Fourth Revision, August 2001 Specification. 

23.19. The offer quoted by contractor shall exclusive of Service tax. Service Tax payable as per 
Central government norms for this shall be reimbursed to contractor if contractor 
produces documentary evidence for this work as regard payment made by him towards 
Service Tax to the Government. 

 
24.0  PROTECTION OF UNDERGROUND TELEPHONE CABLE AND AERIAL 

TELEPHONE WIRES AND POLES, TRANSMISSION TOWERS, ELECTRIC 
CABLES AND WATER SUPPLY LINES. 

During the execution of work, it is likely that the contractor may meet with telephone cable, 
electrical cables, water supply lines etc. It will therefore be the responsibility of the contractor 
to protect them carefully. All such cases should be brought to the notice of the Engineer-in-
charge/ Architect by the contractor and also to the concerned Department. Any damage what-
so-ever done to these cables and pipe lines by the Contractor shall be made good by him at his 
cost. 

MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR 
LABOUR EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR. 

(a) The contractor shall provide an adequate supply of potable water for the use of laborers on 
work and in Camps. 

 
(b) The contractor shall construct trench or semi-permanent latrines for the use of the Laborers, 

Separate latrines shall be provided for men and women. 
 
(c) The contractor shall make his own arrangement for labour working at site and no space/ land 

provide by IUCAA for hutment / sheds for labour. No residential labour allowed at site. 

(d) The contractor shall engage a Medical Officer with a traveling dispensary for a Site containing 
500 or more persons if there is no Government or other private dispensary situated within 8 
kilometers from the Camp. In case of emergency the contractor shall arrange at his cost for 
transport for quick medical help to his sick worker. 
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(e) The contractor shall provide the necessary staff for effecting a satisfactory drainage system 
and cleanliness of the site to the satisfaction of the Engineer. At least one sweeper per 200 
persons should be engaged. 

(f) The Assistant Director of Public Health shall be consulted before opening a labour camp and 
his instruction on matters such as water supply, sanitary conveniences, the camp site 
accommodation and food supply shall be followed by the contractor. 

(g) The contractor shall make arrangements for all anti-malaria-measures to be provided for the 
labour employed on the work. The anti-malaria measure shall be provided as directed by the 
Assistant Director of Public Health. 

25 SAFETY CODE: 

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from    
the ground or from solid construction except such short period work as can be done safely 
from ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well, suitable foot holds and handholds shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than 1 to 4. 
(1 horizontal and 4 vertical). 

Scaffolding or staging more than 3.25 meters above the ground or floors, swing or suspended 
from an overhead support or erected with stationery supports shall have a guard rail properly 
attached, bolted, braced and otherwise assured at least one meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

Working platform, gangways and stairways shall be so constructed that they do not sag unduly 
or is more than 3.25 meters above ground level or floor level. It shall be closely boarded, have 
adequate width and suitably fenced as described in 2 above. 

Every opening in floor of the building or in a working platform shall be provided with suitable 
protection to prevent fall of persons or materials by providing suitable fencing or railing with 
minimum height of 1 meter. 

Safe means of access shall be provided to all working platform and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length, 
width between side rails in a rung ladder shall in no case be less than 30 cms. For ladders upto 
and including 3 m in length. For longer ladders this width shall be increased       at least 6 
mm for each additional 30 cms. Of length. Uniform step spacing shall not exceed 30 cms. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the site shall be stacked or placed as to cause danger or inconvenience to any person 
or the Public. The contractor shall provide all necessary fencing and lights to protect public 
from accident and shall be bound to bear expenses of defense of every suit, action or other 
proceedings of law that may be brought by any person for injury sustained owing to neglect 
of the above precaution and to pay any damages and costs which may be awarded in any such 
suit action or proceedings to any such person or which may with the consent of the contractor, 
to be paid to compromise any claim by any such persons. 

EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder 
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for each 30 meters in length or fraction thereof. Ladder shall be extended from bottom of 
trench to at least 1 meter above surface of the ground. Sides of a trench which is 1.5 meters or 
more in depth shall be stepped back to give suitable slope, or security held by timber bracing, 
so as to avoid the danger of sides collapsing. Excavated materials shall not be placed within 
1.3 meters of edge of trench or half of depth of trench whichever is more. Cutting shall be 
done from top to bottom under no circumstances shall undermining or undercutting be done. 

DEMOLITION 

Before any demolition work is commenced and also during the process of the work:- 

(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(b) No electric cable or apparatus which is liable to be source of danger or a cable, apparatus used 
by operator shall remain electrically charged. 

(c) All practical steps, shall be taken to prevent danger to person employed, from risk or fire or 
explosion or flooding. No floor, roof or other part of a building shall be so over loaded with 
debris of materials as to render it unsafe. 

(d) All necessary personal safety equipment’s as considered adequate by the Engineer-in-charge 
shall be available for use of persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor shall take adequate steps to ensure proper use 
of equipment by those concerned. 

(e) Workers employed on mixing asphaltic materials, cement or lime mortars concrete shall 
be provided with protective footwear and protective goggles. 

(f) Those engaged in handling any materials, which is injurious to eyes shall be provided with 
protective goggles. 

(g) Those engaged in welding works shall be provided with welder’s protective eye shields. 

(h) Stone breakers shall be provided with protection goggles and protective clothing and seated at 
sufficiently safe intervals. 

(i) When workers are employed in sewers and manholes which are in use, the contractor shall 
ensure that covers are opened and manholes are ventilated at least for an hour before workers 
are allowed to get into them. Manholes opened shall be cord-ended off with suitable railing 
and provided with warning signals or boards to prevent accident to public. 

(j) The contractor shall not employ, men below the age of 18 and women on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed 
on the work of lead painting, the following precautions shall be taken. 

(k) No paint containing lead or lead product shall be used except in the form of paste or readymade 
paint. 

(l) Suitable face masks shall be supplied for use by workers when paint is applied in the form of 
spray or a surface having lead paint, dry rubbed and scrapped. 

(m) Overalls shall be supplied by the contractor to workmen and adequate facilities shall be 
provided to enable working painters to wash during and on cessation of work. 

(n) When work is done near any place where there is risk of drowning all necessary equipment 
shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 
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(o) Use of hoisting machines and shackles including the attachments, anchorage, support shall 
conform to the following. 

(p) (i) These shall be of good mechanical construction, round materials and adequate strength and 
free from potent defects and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspensions hall be of durable 
quality and of adequate strength and free form potent defects. 

(q) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any scaffolding. 

(r) In case of every hoisting machine and of every chain, ring, hook, shackle owner and pulley 
block used in hoisting or lowering or as means of suspension, safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above shall 
be particularly marked with safe working load. 

In case of hoisting machine having a variable safe working load, each state working load and 
the conditions under which it is applicable shall be clearly indicated. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond safe working load 
except for the purpose of testing. 

(s) In case of departmental machines safe working load shall be notified by the Engineer-in-
charge. As regards contractor’s machines, the contractor shall notify safe working load of 
each machine to the Engineer- in- charge whenever, he brings it to site of work and get it 
verified by the Engineer-in-charge. 
Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 
shall be provided with such means as will reduce to the minimum risk of accidental 
descent of load. Adequate precautions shall be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced, when workers are employed. 
On electrical installations which are already energized insulating materials wearing apparel 
such as gloves, sleeves and coats as may be necessary, shall be provided. Workers shall not 
wear any rings, watches and carry keys and other materials which are good conductors of 
electricity. 
All scaffolds, ladders, and other safety devices mentioned or described here in shall be 
maintained in a safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

These safety provisions shall be brought to the notice of all concerned by display on a notice 
board at a prominent place at the work spot, Persons responsible for ensuring compliance with 
the safety code shall be named there in by the contractor. 

(t) To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge or 
his representative and the inspecting officers. 

(u) Failure to comply with the provisions hereunder shall make the contractor liable to pay to the 
department as penalty an amount not exceeding Rs. 50/- for each default and decision of the 
Engineer-in-charge shall be final and binding. 

Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the 
operation of any other Act or Rules in force. 

26 SCOPE OF RATES FOR DIFFERENT ITEMS OF WORK: 
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For item rate contracts, the contract unit rates for different items of work shall be payment in 
full for completing the work to the requirements of the specification including full 
compensation for all the operation detailed in the relevant sections of these specifications 
under “rates.” In the absence of any directions to the contrary, the rates are to be considered 
as the full inclusive rate for finished work covering all labours, materials, wastage temporary 
work, plant, equipment, overhead charges and profit as well as the general liabilities, 
obligations and risks arising out of the general conditions of contract. 
The item rates quoted by the contractor shall, unless otherwise specified, also include 
compliance with supply of the following: - 

(i) General works such as setting out, clearance of site before setting out and clearance of works 
after completion. 

(ii) A detailed programme for the constructions and completion of the works (using CPM/PERT 
techniques) giving, in addition the construction activities, detailed network activities for the 
submission and approval of materials, procurement of critical materials and equipment, 
fabrication of special products/ equipment’s and their installation and testing and for all 
activities of the employer that are likely to effect the progress of work, etc. including updating 
of all such activities on the basis of the decisions taken at the periodic site review meeting or 
as directed by the Engineers. 

(iii) Samples of various materials proposed to be used on the work for conducting tests thereon as 
required as per the provisions of the contract. 

(iv) Design of mixes as per the relevant clauses of the specifications giving proportions of 
ingredients, sources of aggregates and binder along with accompanying trial mixes as per the 
relevant clauses of these specifications to be submitted to the engineer for his approval before 
use of the works. 

(v) Detailed design calculations and drawings for all temporary works (such as formwork, staging 
centering, specialized constructional handling and launching equipment and the like) 

(vi) Detailed drawings for templates support and end anchorage, details for pre- stressing cable 
profiles, bar bending and cutting schedules for reinforcement, material lists for fabrication of 
structural steel etc. 

(vii) Mill test reports for all mild and high tensile steel and cast steel as per the relevant provisions 
of the specifications. 

(viii) Testing of various finished items and materials including bitumen, cement, concrete, bearings 
as required under these specifications and furnishing test reports/certificates. 

(ix) Inspections Reports in respect of formwork, staging, reinforcement and other items of
 work as per the relevant specifications; 

(x) Any other data which may be required as per these specifications or the conditions of contract 
or any other annexure/schedules forming part of the contract. 

(xi) Any other item of work which is not specifically provided in the Bill of quantities but which 
is necessary for complying with the provisions of the contract; and 

(xii) All temporary works, formwork and false work 
Portions of load works beyond the limits and or any other work may be got constructed   by 
the employer directly through other agencies. Accordingly, other agencies employed      by 
the Employer may be working in the vicinity of the work being executed by the contractor. 
The contractor shall liaise with such agencies and adjust his construction program for the 
completion of the work accordingly and no claim or compensation due to any reason 
whatsoever will be entertained on this account. The employer will be indemnified by the 
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contractor for any claims from other agencies on his account. 

27 HANDING OVER OF WORK: 

All the work and materials before finally taken over by IUCAA will be the entire liability of 
the contractor for guarding, maintaining and making good any damages of any magnitude. 
Interim payments made for such work will not alter this position. The handing over by the 
contractor and taking over by the Engineer-in-charge/Architect or his □authorized 
representative will be always in writing of which copies will go to the Engineer-in-
charge/Architect or his authorized representative and the contractor, it is, however understood 
that before taking over such work Government will not put it into regular use as distinct from 
causal or incidental one. Except as specifically mentioned elsewhere in this contract or as 
mutually agreed to. 

28 CLAIMS: 

Bills for extra work or for any claim shall be paid separately apart from the interim bills for 
the main work. The payment of bills for the main work shall not be withheld for want of 
decision on the extras or claims not covered in the appendices. Claims for extra work shall be 
registered within 30 days of occurrence of the event. However, bills for these claims including 
supporting data / details may be submitted subsequently. 

29 QUALITY ASSURANCE AND MAINTENANCE – 

(For works costing more than 100 lakhs) 

1) To ensure the specified quality of work which will also include necessary surveys, 
temporary works etc., the contractor shall prepare a quality assurance plan and get the same 
approved from the Engineer-in-charge within one month from the date of work order. For this, 
the contractor shall submit an organization chart of his technical personal to be deployed on 
the work along with their qualifications, job descriptions defining the functions of reporting, 
supervising inspecting and approving. The contractor shall also submit a list of tools, 
equipment and the machinery and instrumentation which he proposes to use for the 
construction and for testing in the field and / or in the laboratory and monitoring. The 
Contractor shall modify / supplement the organization chart and the list of machinery, 
equipment etc., as per the directions of the Engineer-in-charge and shall deploy the personnel 
and equipment on the field as per the approved chart and list respectively. The contractor shall 
submit written method statements detailing his exact proposals of execution of the work in 
accordance with the specification. He will have to get these approved from the Engineer-in- 
charge. The quality of the work shall be properly documented through certificates, records, 
check-lists and log books of results etc. Such records shall be complied from the beginning of 
the work and be continuously updated and supplemented and this will be the responsibility of 
the contractor. The forms should be got approved from the Engineer-in-charge 

2) The frequency of the testing of construction material shall be as per    Annexure (A) 
attached herewith. 

30 MAINTENANCE: 
The contractor shall maintain the finish and completed item of civil work as per schedule and 
specification for a period of One years from virtual completion date, ten years for water 
proofing, two years for internal electrification and two years for Air- conditioning and lift 
after the completion of the work without extra cost to IUCAA irrespective of the design 
standard Specification etc. The contractor shall rectify the civil work damages as per 
specification and drawing and keep the building in good condition throughout Ten years for 
water proofing and two years for remaining items. 



 

Page 54 of 76 
 

a. On completion of the work in all respects, necessary certificates will be issued by the 
concerned Engineer-in-charge and the defects liability period will be counted from the 
date of issue of such certificate. 

b. All damages during execution shall be made good by the contractor at his cost. He will 
be responsible for any damages to the road surface including B.T. surface in rainy 
seasons and during construction and guarantee maintenance period and no separate 
payment will be made for restoring such damages 

c. Defective work is liable to be rejected at any stage. The contractor on no account can 
refuse to rectify the defects merely on reasons that further work has been carried out. No 
extra payment shall be made for such rectification. 

31 SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS: 

The Contractor shall arrange to take dated post card size colored photographs at 
various  stages/facts  of the work including interesting and 
novel features of the work as desired by the Engineer-in-charge and supply them in five 
copies each in separate albums of appropriate size. He shall also arrange for the 
Video Filming of important activities of the work during the currency of the contract 
and edit it to a video film of 60 to 180 minutes playing time. It shall contain narration 
of the various activities in English/Marathi by a competent narrator. The cassette shall be 
of acceptable quality and the film shall be capable of producing colour pictures. This shall 
be considered as incidental to the work and no additional payment whatsoever will be made 
for the same. 

32 APPOINTMENT OF ENGINEERS BY THE CONTRACTOR O N  S I T E – 
 

Junior Engineer (1 NOS.): 
A full day availability of two Junior Engineer at site having qualification B.E(Civil) 
degree and not less than three Years’ experience or Diploma in Civil Engineering with not 
less than eight years’ experience of building construction. He should be conversant taking 
joint measurements, day to day supervision, helping to Project Engineer and Billing Engineer, 
He will do the coordination of testing of materials at site. If contractor fails to appoint such 
Engineer, he may penalize Rs. 1500/per day per Engineer. 
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        SECTION-VII 
LIST OF APPROVED MAKES 

 

1. The Engineer-In-charge is at liberty to select any of the brands indicated below. The Contractor 
should obtain prior approval from Engineer-In-charge before placing the order for any specific 
material. Engineer/ Architect may approve any of the “Makes” or “Brands” out of the list below. 

2. All material should confirm to relevant standards and codes of BIS and shall have ISI mark. 

3. In the case of items for which approved make / vendor is not given below. The Contractor shall 
with the prior approval of the Engineer-In-charge/Architect procure the same of the first quality 
and satisfy the Engineer-In-charge/ Architect before use in the works. 

4. In case of Contradiction between the approved makes vendors specified below and 
mentioned in the Specifications / Bill of quantities. The decision of the Engineer-In- 
charge/Architect shall be final and binding on the Contractor. 

 
SR. 
NO. MATERIAL LIST APPROVED MANUFACTURES 

1 Reinforcement Steel FE 500/500D TATA / SAIL / ISPAT / JINDAL/JSW 

2 Cement VASAVDATTA / ULTRATECH / BIRLASUPER / 
ACC / AMBUJA / JK CEMENT 

3 Concrete Admixtures FOSROC / PIDILITE / DR. FIXIT 

4 Vitrified Tiles / Ceramic Tiles JOHNSON / KAJARIA / R.A.K. 

5 Water Proofing Compound FOSROC / PIDILITE / DR. FIXIT 

6 Plasticizers, etc. DR. FIXIT / FOSROC / LATICRETE 

7 Aluminum Sections JINDAL / EURO 

8 Al. Glass Track Louvers RATHOD / Equivalent  

9 Glass / Tinted Glass / Mirrors SAINT GOBAIN / MODI GUARD 

10 Hydraulic Door Closer EVEREST / OZONE / GODREJ 

11 Hardware Fittings ENOX / KICH / GODREJ / SUZU / EBCO / 
HAFELE 

12 Mortise Lock & Latch GODREJ / HARISON / EUROPA 

13 Laminate Sheets GREENLAM / MARINO 

14 Plywood GREENLAM / ARCHID / CENTURY / KITPLY 

15 Flush Doors EVEREST GOLD / CENTURY / ANCHOR 

16 Adhesive PIDILITE / ARALDITE 

17 Gypsum & Gypsum Board SAINT GOBAIN / MEGASIGN 
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18 Bitumen Impregnated Board SHALITEX (M/S SHALIMAR) 

19 Primer ASIAN / ICI/ JOTUN 

20 Putty ASIAN / ICI/ JOTUN 

21 All Internal Paints ASIAN / ICI/JOTUN 

22 All External Paint ASIAN / ICI/ JOTUN 

23 Synthetic Enamel Paint ASIAN / ICI/ JOTUN 

24 Sanitary Ware CERA MAKE AS PER DRAWINGS 

25 C. P. Fittings JAQUAR OPAL SERIES 

26 G.I. Pipes TATA / PRAKASH (SURYA) / ZENITH, JSW 

27 CPVC / UPVC Pipes SUPREME / PRINCE / ASTRAL 

28 PVC Pipes PRINCE / FINOLEX / SUPREME 

29 Soil & Waste Pipes PRINCE / FINOLEX / SUPREME 

30 Flush Valves JAQUAR / HINDWARE / CERA 

31 RCC Hume Pipes  EVEREST / KK / BHARAT 

32 Manhole / Drainage Covers EVEREST / KK / BHARAT / NECO 

33 Stainless Steel Pipes 304 Grade JINDAL / TATA 

34 Kitchen S.S. Sink NIRALI GRACE DELUX (BIG) or 
EQUIVALENT 

35 Polycarbonate Sheet GE MAKE - LEXAN or EQUIVALENT 

36 Mild Steel Structural Sections TATA / JSW / SAIL / APL APOLLO 

37 Profiles Sheets (G.I. Sheets) ESSAR / TATA BLUESCOPE 

38 Flooring Grout MYK LATICRETE / DR. FIXIT, FOSROC,  

39 Rebaring Chemical  HILTI / FOSSROCK  

 40  Friction Hinges EBCO / KITCH / HETICH 

 41  Artificial Marble KALINGA / BELLEZA  

42   Vitrified Step tiles RESTILE or EQUIVALENT 

 43  Lift KONE / SCHINDLER / OTIS / JOHNSON  
 
 
 



 

Page 57 of 76 
 

 
                SECTION-VIII 
SPECIAL CONDITIONS OF CONTRACT 

1. The successful tenderer shall have to work in co-ordination and co-operation with any other 
contracting agency appointed by IUCAA to work simultaneously in the same or adjoining 
area. The decision of the IUCAA Engineer – in case of any disputes between the different 
agencies appointed by IUCAA shall be final and binding on all parties. 

2. Temporary Office, Temporary safety fencing, Temporary gate   and Stores on the Site: The 
Contractor shall erect and maintain entirely at his own expense properly lighted and 
waterproof lock-up offices for the Clerk of Works and for his own staff, respectively, in 
such parts of the site as the IUCAA Architects may indicate and to their satisfaction. The 
former offices shall be provided by the Contractor will also provide at his own expense 
lock-up store rooms for neeru, cement, etc. and other store rooms as directed by the IUCAA 
Architects for the use of the sub-contractors. At completion, the materials and furniture 
shall be removed and will be the property of the Contractor. 

3. The Contractor shall construct semi-permanent site office for the use of IUCAA Engineers, 
Architects and Consultants as directed by the Engineer-in-charge at no extra cost. 

4. The Contractor should obtain necessary permission from IUCAA Engineer as well as 
5. P.M.C. officer for the temporary construction of office, stores, go downs proposed to be 

erected on the site of work and bear the rent etc. if any. In case, the land required by the 
Contractor belongs to private/ public body, the rent etc. shall be paid by the Contractor 
directly for which no reimbursement shall be given by IUCAA. 

6. Income Tax at the rate as per rules in force from time to time shall be recovered from the 
gross amount of every R.A. bill of the Contractor, whether for work done or advance 
payment, unless the Contractor is exempted from such deduction at source by the Income 
Tax department for which the Contractor shall have to produce the documentary proof. 

7. The contractor will have to make his own arrangement of power supply through connection 
or sub meter through client’s connection with commercial rate for construction purpose as 
per MSEDCL only. 

8. For painting and related work electricity will be given at free of cost by IUCAA 
9. The water for construction will not be supplied by IUCAA. Agency has to make his own 

arrangement through borewell/tankers or any other source.  
10. Latrines: - The Contractor is to provide at his own expense for the use of workmen, 

temporary latrines to the satisfaction of the authorities, keep them in a perfectly sanitary 
condition. The position of the same to be settled with the IUCAA & Architects. 

11. The Contractor should also make necessary drainage/ Sewer disposal arrangements and 
pay necessary Sewerage charges etc. to Pune Municipal Corporation. 

12. The rates for Extra items/ non-tendered items, if any shall to derived from similar tendered 
items. In case there is no provision for similar items in the tender, the rates shall be as per 
the latest DSR rates or derived on the basis of actual cost of materials used and labour 
engaged for that time plus/minus for hire charges of Plant and Machinery, for overhead 
and profit 10% of the Accepted percentage and supervision etc. if not mentioned in DSR. 
For the Non-DSR item the rate approved by IUCAA Authority will be final and binding 
on Contractor. 

13. All taxes leviable by State/Central Government and Local Bodies including GST shall be 
borne by the Contractor. The percentage rates quoted will deem to include the expenditure 
on account of payment towards taxes. The offer quoted by contractor shall exclusive of 
GST payable as per Central government norms for this shall be reimbursed to contractor if 
contractor produces documentary evidence for this work as regard payment made by him 
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towards GST to the Government. 
14. The mode of measurement shall be as per PWD Red Book / I.S. Specifications. All work 

shall be carried out as per standard specifications of P.W.D. and where the specifications 
from any work/ material are not available in Maharashtra 

15. P.W.D. then relevant I.S. Specifications shall be applicable. The decision of IUCAA 
Engineer shall be final and binding in this matter. 

16. The Contractor will not be allowed to set up any labour camps within the campus of the 
IUCAA. 

17. The necessary clearance of site by cutting of small trees, shrubs, etc. will be done by the 
Contractor. The rates quoted by the Contractor in the schedule of rates deem to include all 
the expenditure on this account. Big trees required to be cut, if any, will be indicated by 
the Contractor to the IUCAA Engineer who in turn will make arrangements to get the 
necessary permission from the competent authorities through Architect. The trees will be 
cut and up-rooted by the Contractor as per the direction of the Engineer-in-charge and all 
shrubs, trees big or small after cutting will be disposed off as per the instructions of the 
Engineer-in-charge. No claim on account of delay due to above will be entertained by the 
IUCAA authorities. 

18. Only materials of make, pattern and design, specified & recommended by the Architect 
and approved by Engineer-in-charge shall be used in the work. If particular specification 
for any work is not given, the work shall be carried out in all respects in accordance to the 
instructions of Engineer-in-charge. 

19. The Contractor shall have to extend his full co-operation to another agency executing the 
work of electrification. The touching up of the civil work and finishing etc. will have to be 
done by the main civil Contractor. The rates quoted by him, in this tender will be deemed 
to include all expenditure on this account. No claim will be entertained on account of any 
expenditure done by the Contractor for touching up of the civil work and of finishing work 
etc. 

20. Successful Contractor should submit Bar Chart/CPM PERT before starting the work. 
21. Quality Assurance: A specialized PMC agency will be appointed by the IUCAA for Quality 

Assurance of this project. The Contractor shall work under the instructions of authorized 
representative of the Quality Assurance Agency. These instructions shall be in writing. All 
payments shall be made by the contractor. The frequency of the testing shall be as per Indian 
Standard Codes.  In case of any dispute, regarding material or workmanship between Quality 
Assurance Agency, Architect, Contractor, the decision of the Engineer-in-charge will be final 
and binding on all the parties. 

22. The contractor shall no sublet this work or any part of this work to any sub-contractor 
without prior permission of IUCAA. 

23. The work will only be executed by the contractor himself; he shall not make use of power 
of attorney for execution of work. 

24. The Contractor shall apply & obtain N.O.C. from Drainage, Water supply, Encroachment, 
Garden, Road & Vermiculture Department of the P.M.C. as per relevant item. The rates 
quoted shall be inclusive of all above N.O.C. & if any other N.O.C. required to the obtained 
during execution or completion of the work as desired by Architect/ Engineer in charge. 
No extra payment shall be made to the contractor for obtaining all the above N.O.C. 

25. Agency will have to produce documentary evidence to the Estate Manager, IUCAA as 
regards payments made by Agency to Revenue Department towards royalty charges. If 
such documentary evidence is not produced the component of Royalty charges at the 
prevailing rates decided by the Government of Maharashtra, will be recovered from the 
bills of the Agency. 

26. Contractor should use new quality plywood/steel shuttering material for formwork of all 
RCC items and M.S. adjustable props for support and get approved from 
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Architect/Engineer in charge / Structural Consultant. 
27. As per Govt. in Industries & Power G.R. No.BCA-2009/CR-108/Labour 7-A dated 

17/06/2010, 1% cess on labour welfare is considered while arriving the rate. The same is 
added in the rate analysis while framing the estimate and the amount will be deducted from 
contractor’s bills as prescribed in the said G.R. 

28. Contractor is expected to inspect the premises, understand the working condition and 
handover written queries for the pre-bid meeting. 

29. RATE ANALYSIS: Contractor must submit Rate Analysis of all items by e-mail and in 
sealed separate envelop before accepting work order. Any tender without Rate Analysis 
shall be rejected. 

30. WATER: Water for construction purpose, to be arranged by the contractor including the 
storage, pumps, piping etc. The contractor will have to obtain NOC from Water 
Department, P.M.C. for Occupancy Certificate before submitting final bill. 

31. FINAL BILL : Any bill submitted after the completion of 90% of the total tender work will 
be treated as final bill.  At the time of final bill, contractor is required to submit all PMC 
NOC's, adjust the amount towards water and electricity if any etc. 

32. PRICE ESCALATION CLAUSE: No price escalation clause shall be accepted by the 
IUCAA under any circumstances. 

33. GOVERNMENT TAXES: All rates shall be quoted without GST. 18% GST to be added 
in the summary sheet only.  Rate to include all taxes, levies, royalties, etc. as per State and 
Central Government Rules and guidelines. 

34. PROVIDENT FUND: All the rules of provident fund acts are applicable to all the persons 
working on site.  Contractor will have to complete all formalities, make necessary payment 
and be responsible for provident fund of his employers.  The papers of payments of 
Provident Fund and ESI to be submitted to the Client as applicable. 

35. SITE FACILITIES: The Contractor will have to make his own arrangement for site office 
(350 Sq.ft.) cement godown (200 Sq.ft.) and Project Engineer’s office with light fitting, 
fan, drinking water, table and chairs.  The material guard to be demarcated with temporary 
GI sheets partitions.  Temporary toilet facilities for staff to be provided & removed after 
completion by contractor.  No labour camp shall be permitted in the campus under any 
circumstances due to security reasons. 

36. LABOUR QUARTERS: No labour quarters shall be permitted in the campus. 
37. ACCESS TO SITE AND ENVIRON: The Contractor is expected to visit the site, check 

the ground levels, access, plot boundaries and other site environs before filling tender. 
 
Contractor will provide temporary GI sheet enclosure (8’ high) around construction 
material storage with gate etc. and will have to take all care regarding security of 
construction material. 

38. CONSTRUCTION PROGRAMME: The Contractor will have to submit detailed 
construction program within first week of allotment of work, showing detailed bar chart, 
progress of work, financial flow, decision required and the number of skilled/unskilled 
laborers to be provided. 

39. SECURITY: The Contractor will have to make his own security arrangements for 
protection of construction material, equipment and labors.  The Client will not be 
responsible for any theft. 

40. SAND FOR CONCRETE AND MORTER: The fine M Sand / River Sand shall be used in 
internal, external plaster, waterproofing and flooring.  For all the other activities like RCC, 
Masonary, PCC etc. approved crush sand can be used. 

41. CEMENT, CONCRETE AND STEEL TESTING: For the purpose of assuring desired 
concrete strength the mix design is to be obtained from the approved laboratory, well in 
advance before first concreting is done.  All concreting shall be done by weigh batcher only 
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as per design mix recommended by the laboratory.  Volumetric batching will not be 
permitted for mixing the material for concrete. The Contractor will be responsible for 
achieving minimum desired concrete strength. Contractor has option of providing situ 
concrete (on site mixer) or ready mix concrete provided the satisfactory concreting is done 
as per schedule. 

42. In case of readymade concrete one higher grade than the situ concrete shall be used without 
any additional cost (M30 concrete instead of M25 as per tender). 

43. CEMENT AND STEEL: Cement and steel shall be purchased by the contractor on site. 
 
All cement consumption will be made as per the cement constant attached as per DSR.  
Contractor will be responsible for the optimum use of cement.  Contractor will have to 
keep up to date cement consumption record and will not be permitted to take any cement 
or steel outside the site premises.  Cement of 43 / 53 grade shall be used.  Preferred brand 
for steel & cement for cement & steel, please use following recommended brand only.  In 
case of new brand written permission to be taken from Society.  Only TMT steel (Fe-500) 
& Mild steel (Fe-250) shall be procured as per IS code from the approved manufacturer 
with Test Certificate.  For concrete IS 456 -2000 code shall be applied. 

44. BASIC RATES: The basic rates of the important building materials are given separately.  
Basic rates to include cost of material, taxes, external transport, at site.  Unloading charges 
at site shall be included in the quoted rates.  The owner will have a liberty to supply these 
materials at his own cost.  In this case contractor will deduct the cost of basic rate material 
from the total rate quoted.  The owner also reserves to fix higher or lower quality of same 
material. 
 
Before doing the actual purchase of basic material contractor has to take written permission 
from the clerk of work towards quality and market rate.  The suitable adjustment of higher 
or lower prices of the approved market rate to be submitted with every bill. 
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SECTION-IX 
                                                      LIST OF BASIC RATES OF THE MATERIALS  

 
1. EXTRA ITEMS: All extra items shall be approved in advance before construction.  Extra 

items must be approved before claiming in the R. A. Bill.  Unapproved extra items should be 
removed from the R. A. Bill.   
 
Maximum 10% overheads & profit shall be chargeable on the actual cost, material labour & 
overheads.  Rate analysis with all supporting documents of purchase of material shall be 
submitted for approval. 
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SECTION-X 
Quality Control Tests and its Frequency. 

 
1. Overall quality of the work depends on the quality of ingredient material being used 

in the work and exercising adequate control over it. It is therefore prime 
responsibility of the Contractor to get the ingredient material and product tested 
strictly as per the frequencies stipulated in the Annexure. 
 

2. The Quality Control tests shall be carried out at various stages of work viz. 
selection of material to be procured for work, acceptance of procured material 
before its use on the work, control over procedures & methods to be followed for 
execution of the work, after completion of work in view of its strength, durability, 
serviceability etc. and as directed by Engineer-in-charge for any other reasons of 
Public interest. 
 

3. The entire material testing charges towards testing such as sampling, carrying 
samples to Lab., testing of samples etc. will be included in the quoted rates. 
 

4. The right of acceptance/rejection of the material/work done specified above is 
reserved by Engineer-in-charge, in view of non-confirmation to frequency of 
testing. 
 

5. In case of failure to observe the frequency of testing by the contractor the Engineer-
in- charge will be at liberty to recover testing charges fixed by the dept. at penal 
rate.  The penal rate will be two times the prevailing testing charges. 

 
6. All testing charges are to be borne by the contractor only. The testing will be done 

50 % at site and 50 % in Govt Laboratory or approved by Engineer In charge. 
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GENERAL SPECIFICATION FOR WATERPROOFING 
 

(1) The work of waterproofing described in the following items shall be carried out by 
the contractor only through a renowned specialist waterproofing agency using 
cement waterproofing compounds, as approved in writing by the Engineer-in-
charge. 

(2) The Contractor shall give before execution, detailed specifications for each item of 
works of waterproofing to be executed according to the specifications of the 
specialized agency, he proposes to employ, for approval. The work shall not be 
started unless approval in writing is given by the Engineer in charge to the said 
specification. 

(3) The Contractor shall give a guarantee bond on requisite stamp paper for a minimum 
period of 10 years for all the items of waterproofing done.   During the guarantee 
period the Contractor shall entirely be responsible to rectify any defect at his own 
cost to maintain the work in waterproof condition. The waterproofing Contractor 
shall also have to make good all the surroundings disturbed by him during the 
rectification work at his own cost. The form of written guarantee shall be on a legal 
stamped agreement acceptable to the IUCAA. The Guarantee shall be given within 
one month from the date of completion of water proofing treatment but any delay 
in furnishing the guarantee shall not relieve the contractor from implications of the 
clause. 

(4) 10% (Ten percent) of the cost of the waterproofing work executed shall be retained 
as “Retention Money” for a period of 10 years covering the guarantee, and the same 
shall be released only after satisfactory performance of the treatment during 
guarantee period of 7 years. This amount may be converted into any approved 
interest bearing security (for 7 years after completion of defect liability period), in 
the name of Estate Manager IUCAA, Pune on receipt of such written request 
from the contractor. 

(5) The waterproofing agency as approved by Engineer-in-charge shall provide and 
install at his own cost the following for his own use and remove the same after 
completion of the work: 
I) Two pumps electrical/ diesel operated for watering and curing of work at any 
level in the building.   Curing for all items shall be carried out for a minimum period 
of 14 days. 
II) Temporary Mild Steel Water storage tanks. 
III) Temporary galvanized iron piping’s and fittings for water line. 
IV) Flexible hose lengths. 
V) Cement Go-down, site office. 

(6) Injections to reinforced cement concrete slab, wherever required, have to be 
undertaken by the Contractor free of cost. 

(7) Before starting the waterproofing work, the surface receiving the treatment shall be 
cleaned properly. 

(8) The item of waterproofing as given in the Schedule ‘B’ applies for work in any 
position and on any floors and at any heights. The lift of materials shall not form 
any criteria for extra payment. 

(9) For the reference of contractor, general guideline specifications for waterproofing 
are attached herein with the general specification for waterproofing. 
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GENERAL GUIDELINES FOR WATERPROOFING WORK 
 

For reference of contractor. 

(Note: The contractor is required to give detailed specification for each item of waterproofing work). 
1. Roof, Slab and terrace: Providing. average 112 mm thick cement based Indian waterproofing treatment 

with Brick Bat Coba beading by keeping the treatment minimum 75 mm thick at the rain water pipe point 
and keeping the gradient not flatter than 1 in 100. 

 
a) Cleaning the surface to the requirements. 
b) Giving a coat of wash mixed with cement. 
c) Providing 12mm thick cement mortar bed, with admixture of waterproofing compound 

to form a bed for brickbats. Special care shall be taken at the junction of parapet and 
terrace slab to ensure gaps, if any, are properly sealed. 

d) Placing brickbats of varying size (average 80 mm thick) to proper slope and grouting 
their joints with chemical process in cement mortar with 2% of waterproofing 
compound. 

e) Providing all around the terrace large waterproof wattas (rounding’s) up to a height of 30 
cm in PCC or as directed above the finished level of waterproof treatment. 

f) Finishing: Finishing the top surface with average 20 mm thick layers of cement mortar 
1:3 added with jute fibre at one kilogram per bag, including finishing the surface 
smooth with cement slurry mixed with approved waterproofing compound, marking 
finished surface with false squares of 300 mm x 300 mm. 

g) Curing: Curing shall be done for 14 days. Curing of top surface shall be done by making 
base (wattas) with lean cement mortar to keep water standing on the surface. 

h) Carrying out the test: The test shall be carried out by pounding method. Payment for 
the item shall be released only after results of pond test are satisfactory. 

 
2. Toilets: 
 

a) Cleaning the surface to the department’s requirements. 
b) Giving a coat of wash mixed with cement. 
c) Providing average 15 cm thick waterproofing treatment to the bottom of toilet floors. 
d) Providing 20 mm to 25 mm thick cement mortar waterproof treatment to the walls of 

toilets up to the height of 0.30 meter above the finished floor level. 
e) Providing waterproof wattas all around the toilets. 
f) Grouting the mouths of inlets and outlets 
g) Filling sunk portion with brickbats including waterproof mortar and the top surface 

left rough to form a key for tiles. 
 

3. Overhead tanks: 
 
Work under some items in Schedule 'B' of the tender pertains to construction overhead water tank. 
After completion of the work, water tank as a whole shall be tested for water tightness and 
leakages if any shall be rectified forthwith 'without any extra cost to the department. 
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To ensure the specified quality of work which shall also include necessary surveys, temporary works etc., 
and the contractor shall prepare a quality assurance plan and get the same approved from the Engineer-
in-charge within eight days from the date of work order. For this, contractor shall submit an organization 
chart of his technical personnel to be deployed on the work along with their qualification, job descriptions 
defining the functions of reporting, supervising inspecting and approving. The contractor shall also submit a 
list of tools, equipment’s and the machinery and instrumentation which he proposes to use for the 
construction and for testing in the field and/or in the laboratory and monitoring. The contractor shall 
modify/supplement the organization chart and the list of machinery, equipment etc. as per the direction of the 
Engineer-in-charge and shall deploy the personnel and equipment on the field as per the approved chart and 
list respectively. The contractor shall submit written method statements detailing his exact proposals of 
execution of the work in accordance with the specifications. He shall get these approved from the Engineer-
in-charge. The quality of the work shall be properly documented through certificates, records, check-lists 
and logbooks of results etc. Such records shall be compiled from the beginning of the work and be 
continuously         updated and supplemented and this shall be the responsibility of the contractor. The forms 
should be got approved from the Engineer-in-charge. 
 
The contractor shall prepare detailed completion drawings after completion of the work. He shall also prepare 
and submit a maintenance manual giving procedure for maintenance, with the period of maintenance works 
including inspections, tools and equipment to be used, means of accessibility for all parts of the structure. He 
shall also include in the manual, the specifications for maintenance work that would be appropriate for his 
design and technique of construction. This manual shall be submitted within the contract period. 
  

QUALITY ASSURANCE AND MAINTENANCE 
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FORM-I 
 

Every bidder compulsorily filled out this form; otherwise, the bid will be rejected 
TECHNICAL BID FORM 

 
1 Bidder’s Name (firm/company Name) and Address  
2 Company registration / Shop Act License No. and Validity 

Period/Date (If applicable) 
 

3 Valid Government registration certificate 
PWD/CPWD/MES/BSNL/Railway 

 

4 Nature of Business & Establishment Year  
5 Telephone Nos. 

Mobile No. 
Fax Nos. 
E-mail 

 

6 Contact Person 
Name 
Designation 
Mobile  
E-mail 

 

7 EMD Paid (Proof to be Attached)  
8 NSIC / MSME Registration Certificate (valid certificate 

to be attached if any) 
 

9 PAN Details PAN no. (Photocopy to be attached)  
10 PF/ESI/GST/Professional Tax details  

Reg. no. PF (copy to be attached) 
Reg. no. ESI (copy to be attached) 
Reg no.  GST (copy to be attached) 
Reg no.  Profession Tax (copy to be attached) 

 

11 Valid Labour License (Photocopy to be attached)  
12 Organizational Capability (staff strength) 

No. of Civil Engineers …      
 No of other Staff… 

 

13 Financial capacity over last 3 years not less than Rs 
1.50 Crores (Income tax return/Certified balance sheet 
of the firm along with CA’s certificate for the 
respective year’s turnover) 
FY 2021-2022 
FY 2022-2023 
FY 2023-2024 

 

14 Last Five years continuous experience of the firm in the 
field of providing such services in Central Govt. 
establishment / Autonomous bodies of GOI/Corporation 
of GOI/Reputed Public or Private Organizations (Provide 
details in enclosed tabular form)   
 

 

15 Provide following details of Similar Institutional civil 
projects completed within the last 5 years of similar 
nature: 
1) Minimum three Institutional civil projects costing 
more than Rs 30.00 Lakhs OR  
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2) Minimum two Institutional civil projects costing more 
than Rs 38.00 Lakhs     OR  
3) Minimum one Institutional civil project costing more 
than Rs 60.00 Lakhs. Client Certificate to be attached for 
all the works 
a) Name & address of the project 

Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name, tele, fax, e-mail). 

 b) Name & address of the project 
     Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name tele, fax, e-mail). 

 

 c) Name & address of the project 
     Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name tele, fax, e-mail). 

 

16 List of Clients for whom the bidder has executed works 
of similar nature 

 

17 List along with details of any arbitration cases / legal 
disputes on Current / previous projects – (Mention name 
of project, reason for dispute, party filing the suit and its 
current status) 

 

18 List any awards, recognitions on previously executed 
projects 

 

19 Prepared and submitted by (Name & Signature)  
Notes –  

1. The Inter-University Centre for Astronomy & Astrophysics, Pune reserves the right to accept or reject 
any or all applications without assigning any reason. 

2. The vendors/bidder has to fill/complete the technical bid form in all respects. Every statement made 
in the technical bid format should be supported by documentary proof for consideration and all pages 
of the tender should be verified and signed by the authorized person in this behalf. Otherwise the 
tender is liable to be rejected.    

3. Please support Work in hand (Form No. III) and completed work (Form No. II) information with copy 
of the Work order/Contract from the client. 

4. Every bidder compulsorily filled out this form; otherwise, the bid will be rejected.  
Yours faithfully, 

 
 (Signature of the Authorized person) 

Date:  Name: 
Place:  Designation: 
  Seal: 



 

Page 68 of 76 
 

FORM-II 
 

DETAILS OF WORKS OF ALL SIMILAR TYPE AND MAGNITUDE   CARRIED OUT BY THE 
CONTRACTOR (REFER ELIGIBILITY CRITERIA (SECTION II – Point No. 3) OF 

COMPLETED WORKS) 
(DETAILS OF PROJECTS SHALL BE FILLED IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 
 
 

NAME OF THE CONTRACTOR: 
 
 

 
 

Sr. 
No. 

 
 

Name 
of 

work 

Name and 
address of the 
organization 
from whom 

the work was 
done 

 
 

Place 
and 

Country 

 
 

Agreement 
No. 

 
 

Date of 
commen- 
cement 

 
Tendered 

cost 
(In 

lakhs) 

Total 
cost 
of 

work 
done 
(In 

lakhs) 

 
 

Date of 
Completion 

 
 
Principle 
Features 
in brief 

1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 

Signature of Contractor 
 
 
 

Note: - This is only a standard form. Details are to be furnished in this format in the form of type 
written statements which shall be scanned and attached in COVER No. I. The work done 
certificates shall be attached in support of the works claimed in this form. The work done 
certificates shall be duly signed by the officer not below the rank of Deputy Engineer. 
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FORM-III 
 

STATEMENT SHOWING ONGOING WORK IN ALL CLASSES OF CIVIL ENGINEERING WORK  
(DETAILS OF PROJECTS SHALL BE FILL IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 
NAME OF CONTRACTOR: - 

 
 
 

Sr. 
No. 

Nam of 
work 

Amount Put 
to Tender/ 

Tendered cost 

Agreement 
No. 

Date of 
Commencement 

and Date of 
Completion (If 

work 
completed) 

Amount of work 
still remaining 
to be executed  
(Rs. In lakhs) 

Remarks 

1 2 3 4 5 11 12 
       

Grand Total   

Average Annual Turnover   

 
 
 
 
 
 
 
 
 

Signature of Contractor 
 
 
 

Note: - This is only a standard form. Details are to be furnished in this format in the form of 
typewritten statements which shall be scanned and attached in COVER No. I. The work 
done certificates shall be also attached in support of the works claimed in this form. The work 
done certificates shall be duly signed by the officer not below the rank of Deputy Engineer. 
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FORM-IV 

 
WATERPROOFING GUARANTEE BOND 

(ON THE BIDDER’S LETTER HEAD) 
 

NAME OF WORK: 
 

NAME OF CONTRACTOR: 
 

AGREEMENT : 
 
 

The contractor hereby declares that the water proofing work carried out under this 

contract shall be of the best quality and workmanship and shall strictly in accordance 

with the specifications and particulars contained/ mentioned in the clause hereof and the 

contractor hereby guarantee that the said work would continue to conform to the 

description and quality aforesaid for a period of Ten years from the date of handling 

over the said work to the Department and notwithstanding the fact that the Department 

may have inspected and or approved the said work. If during the aforesaid period 

of Ten years, the said work be discovered not to conform to the description and quality 

aforesaid or have deteriorated (and the decision of the Engineer in charge in that behalf 

will be final and conclusive) the Department will be entitled to reject the said work 

or such portion thereof as may be discovered not to conform to the said description 

and quality. On such rejection, the work will be at the Contractor’s risk and all the 

provisions herein contained relating to rejection of work etc. shall apply. The contractor 

shall, if so called upon, have to make good the work etc. or such portion thereof, as is 

rejected by the Engineer in charge, otherwise the contractor shall pay to the Department, 

such damages, as may arise by the reason of the breach of the condition herein contained. 

Nothing herein contained shall prejudice any other right of the Department in that behalf 

under this contract or otherwise. 

  
  Date : 
 
 

PLACE : CONTRACTOR 
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FORM-V 
 

 

UNDERTAKING / ACCEPTANCE 
(ON THE BIDDER’S LETTER HEAD) 

 
1.  I, __________________________________________________ son/ daughter/ wife of Shri.          

 ___________________________________________________________________________
 Proprietor /Director / authorized signatory of the Company / Firm mentioned above, is   

     competent to sign this declaration and execute this tender document. 
 
 

2. I have carefully read and understood all the terms and conditions of the tender and undertake to abide 
to them. 
 

 
3. The information / documents furnished along with the above tender form are true and authentic to the 

best of my knowledge and belief. I am well aware of the fact that furnishing of any false information 
/ fabricated document would lead to rejection of my tender at any stage besides liabilities towards 
prosecution under appropriate law. 

 
 
 
 
 
 
 Place: Pune                                                                                  Authorised Signatory 
 
          Date:                                                                                                  Sign and seal 
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FORM-VI 
 

DECLARATION 
 
 
Declaration letter on official letter head stating the following: 

 
1. We are not involved in any major litigation that may have any impact of affecting or compromising 

the delivery of services as required under this tender. 
 

2. We are not black-listed by any Central / State Government / Public Sector Undertaking in India. 
 

3. I/ We hereby declare that I/ We have read and studied in detail the all instructions and conditions of 
this Contract in the above Clauses, and understood the scope of the project/ work and my/our 
fundamental duties and responsibilities under this Contract. I/ We unconditionally accept and agree 
to abide by them.     
 

 

 
 

 
Yours faithfully, 

 
 

 (Signature of the Authorized person) 
 
Date: Name: 

 
Place: Designation: 
 
 Seal: 
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FORM-VII 
 

(To be printed on letterhead) 
 

EMD Refund Request 
 
 
To 
 
Estate Manager 
Inter-University Centre for Astronomy & Astrophysics 
Post bag -4, Ganeshkhind, 
Pune University Campus, 
Pune - 411007. 
 
 
Sub: - Request for refund of EMD deposited for tender for “Construction of the compound wall in 
Akashganga Housing colony in IUCAA at Pune University campus, Pune.” 
 
Sir, 

 
I/We request you that EMD deposited by me/ us against the tender above tender due on ----------- vide UTR No. 
…………………………. dated …………………… for Rs.1,60,000/- for providing “Construction of the 
compound wall in Akashganga Housing colony in IUCAA at Pune University campus, Pune.”, may 
kindly be refunded. 
 

       
Yours faithfully, 

 
 

 (Signature of the Authorized person) 
 
Date: Name: 

 
Place: Designation: 
 
 Seal: 
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FORM-VIII 
 

ARTICLES OF AGREEMENT 
 

AGREEMENT 
 
 

This AGREEMENT made on ………………. day of .................................... 202_. 
 

BETWEEN 
 

Senior Administrative Officer, Inter-University Centre for Astronomy & Astrophysics, Pune – 411 007, 
(hereinafter called “The Employer”) 
AND 
__________________________________________________________________________________
____________________________________________________________ 
(hereinafter referred to as ‘the Contractor’, which expression shall, where the context so admits or 
implies, be deemed to include his heirs, executors and administrators), of the Other Part. 
 
WHEREAS   IUCAA    is    desirous    of    constructing    the    building    of 
………………………………… (hereinafter referred to as the “said work”) as shown and indicated in 
the Drawings, Specifications and Bill of Quantities (BOQ) which are part of the Tender document. 
 
AND WHEREAS IUCAA invited tenders for the purpose of awarding the said work. 
 
AND WHEREAS the Contractor submitted her/his tender for the said work which has been considered 
and accepted by IUCAA. 
 
AND WHEREAS IUCAA has placed the work order No. dated ……………………. and the 
Contractor has communicated his acceptance of the said work order. 
 
AND WHEREAS the Contractor has agreed to execute the said work estimated to Rs.…………….. as 
per his Acceptance letter dated …………………. 

 
NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS UNDER: 
1) The following documents shall form part of this Agreement and parties hereto shall abide with 

the same: 
a. B-2 form item rate tender and contract for works 
b. Bill of Quantities (Schedule-B). 
c. Drawings. 
d. All additional terms and conditions mentioned in the Tender Document subsequently 

submitted by the Contractor while submitting his offer. 
e. Minutes of Pre-bid meeting and the common set of conditions and deviations issued with 

reference to Pre-bid Meeting. 
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f. Letter of Negotiations. 
g. Work Order. 

2) In consideration of the payments to be made to the Contractor, s/he shall subject to the conditions 
of this Agreement, Tender Document and as per the common set of conditions and deviations issued 
with reference to pre-bid meeting, execute and complete the said work. 

3) The Contractor shall execute and complete all the allied works connected with the said work, as 
may be ordered from time to time by IUCAA, even though such works may not be shown in the 
Tender Document. 

4) IUCAA shall pay the Contractor such sums as shall become payable, hereunder at the times and in 
the manner specified in the Tender Document. 

5) The term ‘the Architect’ means the Architect appointed by IUCAA for the said work and in the 
event of him ceasing to be the Architect, such other person appointed as the Architect by the IUCAA 
for the said work. The Contractor shall not object this appointment of the new Architect unless there 
are sufficient and valid grounds acceptable to IUCAA, provided always that no person, subsequently 
appointed to be the Architect for the purpose of the said work, shall be entitled to overrule, any 
decision, approval or direction given in writing by the earlier Architect. 

6) The term ‘Project Management Consultant’ means the Consultant appointed by IUCAA for the said 
work. All the payments shall be made to the Contractor only after the certification of material and 
workmanship from the Project Management Consultant to the effect that they are as per the 
specifications and have quality of desired standards. 

7) IUCAA, through the Architect, reserves the right of altering the drawings and the nature of the work 
and adding to or omitting any items of the work or of having portions of the same carried out 
departmentally and such alterations and variations shall be carried out by the Contractor without 
prejudice to this Agreement. 

8) The Contractor shall at the first instance and at her/his own cost and expenses, arrange for all the 
material whatsoever, necessary for the said work and also tools, instruments, machinery etc. 
whatsoever, necessary for the same and in case, any material is rejected by IUCAA, the Contractor 
shall forthwith, at his own expenses replace the same with the quality material duly approved by 
IUCAA. 

9) The Contractor shall not on any account, whatsoever, sublet the said work, in part or in full, except 
with the previous approval of IUCAA. 

10) The Contractor shall remain liable to and shall indemnify IUCAA in respect of all causes or 
actions, claims, damages, compensations, or charges and expenses arising out of any accident or 
injury, sustained by any workman or any other person while executing the said work. 

11) The workers employed by the Contractor for providing the said services shall be the employees of 
the Contractor and not of IUCAA. 

12) The Contractor shall be solely responsible for the selection, appointment of the workers and for 
disciplinary action, if any, against her/his workers. 

13) If any worker employed by the Contractor causes any damage to the property of IUCAA, the 
Contractor shall make good the loss suffered by IUCAA. 

14) IUCAA shall not be responsible for any claim arising out of any loss or injury caused to the workers 
employed by the Contractor for carrying out the said work. 

15) The Contractor shall be responsible for payment of wages to each worker employed by her/him 
pursuant to this Agreement regularly and according to the rates of wages prevailing in the market 
or as fixed by the Government, from time to time. 
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16) The Contractor shall observe and perform all the requirements of applicable laws and shall comply 
with all provisions of Contract Labour (Regulation and Abolition) Act 1970, ESI Act, 1948, 
Minimum Wages Act, 1948, Payment of Bonus Act, 1965 and other Acts applicable to the 
Contractor for the time being in force. The Contractor shall indemnify and keep indemnified IUCAA 
against any loss, costs, charges or expenses, suffered or incurred by IUCAA on account of breach thereof by 
the Contractor. 

17) All disputes arising out of or in connection with this Agreement shall be deemed to have arisen 
in Pune and only the Courts in Pune shall have the jurisdiction to determine the same. 

 
IN WITNESS WHEREOF both the parties hereto have set their hands, the date and year 
hereinabove mentioned. 

 
 

For and on behalf of For and on behalf of 

Inter-University Centre for  The Contractor 
Astronomy and Astrophysics (IUCAA) 

 
Witnesses : 

1) 2) 
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