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Contact Details of the Bidder for 

 
INTERNAL AND EXTERNAL PAINTING WORK AT K1, K2, K3 

BUILDINGS, AKASHGANGA GUEST HOUSE AND MISCELLANEOUS 
AREAS OF THE AKASHGANGA AND OFFICE SIDE ARE IN IUCAAA 

 
 
 
 
 

Name of Vendor / Firm / Company _____________________________ 
 
Postal Address                          _____________________________ 

       
Telephone Off.               _____________________________  

 
Telex / Fax    _____________________________ 

            
Email ID                _____________________________ 

               
  

 
 
 

Signature & seal of the Bidder 
 
Name of the signatory: 
 
Designation: 
 
Place: 
 
Date:     
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Copy of Tender Advertisement 
(Tenders Published on Web Portals) 

 
The Estate Manager, IUCAA, on behalf of the Director, Inter-University Centre for 
Astronomy & Astrophysics, Savitribai Phule Pune University Campus, Ganeshkhind, 
Pune – 411007, invites technical & financial bids from reputed vendors/bidders for 
“INTERNAL AND EXTERNAL PAINTING WORK AT K1, K2, K3 
BUILDINGS, AKASHGANGAGUEST HOUSE, AND MISCELLANEOUS AREAS OF 
THE AKASHGANGA AND OFFICE SIDE ARE IN IUCAA, PUNE.” 
 
Interested parties may view and download the tender document from the Government Central 
Procurement Portal http://eprocure.gov.in/eprocure/app . It is also available on IUCAA’s 
website at https://www.iucaa.in/tenders 
 
IUCAA reserves the right to reject any or all of the tenders without assigning any reason.   
 
 
 
                                                               
 
 

Estate Manager, IUCAA 
 
 
          

 
 
 

 
  

http://eprocure.gov.in/eprocure/app
https://www.iucaa.in/tenders
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IMPORTANT MILESTONES AND CONTACT INFORMATION 
 
 
 
1. 

 
Date of commencement 

 
8th (Eighth) day after the letter of intent is 
received by the contractor of start the work. 

 
2. 

 
Date of completion 

 
06 (Six months) calendar months from the 
8th day of receipt work order (including 
monsoon season). 

 
3. 

 
Defects liability Period 

12 calendar months from the date of virtual 
Completion. 

 
4. 

 
Period of final measurements 

Thirty days from submitting the Final bill 
with all necessary papers. 

 
5. 

The Interim Certificate / Running Bill 
Value 

Minimum assessed bill value should not 
be less then Rupees Ten Lakhs. 

6. Period of Honoring Certificate Thirty days from the issue of Estate 
Manager 

s7. Earnest money Deposit (EMD) Rs. 1,50,000 (Rs. One Lakh Fifty 
Thousand only).  

 
8. 

 
Security Deposit (SD) 

Total security deposit, 5% of accepted 
Tender amount. The EMD will be 
converted into Security Deposit and 
balance amount will be recovered from the 
first 4 RA bills in equal installments. The 
SD will be released after completion of the 
all contractual obligations including Defect 
Liability Period + 60 days. 

9. Performance Guarantee (PG) The PG will be 5% of the accepted tender 
value. The same has to submitted within 21 
days from the award of contract / letter of 
Intent. The PG will be released after 
completion of all contractual obligations 
including Defect Liability Period + 60 
days. 

10. Contact information of IUCAA 
representative for visit to site, technical 
information/clarification, etc. 

Mr. Nitin Ohol 
Estate Manager, IUCAA 
Tel. 020-25604334,  
Email: nitin_ohol@iucaa.in 
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SECTION – I 
Tender Information  

 
Inter-University Centre for Astronomy and Astrophysics (IUCAA), Post Bag 4, Ganeshkhind, 
Savitribai Phule Pune University Campus, Pune 411 007, invites tenders in two-bid system, 
i.e., “Technical Bid” and “Financial Bid” from reputed vendors for “Internal and External 
painting work of K1, K2, K3 buildings, New Guest House and Misc. areas at Akashganga and 
office side area in IUCAA, Pune.” 
 
Tender available on CPPP           : 08/11/2024 at 1700 hrs.  
Submission of questionnaire for Pre-Bid Meeting : 18/11/2024 up to 1100 hrs 
Pre-Bid Meeting             : 20/11/2024 at 1100 hrs. 
Closing date & time for receipt of tender         : 12/12/2024 at 1100 hrs. 
Tender opening date & time           : 13/12/2024 at 1100 hrs. 
Place of tender opening            : IUCAA’s office   
Earnest Money Deposit (EMD)  : Rs.1,50,000/- (Rs. One Lakh Fifty Thousand only) 
 
1) Bidders shall ensure that their tenders, complete in all respects, are uploaded at 

https://eprocure.gov.in/eprocure/app on or before the closing date and time indicated as 
above. 

2) EMD should be paid through NEFT/RTGS only. Photo copy of transaction ID or UTR no. 
should be uploaded along with technical bid. Micro and Small Enterprises (MSEs) are 
provided tender documents free of cost and are exempted from payment of earnest money, 
subject to furnishing of relevant valid certificate for claiming exemption.  

3) Tender fees shall not be applicable for tender documents downloaded by the bidder. (In 
order to promote wider participation and ease of bidding, no cost of tender document will 
be charged for tender documents downloaded or uploaded on CPPP by the bidder)  

4) In the event of any of the above-mentioned dates being declared as a holiday / closed day 
for IUCAA, the tenders will be received/opened on the next working day at the appointed 
time.  

5) The Estate Manager, IUCAA, Pune - 411007 on behalf of IUCAA reserves the right to 
postpone the date of opening of tender without assigning any reason thereof. 

6) Technical Bid consists of all documents mentioned in the Technical Bid form along with 
EMD.  Financial Bid consists of the prices and for all Commercial Terms and Conditions. 
A tender in which any of the prescribed condition(s) is not fulfilled or any condition 
including that of conditional rebate are put forth by any bidder then their bid shall be 
summarily rejected. However, tenders with unconditional rebate will be considered.  

7) IUCAA reserves the right to reject any or all of the tenders without assigning any reason 
thereof.  

 
 
Estate Manager 
Inter-University Centre for Astronomy and Astrophysics, 
Post Bag 4, Ganeshkhind, Pune 411 007 Tel. (020) 25604100 

 Email: tenders.estate@iucaa.in 

 
 

  

https://eprocure.gov.in/eprocure/app
mailto:tenders.estate@iucaa.in
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SECTION - II 
COMMERCIAL TERMS 

1. Introduction  
1.1 IUCAA has issued these tender enquiry documents for (Construction of IUCAA 2 

& Site Development) as mentioned in (Scope of Work and site conditions).   
1.2 This section provides the relevant information as well as instructions to assist the 

prospective bidders in preparation and submission of tenders. It also includes the 
mode and procedure to be adopted by IUCAA for receipt and opening as well as 
scrutiny and evaluation of tenders and subsequent placement of contract.  

1.3 Before formulating the tender and submitting the same to IUCAA, the bidder 
should read and examine all the terms, conditions, instructions etc. contained in the 
tender documents. Failure to provide and/or comply with the required information, 
instructions etc. incorporated in these tender documents may result in rejection of 
their tender.  

2. Language of Tender: The tender submitted by the bidder and all subsequent 
correspondence and documents relating to the tender exchanged between the bidder and 
IUCAA shall be written in the English language, unless otherwise specified in the tender 
enquiry. However, the language of any printed literature furnished by the bidder in 
connection with its tender may be written in any other language provided the same is 
accompanied by an English translation and, for purposes of interpretation of the tender, 
the English translation shall prevail.  

3. Tendering Expenses: The bidder shall bear all the costs and expenditure incurred and/or 
to be incurred by it in connection with its tender including preparation, mailing and 
submission of its tender and for subsequent processing of the same. IUCAA will, in no 
case be responsible or liable for any such costs, expenditure etc. regardless of the conduct 
or outcome of the tendering process.  

4. Content of Tender Enquiry Documents: The relevant details required for construction 
& services, the terms, conditions and procedure for tendering, tender evaluation, 
placement of contract, the applicable contract terms and, also, the standard formats to be 
used for this purpose are incorporated in the above-mentioned documents. The interested 
bidders are expected to examine all such details etc. to proceed further.  

6. Amendments to Tender Enquiry Documents: 
6.1 At any time prior to the deadline for submission of tenders, IUCAA may, for any 

reason it deems fit, modify the tender enquiry documents by issuing suitable 
amendment(s) to it. All such amendments shall form part of this tender document and 
shall be binding on all the bidders. 

6.2 In order to provide reasonable time to the prospective bidders to take necessary 
action in preparing their tenders as per the amendments, IUCAA may, at its 
discretion extend the deadline for the submission of tenders and other allied time 
frames, which are linked with that deadline.  

7. Clarification of Tender Enquiry Documents & Pre-Bid Meeting: A Pre-bid meeting 
will be held at IUCAA on 20/11/2024 from 1100 hrs (IST). All prospective bidders are 
requested to kindly send their queries through email at tenders.estate@iucaa.in so as 
to reach the latest by 18/11/2024. Clarifications to all the queries received before the 
due date will be given during the pre-bid meeting and only. No queries will be 
entertained after the pre-bid meeting. Clarifications/discussions/minutes of the pre-bid 
meeting uploaded on IUCAA’s website will be a part of the tender document.  

8. Contacting IUCAA: 
8.1 From the time of submission of tender to the time of awarding of the contract, if a 

bidder needs to contact IUCAA for any reason relating to this tender enquiry and / 
or its tender, it should do so only in writing to tenders.estate@iucaa.in  

mailto:tenders.estate@iucaa.in
mailto:tenders.estate@iucaa.in
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8.2 In case a bidder attempts to influence IUCAA in its decision(s) during scrutiny, 
comparison and/or evaluation of tenders and/or awarding the contract, the tender 
of such a bidder shall be liable for rejection in addition to appropriate legal action(s) 
being taken against such a bidder at the discretion of IUCAA.      

9. Corrupt or Fraudulent Practices: IUCAA requires that the bidders who wish to bid for 
against IUCAA’s tender have the highest standards of ethics. IUCAA shall reject bids of 
those bidders who are found to be engaged in corrupt and/or fraudulent practices. This 
also applies to a successful bidder who has been awarded the contract and is found to be 
engaged in corrupt or fraudulent practices during the execution of the contract.  

10. Interpretation of the clauses in the Tender Document/Contract Document: In case 
of any ambiguity in or dispute arising out of or related to (including the interpretation of 
any of the clauses in this tender document/purchase order/contract), decision of the 
Director, IUCAA or his nominee shall be final and binding on all parties.  

11. Tender currencies:  The bidder shall quote only in Indian Rupees. 
12. Tender Prices: Bidder has to check and fill all the fields mentioned in the price bid. The 

quoted rates shall be inclusive of all the relevant taxes excluding GST. The GST shall be 
calculated automatically on the Gross Total and shown separately at the end in the BOQ 
sheet. The Net Total shall be the summation of the Gross Total and the GST. 

13. Taxes: GST shall be levied as per prevailing rates.  
14. Earnest Money Deposit (EMD):  The earnest money is required to protect IUCAA 

against the risk of the bidder’s unwarranted conduct as amplified under GCC 
14.1 The amount of EMD will be Rs. 1,50,000/- (Rs. One Lakh Fifty Thousand Only). 
14.2 The EMD shall be denominated in Indian Rupees.  
14.3 Scanned copy of the EMD paid receipt (as the case may be) shall be uploaded 

along with the Technical Bid. 
14.4 The EMD shall be furnished through NEFT/RTGS only. IUCAA’s bank details 

for the purpose of payment of EMD are as follows: - 
 Name of the Beneficiary - Inter-University Centre for Astronomy & Astrophysics 
 Bank Account Number - 98060100000188 
 Nature of Bank Account - Savings Bank Account, MICR NO. - 411012053 
 Name of the Bank - Bank of Baroda 
 Address of the branch - Bank of Baroda, IUCAA Extension counter, 
 Pune University Campus, Pune -411007. Bank Branch Code –EXTPOO,  

IFSC Code- BARB0EXTPOO, Swift Code-BAR B IN BB PCB 
14.5 Unsuccessful bidder's earnest money shall be returned to them without any interest 

after issuing the work order / LOI to the successful bidder. In case of the bidder 
whose offer is accepted, the EMD shall be converted into Security Deposit. [Please 
refer Section III, Clause 26, for further details on Security Deposit.]   

14.6 EMD of a bidder will be forfeited, if the bidder withdraws or amends their bid or 
impairs or derogates from the tender in any respect within the period of validity of 
their tender. The successful bidder’s earnest money shall be forfeited, if they fail 
to furnish the balance amount of Performance security within the aforementioned 
period. 

14.7 Micro and Small Enterprises (MSEs) are provided tender documents free of cost 
and are exempted from payment of earnest money, subject to furnishing of relevant 
valid certificate for claiming exemption. MSEs must provide proof of their being 
registered as MSE (indicating the terminal validity date of their registration) for the 
item tendered, with any agency mentioned in the notification of the Ministry of 
Micro, Small and Medium Enterprises (Ministry of MSME), indicated on the 
website of MSME. 

14.8 Security Deposit will be released upon completion of all contractual obligations 
including Defect Liability Period + 60 days. 
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15. Tender Validity  
15.1 The tenders shall remain valid for acceptance for a period of 6 months from the 

date of tender opening prescribed in the tender document. Any tender valid for a 
shorter period shall be treated as unresponsive and rejected summarily.  

15.2 In exceptional cases, the bidders may be requested by IUCAA to extend the validity 
of their tenders up to a specified period. Such request(s) and responses thereto shall 
be conveyed by e-mail followed by registered-post/courier. In all such cases the 
bidders will (i) have to extend the tender validity without any change or 
modification in their original tender and (ii) extend the validity period of the EMD 
accordingly. However, EMDs of those bidders who express their inability to do so 
shall not be forfeited and their bids shall not be considered for further process.  

15.3 In case the day up to which the tenders are to remain valid falls on/  
is subsequently declared as a holiday or closed day for IUCAA the tender validity 
shall automatically be extended up to the next working day. 

16. Preparation of Bids: 
16.1 For preparation of bids, the bidders shall search the tender from published tender 

list available on site and download the complete tender document and shall 
consider corrigendum issued, if any, before submitting their bids. After selecting 
the tender document, the same shall be moved to the ‘My favorite’ folder of bidders 
account from where bidder can view all the details of the tender document. 

16.2 Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidders shall note the number of covers 
in which the bid documents have to be submitted, the number of documents – 
including the names and content of each of the document that need to be submitted. 
Any deviations from these may lead to rejection of their bid. 

16.3 Any pre-bid clarifications if required, then same may be obtained online through 
the tender site, or through the contact details given in the tender document. 

16.4 Bidders should get ready in advance the bid documents in the required format 
(pdf/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black 
and white option which helps in reducing size of the scanned document.   

16.5 Bidders can update well in advance, the documents such as experience certificates, 
annual report, PAN, GST & other details etc., under “My Space / Other Important 
Document” option, which can be submitted as per tender requirements. This will 
facilitate the bid submission process faster by reducing upload time of bids. 

16.6 The tender documents may be downloaded from 
http://eprocure.gov.in/eprocure/app till the last date of submission of tender. The 
Tender must be submitted online through CPP Portal 
http://eprocure.gov.in/eprocure/app 

16.7 The bidder should submit the bid online in two parts viz. Technical Bid and 
Financial Bid.      Technical Bid in cover-1 & Financial Bid in “.xls” format in 
Cover-2  

17. Submission of Technical and Financial Bids: 
17.1 All pages of the bid (except for un-amended printed literature) shall be initialed by 

the person or persons signing the bid. The bidder's name stated on the proposal 
shall be the exact legal name of the firm. 

17.2 IUCAA may, at its discretion, extend the deadline for the submission of bids by 
amending the bidding documents, in which case all rights and obligations of 
IUCAA and Bidder previously subject to the deadline will thereafter be subject to 
the deadline as extended. 

17.3 At any time prior to the deadline for submission of bids, IUCAA may, for any 
reason, whether at its own initiative or in response to a clarification requested by a 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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prospective bidder, notify changes in the bidding documents through an 
amendment. 

17.4 The amendments, if any, shall be notified on the CPP portal and the amendments 
shall be binding on all the bidders. Hence, the bidders shall view the notification in 
complete before submitting their bids. 

17.5 The bidder responding to announcement shall be deemed to have read and 
understood the documents in complete. Where counter terms and conditions have 
been offered by the bidder, the same shall not be deemed to have been accepted by 
IUCAA, unless a specific written acceptance thereof is obtained. 

17.6 SUBMISSION OF BIDS: 
i. Bidder should log into CPP Portal well in advance for bid submission so that he/ 

she upload the bid in time i.e., on or before the bid submission time. Bidder will 
be responsible for any delay. 

ii. Bidder should submit the EMD as per the instructions specified in the NIT / tender 
document. The details of the EMD should tally with the details available in the 
scanned copy and the data entered during bid submission time. Otherwise, the 
uploaded bid will be rejected. 

iii. While submitting the bids online, the bidder shall read the terms & conditions (of 
CPP portal) and accept the same in order to proceed further to submit their bid. 

iv. Bidder shall digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

v. Bidders shall note that the very act of using Digital Signature Certificate (DSC) 
for downloading the tender document and uploading their offers is deemed to be 
a confirmation that they have read all sections and pages of the tender document 
without any exception and have understood the complete tender document and are 
clear about the requirements of the tender document. 

vi. Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. For the file size of less than 1 
MB, the transaction uploading time will be very fast.  

vii. If price quotes are required in xls format, utmost care shall be taken for 
uploading Schedule of quantities & Prices and any change/ modification of 
the price schedule shall render it unfit for bidding. 
Bidders shall download the Schedule of Quantities & Prices, in .xls format 
and save it without changing the name of the file. Bidder shall quote their 
rate in figures in the appropriate cells, thereafter save and upload the file in 
financial bid cover (Price bid) only. 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected, 
including forfeiture of EMD.  
The bidders are cautioned that uploading of financial bid elsewhere i.e. other 
than in cover 2 will result in rejection of the tender. 

viii. Bidders shall submit their bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the 
bidders at the eleventh hour. 

ix. After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 
portal), the bidders shall take print out of system generated acknowledgement 
number and keep it as a record of evidence for online submission of bid, which 
will also act as an entry pass to participate in the bid opening. 
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x. Bidders should follow the server time being displayed on bidder’s dashboard at 
the top of the tender site, which shall be considered valid for all actions of 
requesting, bid submission, bid opening etc., in the e-tender system. 

xi. All the documents being submitted by the bidders would be encrypted using PKI 
(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 
data. The data entered cannot be viewed by unauthorized persons until the time of 
bid opening. The confidentiality of the bids is maintained using the secured Socket 
Layer 128-bit encryption technology. 

xii. Technical & Financial bids has to be uploaded on or before Bid Submission End 
Date & Time mentioned in the tender documents 

17.7 Assistance to Bidders 
i. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for 
a tender or the relevant contract person indicated in the tender. The contact 
number for the IUCAA helpdesk is 020-25604134/36 between 10:30 hrs 
to 17:00 hrs. 

ii. Any queries relating to the process of online bid submission or queries 
relating to CPP Portal in general may be directed to the 24X7 CPP Portal 
Helpdesk. The 24 x 7 Help Desk Number 0120-4200462, 0120-4001002 
and 0120-4001005. The helpdesk email id is support-eproc@nic.in 

iii. All interested eligible bidders are requested to submit their bids online on 
CPP Portal http://eprocure.gov.in/eprocure/app as per the criteria given in 
this document: 

a) Technical Bid should be upload online in cover-1. 
b) Financial Bid should be upload online in cover-2 

Both Technical and Financial Bid covers should be placed online on the CPP  
Portal (http://eprocure.gov.in/eprocure/app).  

17.8 TECHNICAL BID/ELIGIBILITY CRITERIA (Cover-1)   
Signed and Scanned copies of the Technical bid documents as under must be submitted 
online on CPPP Portal: http://eprocure.gov.in/eprocure/app . List of Documents to be 
scanned and uploaded (Under Cover-1) within the period of bid submission: -  
 

i. Scanned Copy of EMD paid receipt / MSE registration certificate (indicating 
the terminal validity date of their registration)  

ii. Scanned copy of duly filled Technical Bid form (Form I) along with 
supporting documents & commercial / legal terms & conditions with proper 
seal and signature of authorized person on each page of the bid submitted. 

iii. Scanned copy of Completion Certificate of valid registered contractor for One 
Institutional Building Painting Work of costing not less than Rs. 60 Lakhs 
(civil work) in last five financial years (i.e., 19-20, 20-21, 21-22, 22-23,23-24) Or 
Two Institutional works more than 40 Lakhs (civil work) in last 5 financial 
years¸ Or Three Institutional Building work more than 15 Lakhs (civil work) 
in last 5 financial years from Government / Semi Government or reputed 
educational institutes (in Form II). The contractor will have to produce a 
certificate from an officer not below the rank of Deputy Engineer, for the works 
pertaining to Govt. Dept. or Semi Govt. Institutes / Dept. from their respective 
Heads. 

iv. Scanned copy of Abstract of work done (average annual financial turnover) not 
less than Rs 1.50 Cores per annum in all classes of civil engineering construction 
work during last five financial years (i.e., 19-20, 20-21, 21-22, 22-23,23-24) 
(Form III). The work done certificates issued by Govt./Semi Govt./Reputed 
Educational Institute to be attached in support of turnover. The certificate shall 

mailto:support-eproc@nic.in
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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have name of work, date of start, date of completion and amount of work done of 
in last three financial years as above. The turnover certified by chartered 
accountant shall not be accepted. Income tax returns certificate should be attached. 

v. Scanned copy of the duly filled Waterproofing Guarantee Bond (Form IV). 
vi. Scanned copy of duly filled Undertaking / Acceptance Letter (Form V). 

vii. Scanned copy of duly filled Declaration Form (Form VI). 
viii. Scanned copy of duly filled EMD refund request form (Form VII). 

ix. Scanned copy of duly signed Articles of agreement (Form VIII). 
x. Scanned copy of Valid Registration Certificate as a Registered Contractor with 

the Government / Semi Government Organization in appropriate class. 
xi. Scanned copy of Partnership Deed / Certificate of Registration in case of Pvt. 

Ltd. Company with list of Directors, their names and address with telephone 
numbers, if the tenderer is a partnership firm / Pvt. Ltd. Company, Power of 
Attorney / Resolution of Board of Director’s for authorized signatory. 

xii. Scanned copy of Declaration regarding any ongoing disputes/litigations (or any 
history thereof) with respect to any work executed / being executed by the tenderer 
with details of disputes/litigations, if applicable 

xiii. Scanned documents of all eligibility criteria should be attached. 
17.9 FINANCIAL BID (Cover-2) 

i. The currency of all quoted rates shall be Indian Rupees.  
ii. In preparing the financial bids, bidders are expected to consider the requirements 

and conditions laid down in this Tender document. The financial bids should be 
uploaded online as per the specified “.xls” format i.e. Price Bid Excel sheet attached 
as ‘.xls’ with the tender and based on the scope of work, service conditions and 
other terms of the tender document. It should include all costs associated with the 
Terms of Reference/Scope of Work of the assignment. 

iii. The prices quoted by the bidder shall be valid for two years. 
18. Withdrawal of Tender: No tender shall be allowed to be withdrawn after the deadline 

for submission of tender and before expiry of the tender validity period. If a bidder 
withdraws the tender during this period, IUCAA shall forfeit the earnest money 
furnished/deposited by such a bidder. 

19. Tender Opening: 
19.1 IUCAA will open the tenders at the specified date and time and at the specified place 

as indicated. In case the specified date of tender opening falls on declared holiday 
or closed day for the purchaser, the tenders will be opened at the appointed time and 
place on the next working day. 

19.2 In the case of two-bid system mentioned above, the technical bids are to be opened 
in the first instance, at the prescribed time and date. These bids shall be scrutinized 
and evaluated by the competent authority / committee with reference to parameters 
prescribed in the tender document. Thereafter, in the second stage, the financial bids 
of only the technically qualified / acceptable offers (as decided in the first stage) 
shall be opened for further scrutiny and evaluation by giving an advance intimation 
to the technically successful bidders. IUCAA reserves the right to select the vendor 
on the basis of past performance and experience of the firm. The decision of IUCAA 
shall be final and representation of any kind shall not be entertained on the above. 
IUCAA shall have no obligation to convey reason for rejection of any bid. 

20. Preliminary Scrutiny of Tenders: 
20.1 The tenders will first be scrutinized to determine whether they are complete and 

meet the essential and important requirements, conditions etc. as prescribed in the 
tender enquiry document. The tenders, which do not meet the basic requirements, 
are liable to be treated as unresponsive and shall be ignored. 

20.2 The following are some of the important aspects, for which a tender may be treated 



Page 13 of 84 
 

to be unresponsive and shall be ignored;  
a) Tender is unsigned incomplete. 
b) Tender is submitted without necessary supporting papers 
c) Tender validity is shorter than the required period.  
d) Required EMD has not been provided/paid.  
e) Bidder has not agreed to give the required performance security.  
f) Bidder has not agreed to essential condition(s) specially incorporated in the 

tender enquiry.  
g) Tender is conditional tender.  

21. Minor Informality/Irregularity/Non-Conformity: If during the preliminary 
examination, IUCAA finds any minor informality or irregularity or non-conformity in a 
tender, IUCAA may waive the same, provided it does not constitute any material 
deviation or financial impact and, also, does not prejudice or affect the ranking order of 
the bidders. In case, if IUCAA conveys its observation on such ‘minor’ issues to the 
bidder by asking the bidder to respond by a specified date, and the bidder does not reply 
by the specified date or gives evasive reply without clarifying the point at issue in clear 
terms, such tender will be liable to be ignored.  

           If IUCAA observed, that contractor had inadvertently missed out to submit some 
documents asked in the technical bid form, then IUCAA may ask contractor to submit 
the same. IUCAA may convey its observation on such ‘minor’ issues to the bidder by 
registered/speed post/email/fax etc. asking the bidder to respond by a specified date. If 
the bidder does not reply by the specified date or gives evasive reply without clarifying 
the point at issue in clear terms, such tender shall be liable to be rejected/ignored. 

22. Opening of Financial bids: 
22.1 The Financial bids of all eligible, technically qualified and shortlisted bidders will 

be opened. The date and time of opening of financial bids shall be informed only 
to the shortlisted bidders.  

22.2 IUCAA- reserves the right to accept the offer in full or in parts or reject summarily 
or partly & cancel the bid without giving any reason. 

23. Bidder’s capability to perform the contract: 
23.1 IUCAA, through the above process of tender scrutiny and tender evaluation will 

determine to its satisfaction whether the bidder, whose tender has been determined 
as the lowest evaluated responsive tender is eligible, qualified and capable in all 
respects to perform the contract satisfactorily.   

23.2 The above-mentioned determination will, inter alia, consider the bidder’s financial, 
professional capabilities for satisfying all the requirements of IUCAA as 
incorporated in the tender document. Such determination will be based upon 
scrutiny and examination of all relevant data and details & supporting document 
submitted by the bidder in its tender as well as such other allied information as 
deemed appropriate by IUCAA. 

24. Notification of Award: IUCAA will notify the successful bidder that its tender for 
construction of building, has been accepted. The notification of award shall constitute the 
conclusion of the contract. IUCAA will inform the successful bidder in due course by e-
mail.  

25. Issue of Contract: After notification of award, IUCAA will send the duly executed 
contract/work order to the successful bidder by email/registered/speed post etc. The 
successful bidder shall return a copy of the order, duly executed and dated, to IUCAA in 
person / by registered / speed post / courier within fifteen days of receipt of the same from 
IUCAA, failing which IUCAA may treat the contract to be repudiated.  

26. Security Deposit (SD): SD will be 5 % of the accepted tender value. EMD will be 
converted in to the SD and balance amount of SD will be recovered from first 4 RA bills 
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in equal installments. Security Deposit will be refunded to the vendor on completion of 
all contractual obligations including Defect Liability Period + 60 days. 

27. Performance Guarantee / Performance Bank Guarantee: Within 21 days from the 
date of receipt of letter of intent/Work Order, the successful bidder shall submit a 
Performance Security for 5% amount of the accepted contract value. The PG shall be 
paid through NEFT/RTGS. Photo copy of transaction ID or UTR no. must be provided. 
In the event of any amendment issued to the contract, the bidder shall, within 21 days of 
issue of the amendment, furnish the performance guarantee of the corresponding 
amendment value, rendering the same valid in all respects in terms of the contract, as 
amended.  If bidder fails to submit balance performance guarantee amount within 21 
days, from the date of award of Contract / Work Order / Amendment, there shall be a 
penalty of Rs.5000/- per day (Rupees Five thousand only per day) up to a maximum of 
5% of the WO/Contract value.  
27.1 Subject to above, IUCAA will release the performance guarantee without any 

interest to the bidder on completion of the bidder’s all contractual obligations 
including Defect Liability Period + 60 days. 

27.2 Failure of the successful bidder in providing performance guarantee and/ or 
returning contract copy duly signed in terms of GCC above shall make the bidder 
liable for forfeiture of its EMD and, also, for further actions by IUCAA against it.  

27.3 If the bidder furnishes Performance Bank Guarantee to IUCAA for an amount 
equal to three per cent (5%) of the total value of the contract valid up to contract 
period (including Defect Liability Period) + sixty days, then the amount of 
Performance Guarantee will be refunded. Performance Bank Guarantee must be 
issued by a Nationalized Bank in India and in the prescribed form. 

27.4 In the event of any loss due to bidder’s failure to fulfill its obligations in terms of 
the contract, the amount of the performance guarantee shall be payable to IUCAA 
to compensate for the same.  IUCAA shall have the right to deduct full or part of 
the performance guarantee and shall refund the balance amount, if any, to the 
Agency on the termination/completion of the term of the Contract. 

28. Payment: 
28.1 The payment will be made as per the exact measurement basis. 
28.2 The minimum running (R.A) certified bill value shall be of minimum Rs 10.00 

Lakhs. In order the facilitate the speed of construction IUCAA will offer 75% 
Adhoc payment on assessed RA bill from the contractor. The advance will be 
adjusted against final certification of RA bill. The final bill payment will be made 
within 30 days after satisfactory completion of the work and issue of Architect’s 
/Estate Manager certificate. All payments shall be made through RTGS/NEFT. 

28.3 GST will be paid as per prevailing rates & TDS, Labour Cess & other taxes will be 
recovered as per prevailing rates of Income tax act. 

28.4 Payment of Wages and other conditions of employment of workers should be not 
inferior to as stipulated in the Minimum Wages Act. All formalities and procedures 
prescribed under the Contract Labour Act, Minimum Wages Act and other related 
acts should be strictly adhered to IUCAA’s responsibility as Principle Employer 
should be fully protected. The necessary legal registers, forms, returns, and liaison 
with local (concerned authorities) etc. required as per the law of the land are to be 
maintained by the Agency and should be made available for inspection by the Inter-
University Centre for Astronomy and Astrophysics at any time. The Agency will 
have its workers covered under ESI, PF and other Acts as applicable from time to 
time at its own cost. 

29. Taxes and Duties, Fees etc.: Bidder shall be entirely responsible for payment of all 
taxes, duties, fees, levies, applicable cess etc. during the contract period.  

30. Minimum Amount of Third Party Insurance (Bidder / Agency All Risk Policy) : The 
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Contractor shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so as to 
provide adequate insurance cover for execution of the awaited contract work for total 
contract value and complete contract period from the “ Directorate of Insurance, 
Maharashtra state, Mumbai only. Its postal address for Correspondence is “264 MHADA, 
First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” (Telephone Nos. 022-
26438690/ 26438746 and Fax No. is 022-26438461), Similarly all workmen appointed to 
complete the contract work are required to insure under workmen’s compensation 
Insurance policy. Insurance Policy / Policies taken out from any other company will not 
be accepted. The rates are inclusive of insurance charges. 

31. ESI, PF & other regulatory rules & laws: Agency has to cover his workers & staff 
under ESI & PF scheme and comply with local laws & statutes dealing with employment 
of persons necessary reports to be submitted. 

32. Termination and Penalty/Liquidated Damage (LD): It shall be the primary 
responsibility of the contractor that work contract is executed as per terms and 
conditions stipulated under this contract to the complete satisfaction of IUCAA. If the 
completion of project is delayed beyond stipulated time period, then the penalty shall be 
applicable at the rate of 0.5% per week of incomplete project cost, up-to maximum of 
5% of the work order value. In extreme cases, IUCAA may issue show cause notice 
to Agency giving 15 (fifteen) days for improvement, failing which the work contract 
shall be liable to be terminated along with forfeiture of the performance guarantee. 
Decision of IUCAA in this regard shall be treated as final and binding on the Agency. 
If the Agency refuses to carry out the work under this contract at any stage before the 
expiry of the period of contract, the work contract shall be liable to be terminated by 
IUCAA without giving any notice along with forfeiture of the performance guarantee. 
In such situations IUCAA may get the work done from any other person/firm at the 
risk and cost of the Agency till new contract is awarded or 60 days period whichever 
is earlier. An expenditure so incurred by IUCAA shall be deducted from the payments 
due to the Agency. 
32.1 Termination for insolvency: If the bidder is declared by any competent 

authority/court as bankrupt or otherwise insolvent, the contract shall be deemed to 
be terminated from the date of such declaration however, such termination will not 
prejudice or affect the rights and remedies which have accrued and / or will accrue 
thereafter to IUCAA.  

32.2 Termination for convenience: IUCAA reserves the right to terminate the contract, 
in whole or in part, by serving written notice to the bidder at any time during the 
currency of the contract. The notice shall specify that the termination is for the 
convenience of IUCAA. The notice shall also indicate inter alia, the extent to which 
the bidder’s performance under the contract is terminated, and the date with effect 
from which such termination will become effective.  

 The goods and services which are complete and ready in terms of the contract for 
delivery and performance within thirty days after the bidder’s receipt of the notice 
of termination may be accepted by IUCAA following the contract terms, conditions 
and prices. For the remaining goods and services, IUCAA may decide:  

a) to get any portion of the balance completed and delivered at the contract terms, 
conditions and prices; and / or  

b) to cancel the remaining portion of the goods and services and compensate the 
bidder by paying an agreed amount for the cost incurred by the bidder towards the 
remaining portion of the goods and services. 

32.3 IUCAA, reserves the right to terminate the said contract at any time on the ground 
of ineffective services rendered by the agency.  IUCAA will be the sole judge to 
determine the facts. 

33. Force Majeure: Notwithstanding the provisions contained in tender document clauses, 
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the bidder shall not be liable for imposition of any such sanction so long the delay and/or 
failure of the bidder in fulfilling its obligations under the contract is the result of an event 
of force majeure.  
33.1 For purposes of this clause, force majeure means an event beyond the control of 

the bidder and not involving the bidder’s fault or negligence and which is not 
foreseeable. Such events may include, but are not restricted to, acts of IUCAA either 
in its sovereign or contractual capacity, wars or revolutions, hostility, acts of public 
enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, quarantine 
restrictions, strikes, lockouts, and freight embargoes.  

33.2 If a force majeure situation arises, the bidder shall promptly notify IUCAA in writing 
of such conditions and the cause thereof within twenty-one days of occurrence of 
such event. Unless otherwise directed by IUCAA in writing, the bidder shall 
continue to perform its obligations under the contract as far as reasonably practical, 
and shall seek all reasonable alternative means for performance not prevented by 
the force majeure event.  

33.3 If the performance in whole or in part or any obligation under this contract is 
prevented or delayed by any reason of force majeure for a period exceeding sixty 
days, either party may at its option terminate the contract without any financial 
repercussion on either side.  

33.4 In case due to a force majeure event IUCAA is unable to fulfill its contractual 
commitment and responsibility, IUCAA will notify the bidder accordingly and 
subsequent actions taken on similar lines described in above sub-paragraphs.  

34. Settlement of Disputes: 
34.1 Any dispute arising out of the terms of this contract or in the interpretation of any 

clause herein shall be settled by mutual discussion between the nominated 
authorities of IUCAA and the Agency or their authorized representatives. The 
Director of IUCAA will be the final authority in resolving such disputes. 

34.2 In the event of a dispute or difference which cannot be resolved by mediation, the 
same shall be referred to an Arbitration Tribunal consisting of three members. 
Either party shall give notice to the other regarding its decision to refer the matter 
to arbitration. Within 30 days of such notice, one Arbitrator shall be nominated by 
each party and the Umpire Arbitrator shall be nominated by agreement between the 
parties to this agreement. The venue of the arbitration will be Pune. Subject to the 
aforesaid, the Arbitration and Conciliation Act, 1996 with amendments and the 
rules there under and any statutory modification thereof for the time being in force 
shall apply to the Arbitration proceedings. 

35. Governing language: The contract shall be written in English language following the 
provision as contained in tender document. All correspondence and other documents 
pertaining to the contract, which the parties exchange, shall also be written accordingly 
in English language. 

36. Applicable Law: The contract shall be interpreted in accordance with the laws of India.  
37. Contacting IUCAA Authorities: No bidder shall contact any of the IUCAA authorities 

on any matter relating to their bid, from the time of the opening of the bids to the time 
the contract is awarded. 

38. Committee Duly Constituted by IUCAA Reserves the Right to Accept any Bid 
and to Reject Any or All Bids: A committee duly constituted by I U C A A  reserves 
the right to reject, accept or prefer any bid and to annul the bidding process and reject 
all bids at any time prior to award of contract, without thereby incurring any liability 
to the affected bidder or bidders or any obligation to inform the affected bidder or 
bidders of the ground for its actions and decisions. IUCAA also reserves the right to 
accept any bid in part or split the contract between two or more bidders.  
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SECTION -III 
SCOPE OF WORK & SITE CONDITION 

 
 
Name of work: - 

“Internal and External painting work of K1, K2, K3 buildings, 
New Guest House and Misc. areas at Akashganga and office side 
area in IUCAA, Pune.” 

Location The site is located in IUCAA Campus, in Savitribai Phule Pune 
University, Pune. 411007 

Nos. of Floors G + 3 Floors + Terrace Work and G+ 1buildings 
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SECTION-IV 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF BIDDERS (FORM B-2) 

 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

 
ESTATE DEPARTMENT 

IUCAA, PUNE – 7 
 

Name of Work: Construction of Academic and Research Centre – IUCAA 2  
                             at S. No. 25/1/1/1/1/2, Aundh, IUCAA Campus, Pune. 

 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 

1. All works proposed to be executed by contract shall be notified in a B-2 (Item rate) form of 
invitation to tender pasted on a board hung up in the office IUCAA, Pune - 7. 
This form will state the work to be carried out as well as the date for submitting and opening 
tenders, and the time allowed for carrying out the work, also the amount of the earnest money to 
be deposited with the tender and the amount of security deposit to be deposited by the successful 
tenderer, and the percentage, if any, to be deducted from bills. It will also state whether a refund 
of a quarry fees, royalties, dues and ground rents will be granted. Copies of the specifications, 
designs and drawings, estimated rates, scheduled rates and any other documents required in 
connection with the work shall be signed by the IUCAA for the purpose of identification and shall 
also be open for inspection to contractors at the office of the Estate Manager office during office 
hours.  
Where the works are proposed to be executed according to the specifications recommended to a 
contractor and approved by a competent authority on behalf of the IUCAA, Pune such 
specifications with designs and drawings shall form part of the accepted tender. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof, and in the event of the absence of any partner, it shall be signed his behalf by a person 
holding a power of attorney authorizing him to do so. 

 
3. The IUCAA authority competent to dispose of the tender shall have the right of rejecting all or 

any of the tender. 
 
4. No receipt for any payment, alleged to have been made by a contractor in regard to any matter 

relating to his tender or the contract, shall be valid and binding on IUCAA of Pune unless it is 
signed by the Estate Manager. 

 
5. All works shall be measured net by standard measures and according to the rules and customs of 

the Public Works Department and their rates shall be without references to any local custom. 
 
6. Under no circumstances shall any contractor be entitled to claim enhanced rates for any items in 

this contract. 
 
7. Every registered contractor should produce along with his tender certificate of registration as 

approved contractor in the appropriate class, amount showing limit and renewal of such 
registration with date of expiry. 

 
8. All corrections and additions or pasted slips should be initialed. 
 



Page 19 of 84 
 

9. The measurements of work will be taken according to the usual methods as in use in 
P.W.D. Red Book / I.S. Codes and no proposals to adopt alternative methods will be accepted. The 

Engineer-in-charge decision as to what is the usual method in use in the Department will be final. 
 
10. Successful tenderer will have to produce PAN-Card, GST certificate issued by Income Tax 

Department otherwise their R.A. Bills will not be paid by the IUCAA, Pune 
 
11. The contractor will have to construct shade for storing controlled and valuable materials brought 

by the contractor at the work site, having double locking arrangements at contractor’s cost. The 
materials will be taken for use in the presence of the departmental person. No material will be 
allowed to be removed from the site of works.  

 
12. The contractor will have to make his own security arrangement for the protection of material and 

the equipment. The owner security arrangement for the protection of material and the equipment. 
The owner /IUCAA will be not responsible for any theft. 

 
13. The successful tenderer will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favor under the provision of Contract Labour (Regulation and 
Abolition Act, 1973) before starting work, failing which earnest money will be forfeited by 
IUCAA.  

 
14. The contractor shall comply with the provision of the Apprentice Act 1961 and rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract 
and Director/Engineer-in-charge may in his discretion cancel the contract. The contractor shall 
also be liable, for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act 
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                  SECTION-V 
                      CONDITIONS OF CONTRACT 

 
           Clause 1 :- Deleted 
   

 
Compensation 
For delay. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Action when 
whole of 
security deposit 
is forfeited. 

Clause 2 :- The time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall be reckoned from the date 
on which the   order to commence work is given to the contractor. The work shall 
through the stipulated period of the contract be proceeded with, all due diligence 
(time being deemed to be essence of the contract on the part of the contractor) 
and the contractor shall pay as compensation and amount as follows  

Full work (as mentioned in the tender) to be completed in (24) Twenty-Four  
Months including monsoon. 
It shall be the primary responsibility of the contractor that work contract is 
executed as per terms and conditions stipulated under this contract to the 
complete satisfaction of IUCAA. If the completion of project is delayed beyond 
stipulated time period then the penalty shall be applicable at the rate of 0.5% per 
week of incomplete project cost, up-to maximum of 5% of the work order value. 
In extreme cases, IUCAA may issue show cause notice to Agency giving 15 
(fifteen) days for improvement, failing which the work contract shall be liable 
to be terminated along with forfeiture of the performance guarantee. Decision 
of IUCAA in this regard shall be treated as final and binding on the Agency. 
If the Agency refuses to carry out the work under this contract at any stage 
before the expiry of the period of contract, the work contract shall be liable to be 
terminated by IUCAA without giving any notice along with forfeiture of the 
performance guarantee. In such situations IUCAA may get the work done from 
any other person/firm at the risk and cost of the Agency till new contract is 
awarded or 60 days period whichever is earlier. An expenditure so incurred by 
IUCAA shall be deducted from the payments due to the Agency. If the Agency 
fails to ensure 95% attendance of total man days consecutively for three 
months, it shall be sufficient ground for termination of the work contract and 
forfeiture of the performance guarantee. 
In the event of the contractor failing to comply with this conditions shall be liable 
to pay as compensation an amount equal to one percent or such smaller amount 
as the Engineer-in-charge (whose decision in writing shall be final) may decide of 
the said estimated cost of the whole work for every day that the due quantity of 
work remains incomplete provided always that the total amount of compensation 
to be paid under the provisions of this clause shall not exceed 10 percent of the 
Estimated cost of the work as shown in the tender. Engineer-in-charge should be 
the final authority in this respect, irrespective of the fact that the tender is accepted 
by Engineer-in-charge. 

 
Clause 3:- In any case in which under any clause of this contract, the contractor 
shall have rendered himself liable to pay compensation amounting to the whole 
of this security deposit whether paid in one sum or deducted by installment or in 
the case of abandonment of the work owing to serious illness or death of the 
contractor or any other cause the Engineer-in-charge, on behalf of the IUCAA 
shall have power to adopt any of the following courses, as he may deem suited in 
the interest of the IUCAA. 
a) To rescind the contract (for which rescission notice in writing to the contractor 

under the head of Engineer-in-charge shall be conclusive evidence) and in that 
case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of IUCAA. 
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b) To carry out the work or any part of the work departmentally debiting the 
contractor with the cost of the work, expenditure incurred on tools and plant, and 
charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the unexecuted part of the work completed 
and crediting him with the value of the work done departmentally in all respects 
in the same rates as if it had been carried out by the Contractor under the terms of 
his contract. The certificate of the Engineer-in-charge as to the costs and other 
allied expenses so incurred and as to the value of the work so done departmentally 
shall be final and conclusive against the contractor. 
c) To order that the work of the contractor be measured up to and take such part 
thereof as shall be unexecuted, out of his hands, and to give it to another 
contractor to complete, in which case all expenses incurred on advertisement for 
fixing a new contracting agency, additional supervisory staff including the cost 
of work-charged establishment and the cost of the work executed by the new 
contract agency will be debited to the contractor and the value of the work done 
or executed through the new contractor shall be credited to the contractor in all 
respects and in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of his contract. The certificate of the Engineer-
in-charge as to all, the cost of the work and other expenses incurred as aforesaid 
for or in getting the unexecuted work done by the new contractor and as to the 
value of the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under clause (a) above the contractor shall 
not be entitled to recover or be paid, any sum for any work therefore actually 
performed by him under this contract unless and until the Engineer-in-charge 
shall have certified in writing the performance of the such work and the amount 
payable to him in respect thereof and he shall only be entitled to be paid the 
amount so certified. In the event of either of the courses referred to in clause (b) 
or (c) being adopted and the cost of the work executed departmentally or through 
a new contractor and other allied expenses exceeding the value of such work 
credited to the Contractor, the amount of excess shall be deducted from money 
due to the contractor by IUCAA under the contract or otherwise howsoever, or 
from his security deposit or the sale proceeds thereof provided, however that the 
contractor shall have no claim against IUCAA, even if the certified value of the 
work done departmentally or through a new contractor exceeds the certified cost 
of such work and allied expenses, provided always that whichever of the three 
courses mentioned in clause (a), (b) or (c) is adopted by the Engineer-in-charge, 
the contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchases or procured any materials, or entered into any 
engagement made any advances on account or with a view to the execution of 
work or the performance of the contract. 

 
Action when the 
progress of any 
particular portion of 
the work is 
unsatisfactory. 

Clause 4 :- If the progress of any particular portion of the work unsatisfactory, 
the Engineer-in-charge, shall notwithstanding, that the general progress of the 
work is in accordance with the conditions mentioned in clause 2, be entitled to 
take action and of clause 3(b) after giving the contractor 10 days’ notice in 
writing. The contractor will have no claim for compensation, for any loss 
sustained by him owing to such action. 
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Contractor remains 
liable to pay 
compensation if 
action not taken 
under clause 3 and 4. 
Power to take 
possession of or 
required removal of 
or sell contractor’s 
plant. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Extension of time. 
 
 
 
 
 
 
 
 
 
 
 
 
 

Final certificate 

Clause 5:- In any case in which any of the powers conferred upon the Engineer-
in-charge by clause 3 and 4 hereof shall have become exercisable and the same 
shall not have been exercised, the non-exercise thereof shall not constitute a 
waving of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor for which 
under any clause hereof he is declared liable to pay compensation amounting to 
the whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. In the event of the Engineer-in-
charge taking action under sub-clause (a) or (c) of clause 3, he may, if he so 
desires, take possession of all or any tools and plant, materials and stores in or 
upon the work of the site thereof or belonging to the contractor, or procured by 
him and intended to be used for the execution of the work or any part thereof 
paying or allowing for the same in account at the contract rates, or in the case of 
contract rates not being applicable at current market rates to be certified by the 
Engineer-in-charge whose certificate thereof shall be final. In the alternative the 
Engineer-in-charge, may, after giving notice in writing to the contractor or his 
clerk of the work, foreman or other authorized  agent require him to remove such 
tools and plants, materials, or stores from the premises within a time to be 
specified in such notice, and in the event of the contractor failing to comply with 
any such requisition, the Engineer-in-charge may remove them at the contractor’s 
expense or sale them by auction or private sale on account of the contractor and 
at his risk in all respects and the certificate of the Engineer-in-charge as to the 
expense of any such removal and the amount of the proceeds and expense of any 
such sale shall be final and conclusive against the contractor. 

 
Clause 6 – If the contractor shall desire an extension of the time for completion 
of work on the ground of his having been unavoidably hindered in its execution 
or on any other grounds he shall apply in writing to the Engineer-in-charge before 
expiration of the period stipulated in the tender or before the expiration of 30 days 
form the date on which he was hindered as aforesaid or on which the cause for 
asking for extension occurred, whichever is earlier and the Engineer-in-charge, 
or in the opinion of Engineer-in-charge, as the case may be if his opinion, there 
were reasonable grounds for granting an extension, grant such extension as he 
thinks necessary or proper. The decision of the Engineer-in-charge in this matter 
shall be final.  The HINDRANCE register shall be strictly maintained by 
contractor and certified by IUCAA. 

 
Clause 7:- On the completion of the work, the contractor shall be furnished with 
a certificate by the Engineer-in-charge (hereinafter called the Engineer-in- 
charge) of such completion but no such certificate shall be given nor shall have 
the work be considered to the completed until the contractor shall have removed 
from the premises on which the work shall have been executed, all scaffolding, 
surplus materials and rubbish and shall have cleaned off, the dirt from all wood 
work, doors, windows, walls, floor or other parts of any building in or upon which 
the work has been executed or which he may have had possession for the purpose 
of executing the work, not until the work shall have been measured by the 
Engineer-in-charge or where the measurements have been taken by his 
subordinates until they have received approval from the Engineer-in-charge, the 
said measurements being binding and conclusive against contractor. If the 
contractor shall fail to comply with requirements of this clause as to the removal 
of scaffolding surplus
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Payment on intermediate 
certificate to be regarded 
as advances. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment at reduced rates 
on account of items of 
work not accepted as 
completed, to be at the 
discretion of the 
Engineer –in-charge 

 
 

Bills to be submitted  in 
RA’s 

 
 
 
 
 

Bills to be on printed           
forms 

materials and rubbish and the cleaning of dirt on or before the date fixed for the 
completion of the work the Engineer-in-charge may at the expense of the 
contractor remove such scaffolding, surplus materials as aforesaid except for any 
sum actually realized by the sale thereof. 

 
Clause 8 :- No payment shall be made for any work estimated to cost less than 
rupees one thousand till after the whole of work shall have been completed and 
a certificate of completion given, But in the case of work estimated to cost more 
than rupees one thousand the contractor shall on submitting a monthly bill 
therefore, be entitled to receive payment proportionate to the part of the work then 
approved and passed by the Engineer-in-charge, whose certificate of such 
approval and passing of the sum so payable shall be final and conclusive against 
the contractor. All such intermediate payments shall be regarded as payments by 
way of advance against the final payments only and not as payments for work 
actually done and completed and shall not preclude the Engineer-in-charge from 
requiring any bad, unsound, imperfect or unskillful work to be removed or taken 
away and reconstructed or re-elected nor shall any such payment be considered 
as an admission of the due performance of the contract or any part thereof if any 
respect or the occurring of any claim nor shall it conclude, determine or affect in 
any other way, the powers of Engineer-in- charge as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or effect the 
contract. The final bill shall be submitted by the contractor within one month of 
the date fixed for the completion of the work, otherwise the Architect’s certificate 
of the measurements and of the total amount payable for the work shall be final 
and binding on all the parties. 
Clause 9 :- The rates for several items of work estimated to cost more than 
Rs.1000/- agreed to within shall be valid only when the item concerned is 
accepted as having been completed fully in accordance with the sanctioned 
specification. In cases, where the items of work are not accepted as so completed 
by the Engineer-in-charge, he may make payment on account of such items at  such 
reduced rates as he may consider reasonable in the preparation of final or on 
account bills. 

 
Clause 10: - The minimum running (R.A) certified bill value shall be of minimum 
Rs 1.00 Crores. In order the facilitate the speed of construction IUCAA will offer 
75% Adhoc payment on accessed RA bill from the contractor. The advance will be 
adjusted against final certification of RA bill. The RA bills and the final bill 
payment will be made through NEFT/RTGS within 30 days after satisfactory 
completion of the work. 
 
 
Clause 11:- The contractor shall submit all bills in Excel format with hard and soft 
copies at the office of the Engineer-in-charge.  The Architect and Project 
Management Consultant shall certify/recommend the bill to IUCAA for payment. 
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designs not invalidate 
contracts  
 

 
 

Clause 12:- IUCAA will not supply any material for the construction. 
 
 

Clause 13:- The contractor shall execute the whole and every part of the work 
in the most substantial and workmanlike manner, and both as regards materials 
and every other respect in strict accordance with specifications. The contractors 
shall also conform exactly, fully and faithfully to the designs, drawings and 
instructions in writing relating to the work signed by the Engineer-in-charge and 
lodged in his office and to which the contractor shall be entitled to have access 
for the purpose of inspection at such office, or on the site of the work during office 
hours. The contractor will be entitled to receive one set of tender drawings and 
one certified copy of the accepted tender along with the work order free of cost.  

 
Clause 14: - The Engineer-in-charge / Architect shall have power to make any 
alteration in or additions to the original specifications, drawings, designs and 
instructions    that may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to carry out the work in 
accordance with any instruction in this connection which may be given to him 
writing signed by the Engineer-in-charge and such alteration shall not invalidate 
the contract, and any additional work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor            on the same conditions in all respects on which he agreed to do the 
main work, and at the same rates as are specified in the tender for main work, and 
if the additional and altered work includes any class of work for which no rate is 
specified in this contract, then such class of work shall be carried out at the rates 
entered in the Schedule of Rates of the Division or at the rates mutually agreed 
upon between the Engineer-in-charge and contractor, whichever are lower. If the 
additional or altered work for which no rate is entered in the schedule of rates of 
Division is ordered to be carried before the rates are agreed upon then the 
contractor shall within seven days of the date of receipt by him of the order to 
carry out the work inform the Engineer-in-charge of the rate which it is his 
intention to charge for such class of work. And if the Engineer-in-charge does not 
agree to this rate he shall by notice in writing be at liberty to cancel his order to 
carry out such class of work and arrange to carry out in such manner as he may 
consider advisable provided always that if the contractor shall commence work 
or incur any expenditure in regard thereto before the rates shall have been 
determined as lastly here in before mentioned, then in such case he shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Engineer-in-charge. In the event of 
dispute, the decision of the Building and Works committee will be final. Where, 
however, the work is to be executed according to the designs, drawings and 
specifications recommended by the contractor and accepted by the competent 
authority the alterations above referred to shall be within the scope of such 
designs, drawings and specifications appended to the tender.
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consequence of 
additions or 
alterations. 

 
 
 

No claim to any 
payment or 
compensation for 
alteration in or 
restriction of work. 

The time limit for the completion of the work shall be extended in the proportion 
that the increase in its cost occasioned by, alterations or additions bears to the 
cost of the original contract work, and the certificate of the Engineer-in-Charge 
as to such proportion shall be conclusive. 

 
 

Clause 15 :- 1) If at any time after the execution of the contract documents the 
Engineer-in-Charge shall for any reason what-so-ever (other than default on the 
part of the contractor for which he is entitled to rescind the contract) desire that 
the whole or any part of the work specified in the tender should be suspended for 
any period or that the whole or part of the work should not be carried out at all, 
he shall give to the contractor a notice in writing of such desire and upon the 
receipt of such notice the contractor shall forthwith suspend or stop the work 
wholly or in part as required, after having due regard to the appropriate stage at 
which the work should be stopped or suspended so as not to cause any damage or 
injury to the work already done or endanger the safety thereof, provided that the 
decision of the Engineer in Charge as to the stage at which the work or any part 
of it could be or could have been safely stopped or suspended shall be final and 
conclusive against the contractor. The contractor shall have no claim for payment 
or compensation whatsoever by reason of or in pursuance of any notice       
aforesaid, on account of any suspension stoppage or curtailment except to the 
extent specified hereinafter. 
 
2) Where the total suspension of the work ordered as aforesaid continued for a 
continuous period exceeding 90 days, the contractor shall be at liberty to 
withdraw from the contractual obligations under the contract so far as it pertains 
to the unexecuted part of the work by giving a 10 day’s prior notice in writing to 
the Engineer in Charge, within 30 days of the expiry of the said period of the 90 
days, of such intention and requiring the Engineer to record the final measurement 
of the work already done and to pay final bill. Upon giving such notice, the 
contractor shall be deemed to have been discharged from his obligations to 
complete the remaining unexecuted work under his contract. On receipt of such 
notice the Engineer in Charge shall proceed to complete the measurements and 
make such payment as may be finally due to the contractor within a period of 90 
days from the receipt of such notice in respect of the work already done by the 
contractor. Such payment shall not in any matter prejudice the right of the 
contractor to any further compensation under the remaining provision of the this 
clause. 
 
3) Where the Engineer in Charge required the contractor to suspend the work for 
a period in a excess of 30 days at any time or 60 days in the aggregate, the 
contractor shall be entitled to apply to the Engineer within 30 days of resumption 
of work after such suspension for payment of compensations to the extent of 
pecuniary loss suffered by him in respect of working machinery remained idle on 
the site or on the account of his having and to pay the salary or wages of labour 
engaged by him during the said period of suspension provided always that the 
contractor shall not be entitled to any claim in respect of any such working 
machinery salary or wages for the first 30 days whether consecutive or in the 
aggregate or such suspension or in respect or any suspension whatsoever 
occasioned unsatisfactory work or any other default on his part. The decision of 
the Engineer in Charge in this regard shall be final and conclusive against the 
contractor.
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4) In the event of................. 
 

(i) Any total stoppage of work on notice from Engineer in Charge under Sub 
clause (i) in that behalf. 

 
(ii) Withdrawal by the contractor from the contractual obligations complete 
the remaining unexecuted work under sub clause (2) on account of continued 
suspension of work for a period exceeding 90 days 

 
OR 

 
(iii) Curtailment in the quantity of item or items originally tendered on 
account of any alteration, omission or substitution in the specifications, 
drawings, designs or instructions under clause (14) 1 where such curtailment 
exceeds 25% in quantity and the value of the quantity curtailed beyond 25 
percent at the rates for the item specified in the tender is more than Rs.5000/- 

   
4-A) It shall be open to the contractor, within 90 days from the service of (i) the 
notice of stoppage of work or (ii) the notice of withdrawal from the contractual 
obligations under the contract on account of the continued suspension of work 
or (iii) notice under clause 14(1) resulting in such curtailment to produce to the 
Engineer satisfactory documentary evidence that he had purchased or agreed to 
purchase material for use in the contracted work, before receipt by him of the 
notice of stoppage, suspension or curtailment and require the IUCAA to take over 
on payment of such material at the rates determined by the Engineer, provided, 
however, such rates shall in no case exceed the rates at which the same was 
acquired by the contractor. The IUCAA shall thereafter take over the material so 
offered, provided quantities offered are not in excess of the requirement of the 
unexecuted work as specified in the accepted tender and are of quality and 
specification approved by the Engineer. 
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compensation payable 
in case of bad work. 

 
 

PWD Resolution no. 
CAT-1087/CR-94/ 
Bldg-2 Dated 14-6-89 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Work to be open to 
inspection 

 
 

Contractor or 
responsible agent to 
be present. 

Clause 16:- Under no circumstances whatever shall the contractor be entitled to 
any compensation from IUCAA on any account unless the contractor shall have 
submitted a claim in writing to the Engineer-in-charge within one month of the 
case of such occurring. 
Clause 17:- If at any time before the security deposit or any part thereof is 
refunded to the contractor, it shall appear to the Engineer-in-charge or his 
subordinate in charge of the work, that any work has been executed with unsound, 
imperfect or unskillful workmanship or with materials of inferior quality, or that 
any materials or articles provided by him for the execution of the work are 
unsound, or of a quality inferior to that contracted for, or are otherwise not in 
accordance with the contract, it shall be lawful for the Engineer-in-charge to 
intimate this fact in writing to the contractor and then notwithstanding the fact 
that the work, materials or articles complained of many have been inadvertently 
passed, certified and paid for, the contractor shall be bound forthwith to rectify, 
or remove and reconstruct the work so specified in whole or in part, as the case 
may require or if so required, shall remove the materials or articles so specified 
and provided other proper and suitable materials or articles at his own charge and 
cost and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in the written intimation aforesaid the contractor shall be 
liable to pay compensation at the rate of one percent on the amount of the estimate 
for every day not exceeding 10 days, during which the failure so continues and in 
the case of any such failure the Engineer-In-charge may rectify or remove and re-
execute the work or remove, and replace the materials or articles complained of 
as the case may be at the risk and expense in all respects of the contractor. Should 
the Engineer-in-charge consider that any such inferior work or materials as 
described above may be accepted or made use of it shall be within his discretion 
to accept the same at such reduced rates as he may fixed therefore. 

Clause 18:- All works under or in course of execution or executed in pursuance of 
the contract shall at all times be open to the inspection and supervision of the 
Engineer-in-charge and his subordinates, and the contractor shall at all times during 
the usual working hours, and at all other times at which reasonable notice of the 
intention of the Engineer-in-charge and his subordinate to visit the work shall     
have been given to the contractor, either himself be present to receive orders and 
instructions or have responsible agent duly accredited in writing present for that 
purpose. Orders given to the contractor’s duly authorized agent shall be considered 
to have some force and effect as if they had been given to the contractor himself.
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before work is 
covered up 

 
 
 
 
 
 
 
 
 
 
 
 

Contractor liable for 
damage done and for 
imperfections. 

Clause 19:- The contractor shall give not less than five days notice in writing to  
the Engineer-in-charge or his subordinate in charge of the work before covering 
up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof taken before the same 
is so covered or placed beyond the reach of measurement and shall not cover-up 
or place beyond the reach of measurement any work without the consent in 
writing of the Engineer-in-charge or his subordinate in charge of the work, and if 
any work shall be covered up or placed beyond the reach of measurement, 
without such notice having been given consent obtained the same shall be 
uncovered at the contractor’s expenses, and in default thereof, no payment or 
allowance shall be made for such work or for the materials with which the same 
was executed. 

 
Clause 20 :- If during the period of 24 months from the date of completion as 
certified by the Engineer-in-Charge pursuant to Clause-7 of the contract or 
months after commissioning the work, whichever is later in the opinion of the 
Engineer-in-charge, the said work is defective in any manner whatsoever, the 
contractor shall forthwith on receipt of notice in that behalf from the Engineer-
in-charge, duly commence execution and completely carry out at his cost in every 
respect all the work that may be necessary for rectifying and setting right the 
defects specified therein including dismantling and reconstruction of unsafe 
portions strictly in accordance with and in the manner prescribed and under the 
supervision of the Engineer-in-charge. In the event of the contractor failing or 
neglecting to commence execution of the said rectification work within the period 
prescribed therefore in the said notice and/ or complete the same as aforesaid as 
required by the said notice, the Engineer-in-charge get the same executed and 
carried out departmentally or by any other agency at the risk on account and at 
cost of the contractor. The contractor shall forthwith on demand pay to the Govt., 
the amount of such costs, charges and expenses sustained or incurred by the 
IUCAA of which the certificate of the Engineer-in-charge shall be final and 
binding on the contractor. Such costs, charges and expenses shall be deemed to 
be arrears of land revenue and in the event of the contractor failing or neglecting 
to pay the same on demand as aforesaid without prejudice to any other rights and 
remedies of IUCAA, the same may be recovered from the contractor as arrears of 
land revenue. The IUCAA shall also be entitled to deduct the same from any 
amount which may then be payable or which may thereafter become payable by 
the IUCAA to the contractor either in respect of the said work or any other work 
whatsoever or from the amount of security deposit retained by IUCAA. 
The defect liabilities period in particular for waterproofing treatment 
(Building work) shall be 10 years. 
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Contractor to supply 
plant, ladder, 
scaffolding etc. 

Clause 21- The contractor shall supply at his own cost all material (except such 
special materials if any as may in accordance with the contract, be supplied from 
the stores), plant, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works requisite or proper for the proper execution of 
the work, whether, in the original, altered or substituted form, and whether 
included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not and which may be necessary for the purpose 
of satisfying or complying with the requirements of the Engineer-in- charge as to 
which under these conditions he is entitled to be satisfied or which he is entitled 
to be required together with the carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with 
the means and materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or examination at any time 
and from time to time of the work or the failing which the same may be provided 
by the Engineer-in-charge at the expense of the contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 
The contractor shall provide all necessary fencing and lights required to protect 
the public from accident and shall also be bound to bear the expenses of defense 
of every suit, action or other legal proceeding, that may be brought by any person 
for injury sustained owing to neglect of the above precautions, and to pay any 
damages and cost which may be awarded in any such suit action or proceedings 
to any such person or which may with consent of the contractor be paid for 
compromising any claim by any such person. 

List of machinery in contractor’s possession and which they propose to use on 
the works should be submitted along with the tender. 

 
Clause 21 A:- The contractor shall provide suitable scaffolds and working 
platforms, gangways and stairways and shall comply with the following 
regulations in connections therewith. 

 
a) Suitable scaffolds shall be provided for workmen for all works that cannot 
be safely done from a ladder or by other means. 

 
b) A scaffold shall not be constructed, taken down or substantially altered 
except. 

 
1) Under the supervision of a competent and responsible person; 
2) As far as possible by competent workers possessing adequate 

experience in this kind of work. 
 

c) All scaffolds and appliances connected therewith and ladders shall. 
1) be of sound material. 
2) be of adequate strength having regard to the loads and strains to 

which they will be subjected and, 
3) be maintained in proper condition. 
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d) Scaffolds shall be so constructed that no part thereof can be displaced in 
consequence of normal use. 
e) Scaffolds shall not be over loaded and so far as practicable the load shall be 
evenly distributed. 
f) Before installing lifting gear on scaffolds, special precautions shall be taken 
to ensure the strength and stability of the scaffold. 
g) Scaffold shall be periodically inspected by the competent person. 
h) Before allowing a scaffold to be used by his workmen, the contractor shall, 
whether the scaffold has been erected by his workmen or not, take steps to ensure 
that it complies fully with the regulations therein specified. 
i) Working platform, gangways stairways shall. 

i) be so constructed that no part thereof can sag unduly or unequally. 
ii) be so constructed and maintained having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping 
or slipping, 

iii) be kept free from any unnecessary obstruction. 
 

j) In the case of working platform, gangway, working places and stairways at a 
height exceeding three meters. (to be specified) 

i) every working platform and every gangway shall be closely boarded 
unless other adequate measures are taken to ensure safety. 

ii) every working platform and gangway shall have adequate width and 
iii) every working platform, gangway, working place and stairway shall 

be suitably fenced. 
k) Every opening in the floor of a building or in working platform shall except 
for the time and to the extent required to allow the excess of persons or the 
transport or shifting of materials be provided with suitable means to prevent the 
fall of persons or materials. 

 
l) When persons are employed on a roof where there is a danger of failing from 
a height exceeding 3 meters suitable precautions shall be taken to prevent the fall 
of persons or materials. ( to be prescribed). 

 
m) Suitable precautions shall be taken to prevent persons being struck by 
articles which might fall from scaffolds or other working places. 
n) Safe means of access shall be provided to all working platforms and other 
working places. 
o) The contractor/(s) will have to make payments to the labours as per 
Minimum Wages Act 1948. 
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Clause 21 B - The contractor shall comply with the following regulations as 
regards the Hoisting Appliances to be used by him: 

 
a) Hoisting Machine and tackle, including their attachments, anchorages and 
support shall 

i) be of good mechanical construction, sound material and adequate 
strength and free from patent defect; and 

ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of suitable quality and adequate strength and free from patent defect. 
c) Hoisting machine and tackle shall be examined and adequately tested after 
erection on the site and before use and be re-examined in position at intervals to 
be prescribed by the Engineer in Charge. 
d) Every chain, ring, hook, shackle, swivel and pulley block used, in hoisting or 
lowering materials or as a means of suspension shall be periodically examined. 
e) Every crane driver or hoisting appliances operator shall be properly qualified. 
f) No person who is below the age of eighteen (18) years shall be in control of 
any hosting machine, including any scaffold which, or give signals to the 
operator. 

g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 
swivel pulley block used in hosting or lowering or as means of suspension, the 
safe working load shall be ascertained by adequate means. 

h) Every hoisting machine and all gear referred to in preceding regulation shall 
be plainly marked with the safe working load 

i) In the case of hoisting machine having a variable safe working load, each safe 
working, load and the conditions under which it is applicable shall be clearly 
indicated. 

j) No part of any hoisting machine or of any gear referred to in regulation(g) 
above shall be loaded beyond the safe working load except for the purpose of 
testing. 

k) Motors, gearing transmissions, electric writing and other dangerous part or 
hoisting appliances shall be provided with efficient safeguards. 

l) Hoisting appliances shall be provided with such means as will reduce to 
minimum the risk of the accidental descent of the load. 

 
m) Adequate precaution shall be taken to reduce to a minimum, the risk of any 
part of a suspended load becoming accidentally displaced. 
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Clause 22 – The contractor shall not set fire to any standing jungle, trees, brush-
wood or grass without a written permit from the Engineer-in-charge. When such 
permit is given, and also in all cases when destroying cut or drag trees brushwood, 
grass etc. By fire, the contractor shall take the necessary measure to prevent such 
fire spreading to or otherwise damaging surrounding property. 
The contractor shall make his own arrangements for drinking water for the labour 
employed by him and provide sanitary and other arrangements. 

 
Clause 23– Compensation for all damages done intentionally or unintentionally 
by contractor’s labour whether in or beyond the limits of IUCAA property 
including any damage caused by spreading of fire mentioned in clause 22 shall 
be estimated by the Engineer-in-Charge or such other officer as he may appoint 
and the estimate of the Engineer-in-Charge subject to the decision of the 
Engineer-in-charge on appeal shall be final and the contractor shall be bound to 
pay the amount of the assessed compensation on demand, failing which, the same 
will be recovered from the contractor as damages in the manner prescribed in the 
clause 1 or deducted by the Engineer-in-Charge / Estate Manager from any sums 
that may be due or become due to the contractor under this contract or otherwise. 

 
The contractor shall bear the expenses of defending any action or other legal 
proceeding that may be brought by any persons for injury sustained by him owing 
to neglect of precautions to prevent the spread of fire and he shall pay any 
damages and cost that may be awarded by the court in consequences. 

 
Clause 24 - The contractor shall employ the labours with the nearest Employment 
Exchange. 

 
Clause 25 – No Work shall be done on a Sunday without the sanction in writing 
of the Engineer-in-Charge. 

 
Clause 26 – The contract shall not be assigned or sublet without the written 
approval of the Engineer-in-Charge and if the contractor shall assign or sublet his 
contract, or attempt to do so or become insolvent or commence any proceedings 
to get himself adjudicated and insolvent or make any composition with his 
creditors, or attempt   to do so or if bribe, gratuity, gift loan, perquisite ,reward or 
advantage, pecuniary or otherwise shall either directly or indirectly be given, 
promised or offered by the Contractor or any of his servants or agents to any 
public officer or person in the employment of IUCAA in any way relating to his 
office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of 
IUCAA , and the same consequences shall ensure as if the contract had been 
rescinded under Clause 3 thereof and in addition the Contractor shall not be 
entitled to recover or be paid for any work therefore actually performed under the 
contract. 
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Clause 27 :- All sums payable by a contractor by way of compensation under any 
of these conditions shall be considered as a reasonable compensation to be 
applied to the use of IUCAA without reference to the actual loss or damage 
sustained, and whether any damage has or has not been sustained. 

 

Clause 28 :- In the case of tender by partners, any change in the constitution of 
a firm shall be forthwith notified by the contractor to the Engineer-in-charge for 
his information. 

 
Clause 29 :- All works to be executed under the contract shall be executed under 
the direction and subject to the approval in all respects of the Engineer-in-charge 
of the Circle, for the time being, who shall be entitled to direct, at what point 
or points and in what manner they are to be commenced, and from time to time 
carried on. 

Clause 30 (1) :- Except otherwise specified in the contract and subject to the 
powers delegated to the architect by the IUCAA under the rules in force, the 
decision of the architect upon all questions relating to the meaning of the 
specifications, designs, drawings and instructions, hereinbefore mentioned and as 
to the quality or workmanship or materials used on the work or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the work or execution or failure to execute 
the same whether arising during the progress of work or after the completion 
or abandonment thereof, for the time being, shall be final conclusive and binding 
on all parties to the contract. 

 

Clause 30 (2) :-   All the disputes and differences of any kind whatsoever, arising 
in relation to or in connection with the contract or in carrying out the works 
(whether during the progress of the work or after their completion and whether 
before or after the determination, abandonment or breach of contract ) shall be 
referred to by the contractor or by the Engineer-in-charge of the IUCAA to the 
subcommittee of the Buildings and Works Committee within 30 days from the 
date of receipt of the decision of the architect and the Sub- Committee shall decide 
such disputes/differences as expeditiously as possible. 
The tenure of the Sub-Committee will be as per decision of Director IUCAA, Pune. 
In-case of any vacancy arising in the composition of sub-committee, the Director 
of IUCAA shall appoint the member of Buildings and Works Committee on the said  
sub -committee. 
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Clause 31 :- If the contractor/the IUCAA is aggrieved by the decision of the Sub-
Committee, the Contractor/the Engineer-in-charge of the IUCAA may apply to the 
Director of the IUCAA, within 30 days from the date of receipt of decision of the 
sub-committee, for entering into the arbitration. On receipt of such application from 
the contractor or the Engineer-in-charge of the IUCAA, the Director IUCAA shall 
appoint a Sole Arbitrator who will be fellow of Indian Institute of Architects Or 
Institute of Engineers (India) and refer the dispute/difference to him. The decision 
of the Arbitrator shall be binding and final on both the parties. The provisions of 
Arbitration and Conciliation Act, 1996 shall apply to such arbitration. Such 
arbitration proceeding will be held at Pune. 

 
Clause 32 :-   When the estimate on which a tender is made includes lump sums in 
respect of part of the work, the contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question at the same 
rates as are payable under this contract for each item, or if the part of work in 
question is not in the opinion of the Engineer-in-Charge capable of measurement, 
the Engineer-in-Charge may as his discretion pay the lump sum amount entered in 
the estimate and certificate in writing of the Engineer-in- charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provision of this clause (not applicable for this tender). 

 
Clause 33 :- In the case of any class of work for which there is no such specification 
as is mentioned in rule 1 of form B-2, such work shall be carried out in accordance 
with the Divisional specifications, and in the event of there being no Divisional 
specifications, then in such case the work shall be carried out in all respects in 
accordance with all instructions and requirement of the Engineer-in- charge (not 
applicable for this tender). 

 
Clause 34 :- The expression “works” or “work” where used in these conditions, 
shall unless there be something in the subject or context repugnant to such 
constructions, be construct, to mean the work or works contracted to be executed 
under or in virtue of the contract, whether temporary or permanent and whether 
original, altered, substituted or additional. 

 
Clause 35 :- The percentage referred to in the tender shall be deducted from/ added 
to the gross amount of the bill before deducting the value of any stock issued (not 
applicable for this tender). 

 
Clause 36 :- All quarry fees, royalties, and ground rent for stacking materials, if 
any, should be paid by contractor.   The contractor will complete all formalities for 
payment of royalty to the Collector office before carting away the excavated soil.  
The contractor is expected to submit all Collector’s approvals before carting away. 

 
Clause 37:- The Contractor shall be responsible for and shall pay any 
compensation to his workmen payable under the Workmen’s Compensation act, 
1923 ( VIII of 1923 ), (hereinafter called the said Act ) for injuries caused to the 
workmen, if such compensation is payable / paid by the IUCAA as principal under 
sub-section (1) of Section 12 of the said act on behalf of the Contractor, it shall be 
recoverable by the IUCAA from the Contractor under sub-section (2) 
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of the said section. Such compensation shall be recovered in the manner laid 
down in Clause 1 above. 

Clause 37(A):- The Contractor shall be responsible for and shall pay the expenses 
of providing medical aid to any workman who may suffer a bodily injury as a result 
of an accident. If such expenses are incurred by the IUCAA, the same shall be 
recoverable from the Contractor forthwith and be deducted without prejudice to any 
other remedy of the IUCAA from any amount due or that may become due to the 
Contractor. 

 
Clause 37 (B):- the contractor shall provide all necessary personal safety 
equipment and first aid apparatus available for the use of the persons employed on 
the site and shall maintain the same in condition suitable for immediate use at any 
time shall comply with the following regulations in connection therewith. 

a) The workers shall be required to use the equipments so provided by the 
Contractor and the Contractor shall take adequate steps to ensure proper use of 
the equipment by those concerned. 

 
b) When work is carried on in proximity to any place where there is a risk 

of drowning all necessary equipment shall be provided and kept ready for use and 
all necessary steps shall be taken for the prompt rescue of any person in danger. 

c) Adequate provision shall be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
(Govt. Circular No. PWD 
CAT-6076/3336/(400)/ 
Bldg-2. 
Dated16-08-1985 

 
 
 
 

No Claim for excess / 
saving quantities. 

 
 
 
 
 
 

Employment of famine 
Labour etc. 

 

Claim for compensation 
for delay in starting 
the work. 

 
 
Claim for compensation 
for delay in execution of 
work. 

Clause 37 (C) :- The Contractor shall duly comply with the provisions of “The 
Apprentices Act, 1961” (III of 1961). The rules made there under and the orders 
that may be issued from time to time under the said Act and the said Rules and 
on his failure or neglect to do so, he shall be subjected to all the liabilities and 
penalties provided by said Act and said Rules. 

 
Clause 38 :-   1) Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rates shall be permitted in respect of 
any of the items. The Excess / Saving Quantity shall be carried out by contractor 
as per Tender Rates. No claim shall be entertained on saving or     excess of 
the quantities to any extent. The variation of the Quantities will not deviate the 
Contract. 

 
Clause 39 :-   The contractor shall employ any famine, convict or other labour of 
a particular kind or class if ordered in writing to do so by the Engineer-in- Charge. 
 
Clause 40 :- No compensation shall be allowed for any delay caused in the 
starting of the work on account of acquisition of land or in the case of clearance 
works, on account of any delay in accordance to sanction of estimates. 
 
Clause 41:-   No compensation shall be allowed for any delay in the execution of 
the work on account of water standing in borrow pits or compartments. The rates 
are inclusive for hard or cracked soil, excavation in mud, sub soil, water 
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Entering upon or 
commencing any portion 
of work 

 
 
 

Minimum age of persons 
employed, the 
employment of donkeys 
and/ or other animals 
and the payment 
of fair wages. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Method of payment. 

standing in borrow pits and no claim for an extra rate shall be entertained, 
unless otherwise expressly specified. 

 
Clause 42 :- The contractor shall not enter upon or commence any portion of 
work except with the written authority and instructions of Engineer-in-Charge 
or of his subordinate in charge of the work. Failing such authority, the contractor 
shall have no claim to ask for measurements of or payments for work. 

 
Clause 43 :- (i) No contractor shall employ any person who is under the age of 
18 years. 

 
(ii) No contractor shall employ donkeys or other animals with breaching of string 
or thin rope. The breaching must be at least three inches wide and should be of 
tape (Newer). 

 
(iii) No animal suffering from sores, lameness or emaciation or which is 
immature shall be employed on the work. 

 
(iv) The Engineer-in-Charge or his Agent is authorized to remove from the work, 
any person or animal found working which does not satisfy these conditions and 
no responsibility shall be accepted by the IUCAA for any delay caused in the 
completion of the work by such removal. 

 
(v) The contractor shall pay fair and reasonable wages to the workmen employed 
by him in the contract undertaken by him. In the event of any dispute arising 
between the contractor and his workmen on the grounds that the wages paid are 
not fair and reasonable, the dispute shall be referred without delay to the 
Engineer-in-charge, who shall decide the same. The decision of the Engineer-in-
charge shall be conclusive and binding on the contractor but such decision shall 
not in any way affect the conditions in the contract regarding the payment to be 
made by the IUCAA at the sanctioned tender rates. 

 
(vi) Contractor shall provide drinking water facilities to the workers. Similar 
amenities shall be provided to the workers engaged on large work in urban 
areas. 

 
(vii) Contractor to take precaution against accidents which take place on account 
of labour using loose garments while working near machinery. 

 
Clause 44 :- Payment to contractors shall be made through NEFT / RTGS only.  
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Acceptance of conditions 
compulsory before  
tendering for work. 

 

Employment of scarcity 
labour. 

 
 
 
 
 
 

 

Maharashtra Act XIX of 
1985, Clause regarding 
Turnover tax vide P. W. D. 
Circular No. CAT-1086/ 
CR-330 –ldg-2 Dated 10th, 
June 1987. 

 
 
 
 
 
 
 
 
 
 
 

PWD Government 
Resolution No. 
CAT/1097/CR-478/ 
Bldg.-2/Mantralaya/ 
Dated 23rd March 1998 

Clause 45: - Any contractor who does not accept these conditions shall not be 
allowed to tender for work. 

 
Clause 46:- If IUCAA declares a state of scarcity or famine to exist in any village 
situated within 10 miles of the work, the contractor shall employ upon such parts 
of the work, as are suitable for unskilled labour, any person certified to him by 
the Engineer-in-charge, or be any person to whom the Engineer-in-charge may 
have delegated this duty in writing to be in need of relief and shall be bound to pay 
to such person wages not below the minimum which IUCAA may have fixed in 
this behalf. Any disputes which may arise in connection with the Implementation 
of this clause shall be decided by the Engineer-in-charge whose decision shall be 
final and binding on the contractor. 

 
Clause 47 A: - The tendered rates shall be inclusive of all taxes. 

 
 
 
 
 

Clause 48: - The rates to be quoted by the contractor must be inclusive of sales 
tax. No extra payment on this account will be made to the contractor. 

 
Clause 49: - In case of materials that may remain surplus with the contractor from 
those issued for the work contracted for, the date of ascertainment of the materials 
being surplus will be taken as the date of sale for the purpose of sales tax and the 
sales tax will be recovered on such sale. 

 
Clause 50: - The contractor shall employ the unskilled labour to be employed by 
him on the said work only from locally available Labours and shall give 
preference enrolled under Maharashtra IUCAA and Self Employment 
Departments Scheme. Provided, however, that if the required unskilled labour are 
not available locally, the contractor shall in the first instance employ such number 
of persons as is available and thereafter may with previous permission, in writing 
of the Engineer-in-charge-in-Charge of the said work, obtained the rest of 
requirements of unskilled the labour from outside the above scheme. 

 
Clause 51: - Wages to be paid to the skilled and unskilled laborers engaged by 
the contractor. The contractor shall pay the labourers skilled and unskilled 
according to the wages prescribed by the Minimum Wages Act of 1948 
applicable to the area in which the work of the Contractor is in progress.  The 
Contractor shall comply with the provisions of the Apprentices Act, 1961, and 
the rules and orders issued there under from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Engineer-in-charge, may in his 
discretion may cancel the contract. The contractor shall also be liable, for any 
pecuniary liability arising out on account of any violation by him of the 
provision of the Act. The contractor shall pay the laborers skilled and unskilled 
according to the wages prescribed by the Minimum Wages act of the 1948 
applicable to the area in which the work is in progress.
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Government Circular No. 
CAT 
1274/40364/Desk-2 
Mantralaya, Mumbai, 
400032. Dated 07-12- 
1976 

 
 
 
 
 

Government Circular 
No. CAT 1284(120) 
Building-2, 
Mantralaya, Mumbai, 
400032. Dated 14-8-85 

Clause 52 :-   All accounts whatsoever which the contractor is liable to pay to the 
IUCAA in connection with execution of the work including the amount payable 
in respect of (i) materials/ and or stores supplied/issued hereunder by the IUCAA 
to contractor (ii) hire charges in respect of heavy plant, machinery and equipment 
given or hire by the IUCAA to the contractor for execution by him of the work 
and/or which advances have been given by the IUCAA to the contractor shall be 
deemed to be arrears of the Land Revenue and the IUCAA may without 
prejudice to any other rights and remedies of the IUCAA recover the same from 
the contractor as arrears of Land Revenue (not application to this tender). 

 
Clause 53: - The contractor shall duly comply with all the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970 (37 of 1970) and the 
Maharashtra Contract Labour (Regulation and abolition) Rules, 1971 as amended 
from time to time and all other relevant statues and statutory provisions 
concerning payment of wages particularly to workmen employed by the 
contractor and working on the site of the work. In particular the contractor shall 
pay wages to each worker employed by him on the site of the work at the rates 
prescribed under the Maharashtra Contract labour (Regulation and Abolition) 
Rules, 1971.  

 
Clause 54: - The Contractor shall engage apprentices such as brick layer 
carpenter, wiremen, plumber, as well as blacksmith recommended by the State 
Apprenticeship Advisor Director of Technical Education, Dhobi Talao, Mumbai- 
400 001 In the construction work. (As per Government of Maharashtra, Education 
Department No.TSA/5170/T/5689, dated, 7.7.72) (Not application to this tender. 
 
Clause 55:  - (Government of Maharashtra P.W.D. Resolution No. 
CAT/1086/CR-243/K/Bldg.2, Mantralaya, Mumbai Dt. 11.8.1987)
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CONDITIONS FOR COVID & MALARIA ERADICATION ANTI MALARIA AND 

OTHER HEALTH MEASURES 
 

a. The anti-malaria and other health measures shall be as directed by the Joint Director 
(Malaria and Filarial) of Health Services, Pune. 

b. The contractor shall see that mosquito-genic conditions are not created so as keep 
vector population to minimum level. 

c. The Contractor shall carry out anti –malaria measures in the area as per guidelines 
prescribed under National Malaria Eradication Programme and as directed by the 
Joint Director (Malaria and Filarial) of Health Services, Pune. 

d. In case of default in caring out prescribed anti-malaria measures resulting in increase 
in malaria incidence, contractor shall be liable to pay to IUCAA the amount spent by 
the IUCAA on anti-malaria measures to control the situation in addition to fine. 

e. Contractor is expected to follow all guidelines of measures towards COVID 
prevention as per State and Central government guidelines, to be included in the 
quoted rates. No extra charges will be paid towards above measures.  

 
RELATION WITH PUBLIC AUTHORITIES. 
 

The contractor shall make sufficient arrangements for draining away the sewerage water 
as well as water coming from the bathing and washing places and shall dispose off this 
water in such a way as not to cause any nuisance. He shall also keep the premises clean 
by employing sufficient number of sweepers. The contractor shall comply with rules, 
regulations, bye-laws and directions given from time to time by any local or public 
authority in connection with this work and shall pay fees or charges which are livable on 
him without any extra cost to IUCAA. (Government of Maharashtra P.W.D. Resolution 
No. CAT – 1086/CR-243/D/Bldg. 2 Mantralaya, Mumbai. Dated 11-9-1987). 
 
Clause 56: - CONDITIONS RELATING TO INSURANCE OF  CONTRACT 
WORK 
 
The Contractor shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so as 
to provide adequate insurance cover for execution of the awaited contract work for total 
contract value and complete contract period from the “Directorate of Insurance, 
Maharashtra state, Mumbai only. Its postal address for Correspondence is “264 
MHADA, First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” 
(Telephone Nos. 022-26438690/ 26438746 and Fax No. is 022-26438461), Similarly all 
workmen appointed to complete the contract work are required to insure under 
workmen’s compensation Insurance policy. Insurance Policy / Policies taken out from 
any other company will not be accepted. The rates are inclusive of insurance charges.
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ADDITIONAL CONDITIONS FOR 
PROCUREMENT OF MATERIALS. 

 
1. All the materials such as asphalt, cement steel etc. shall be procured by the contractor 

from approved Government institutions or as directed by the Engineer-in-charge only. 
The material shall be brought at the site of the work well in advance by the contractor. 
The contractor shall be responsible for all transportation and storage of the materials at 
site and shall bear all the related costs. The Engineer shall be entitled at any time to inspect 
or examine all such materials. The contractor shall provide reasonable assistance for such 
inspection or examination as may be required. 

2. After receiving bitumen, the authorized challan/ gate pass should be obtained from the 
refinery mentioning the quantity of bitumen, rate of bitumen, date of delivery etc. And 
it should be handed over to the Department for each consignment. Similarly, the invoice 
of cement etc. Shall be given to the authorized representative of the Engineer-in-charge 
immediately on procurement of the material. 

3. The day-to-day record of the receipt / utility / balance of material should be kept by the 
contractor in the form of register for each material like asphalt, cement, steel at plant site 
/site of work/store and the same will be checked by the Engineer-in-charge or authorised 
Engineer at any time. This register shall be signed daily by the contractor or his 
representative and representative of Engineer-in-charge. The contractor shall submit 
periodical as well as on completion of work an account of all· materials used by him on 
the work to the Engineer-in-charge. 

4. While transportation of bouzer, transport pass should be obtained from those corporation 
/ municipality through whose limits the bouzer is passed and should be handed over to 
the authorised representative of the Department. 

5. The procurement of cement/steel/RCC pipes etc., should be from authorised 
manufacturing company/institutions and vouchers regarding purchase there of shall be 
submitted to the Engineer-in-charge. The material from any other source other than the 
approved institutions shall not be allowed unless written permission from the Engineer-
in-charge is taken. In such cases certificate for test, quality shall be produced by the 
contractor and samples of materials shall be tested from any Government laboratory by 
the contractor at his cost and the test results be supplied to the Department. The materials 
not conforming to the required standard shall be removed at once from the site of works 
by the contractor at his own cost. All the materials such as asphalt, cement etc., required 
for use in the work shall be conforming to the concerning 
I.S. / MOST specifications. These materials shall be used on work by the contractor 
only after the tests thereof are found satisfactory. The responsibility of carrying out tests 
to the frequencies specified for each material shall rest with the contractor. 

6. Any consignment or part of consignment of cement which is deteriorated in any way shall 
not be used in the works and shall be removed from the site by the contractor without 
charge to the employer. 

7. Cement shall be transported and handled and stored on the site in such a manner as to 
avoid deterioration, contamination etc., Each consignment shall be stored separately so 
that it may be readily identified and inspected. Cement shall be used in the sequence in 
which it is delivered at site. 
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8. The contractor shall prepare and maintain proper records on site in respect of delivery, 
handling, storage and use of cement and these records shall be made available for 
inspection by the Engineer at all times. 

9. The contractor shall construct at his own cost shed/ sheds as per directions of the 
Engineer-in- charge for storing the material and providing double locking arrangements 
(one lock of the department and the other of the contractor). Material shall be taken out 
from store only in presence of an authorised representative of the Engineer- in-charge. 
The store shed constructed on site shall be removed on completion of work. The 
contractor shall take all necessary steps to guard the materials brought by him. 

10. Cement to be used in the works shall be any of the following types with the prior approval 
of the Engineer. 
(a) Ordinary Portland cement conforming to is 8112 (latest edition) 
(b) Ordinary Portland cement conforming to is 12269 (latest edition). 
(c) Minimum 43 grade of cement or higher grade of cement should be used. 

11. Steel TMT (FE – 500/500D) Bars grade conforming to is IS 1786 shall be used. 
12. Emulsion R-70 grade confirming to is 8887 of 1995 shall be used. 
13. The contractor shall make his own arrangement for the safe custody of the materials 

brought by him on the site of work. 
14. The charges for conveying of the material from the place of the purchase by the contractor 

to the site of work and the actual spot of work shall be entirely borne by the contractor. 
No claim on this account shall be entertained. 

15. Register showing dispatch of bituminous load from the plant, vehicle No., time of 
dispatch, temperature at the time of dispatch etc. Shall be kept in prescribed form at hot 
mix plant, site. Similarly register showing the time, temperature of the mix etc. At site 
shall be kept. The authorized representative of the contractor shall fill both these registers. 
These shall be signed by the Contractor every day in token of acceptance. The 
maintenance of these register does not absolve the contractor of his contractual obligation 
towards quality of the work. 

16. The contractor should ensure that all safety precautions are observed by the labourers 
while handling the materials and precautions are taken in cases of injuries etc. For their 
labour at the cost of the contractor and the contractor will bear all the expenses, 
compensation etc. If any accident occurs to the labour etc. no claim in this regard 
whatsoever shall be entertained and the decision of the IUCAA will be final and 
conclusive. 

17. In case the materials become surplus owing to the change in the design of the work after 
the materials are brought by the contractor, no claim in this regard will be entertained and 
the contractor will be required to take away such materials from the site. 

18. The contractor should arrange for weighment of the bouzer if desired by the Engineer-in 
charge. The weighment shall be done in the presence of representative of the Department 
at the cost of the contractor. 
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19. The weight of the steel bars used on the work will be calculated on the basis of standard 
weight per unit length vide I.S. 1732. No wastage of steel will be considered at all. Cut 
Pieces of the steel irrespective of the length will be the property of the Contractor and no 
claim whatsoever in this regard shall be entertained. The consignment of the steel brought 
by the contractor having weight less than the standard weight per unit length of the bar as 
mentioned above will not be accepted. For this purpose, random sample will be tested 
by the Engineer-in-charge and the decision of the Engineer-in-charge shall be binding on 
the contractor. If the steel received is over weight (more than standard weight per running 
meter length) no extra payment will be made and no claim in this regard whatsoever shall 
be entertained. 

20. No claims on account of cement or steel rods used for ancillary works on site of work 
shall be entertained. 

21. All the materials to be brought on site shall be brought only on working days and in 
presence of an authorized representative of the Engineer-in-charge. 

22. The material advance of 75% will be paid if recommended by the Architect and Project 
Management Consultant of approved materials for cement, steel & tiles only. The 
minimum assessed RA bill value should be Rs. 1 Crores.
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SECTION-VI 
ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

 

INDEX 
Sr. 
No. 

Description 

1 2 

1. General. 
2. Contractor to study site conditions. 
3. Declaration of Contractor. 
4. Indemnity. 
5. Definitions. 
6. Errors, omissions and discrepancies. 
7. Working methods and progress schedule. 
8. Agent and work order book. 
9. Setting out. 
10. Leveling instruments. 
11. Authority of representative of Engineer-in-charge. 
12. Co-ordination. 
13. Assistance in procuring priorities/permits etc. 
14. Quarries. 
15. Collection of materials. 
16. Temporary Quarters and Site Office. 
17. Treasure- Trove. 
18. Patented Device. 
19. Explosives. 
20. Damage by flood for accident. 
21. Police Protection. 
22. Traffic regulations. 
23. Supervision and Inspection of work and Quality control. 
24. Initial measurements for record. 
25. Samples and testing of materials. 
26. Change in cement contents etc. 
27. Cement concrete/form work for concrete. 
28. Miscellaneous. 
29. Medical and sanitary arrangement for labour. 
30. Safety Code. 
31. Scope of rates for different items of works. 
32. Payments. 
33. Handing over of work. 
34. Claims. 
35. Quality assurance and maintenance. 
36. Maintenance. 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 
1. These are to apply as additional specifications and conditions unless otherwise already 

provided for contradictorily elsewhere in his contract. 

2. CONTRACTOR TO STUDY SITE CONDITIONS: 

The contractor shall be deemed to have carefully examined the work and site conditions 
including labour, the general and the special conditions, specifications, schedules and 
drawings and shall be deemed to have visited the site of the work and to have fully 
informed himself regarding the local conditions and carried out his own investigations 
to arrive at rates quoted in the tender. In this regard, he will be given necessary 
information to the best of knowledge of Department but without any guarantee about it. 

If he shall have any doubt as to the meaning of any portions of these general conditions 
or the special conditions, or the scope of work or the specifications and drawings or any 
other matter concerning the contract, he shall in good time, before submitting his tender, 
set forth the particulars thereof and submit them to the Engineer-in-charge, IUCAA, 
Pune in writing in order that such doubts may be clarified authoritatively before 
tendering. Once a tender is submitted, the matter will be decided according to tender 
conditions in the absence of such authentic pre-clarification. 

3. DECLARATION OF THE CONTRACTOR 

The contractor should sign the declaration form. 

4. INDEMNITY: 

The contractor shall indemnity the IUCAA against all actions, suits, claims and demands 
brought or made against him in respect of anything done or committed to be done by the 
Contractor in execution of or in connection with the work of this contract and against 
any loss or damage to the IUCAA in consequence of any action or suit being brought 
against the Contractor for anything done or committed to be done in the execution of the 
work of this contract. 

5. DEFINITIONS: 

Unless excluded by or repugnant to the context. 

(a) The expression “IUCAA” as used in the tender papers shall mean the IUCAA, Pune 
– 411 007. 

(b) The expression “Architect” as used anyw here in the tender papers shall mean the 
Architect appointed by the IUCAA for this work. 

(b-i) The expression “Electrical Consultant of Architect” as used in the tender papers shall 
mean the Electrical Consultant appointed by the Architect, and approved by the 
Engineer-in-charge, IUCAA. 

(c) The expression the “Department” as used in the tender papers shall mean the Estate 
Department of IUCAA. 

(d) Project Management Consultant (PMC) means project manager team appointed by 
IUCAA for day-to-day supervision, recording measurements for bills and monitoring 
time, cost & quality. 

(e) The expression “Engineer” or “Engineer -in-charge” as used in the tender papers shall 
mean the Estate Manager, IUCAA, Pune - 7. 

(f) The expression “Contractor” used in the tender papers shall mean the successful 
tenderer whose tender has been accepted, and who has been authorized to proceed 
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with the work. 

(g) The expression “Contract” as used in tender papers shall mean the deed to contract 
together with its original accompaniment and those latter incorporated in it by mutual 
consent. 

(h) The expression “Plant” as used in the tender papers shall mean every machinery, 
necessary or considered necessary by the Engineer to execute, construct, complete 
and maintain the works and used in, altered, modified, substituted and additional work 
ordered in the time and the manner herein provided and all temporary materials and 
special and other articles of appliances of every sort, kind and description whatsoever 
intended or used thereof. 

(i) “Drawings shall mean the drawings referred to the specifications and any 
modifications of such drawings approved in writing by Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the 
Engineer. 

(j) ‘Provisional sum’ or ‘Provisional lump sum’ shall mean lump sum included by 
IUCAA in tender documents and shall represent the estimated value of work for which 
details are not available at the time of issue of tender. 

(k) “Provisional items” shall mean items for which approximate quantities have been 
included in the tender documents. 

(l) The “Site” shall mean the lands and/or other places, on, under, in or through which 
the work is to be executed under the contract including any other lands or places which 
may be allotted by IUCAA or used for the purpose of contract. 

(m) The “Work” shall mean the works to be executed in accordance with the Contract or 
part (s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works as required for performance of the Contract. 

(n) The “contract sum” shall mean the sum for which the tender is accepted. 

(o) The “Accepting Authority” shall mean the committee competent to accept the tender. 

(p) The “Day” shall mean a day of 24 hours from midnight to midnight respective of the 
number of hours worked in any day in the week. 

(q) “Temporary Works” shall mean all temporary works of every kind required in or 
about the execution, completion, or maintenance of the works. 

(r) “Urgent Works” shall mean any measure which, in the opinion of the Engineer-in- 
charge, become necessary during the progress of the works to obviate any risk or 
accident or failure or which become necessary for security of the work or the persons 
working, thereon. 

Where the context so requires words importing the singular only also include the 
plural and vice- versa. 

Heading and marginal notes, if any, to the general conditions shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction 
thereof of the contract. 

Wherever there is mention of “Schedule of Rates” or simply D.S.R. in this tender, it 
will be taken to mean as “the Schedule of the rate of the Pune District in whose 
jurisdiction the work lies”. 
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6. ERRORS, OMISSIONS, AND DISCREPANCIES: 

(a) In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawing or between drawings and specifications etc. The following 
order of preference shall apply. 

(i) Between actual scaled and written dimensions or descriptions on a drawing the latter 
shall be adopted. 

(ii) Between the written or shown description or dimensions in the drawings and 
corresponding one in the specifications, the latter shall apply. 

(iii) Between the quantities shown in schedule of quantities and those arrived at   from the 
drawings, the latter shall be preferred. 

(iv) Between the written description of the item in the schedule of quantities and the 
detailed description in the specifications of the same items, the latter shall be adopted. 

(b) In case of discrepancy between percentage rate quoted in figures and words, the 
lowest of the will be considered for acceptance of tender. 

(c) In all cases of omissions and / or doubts or discrepancies in the dimensions or 
description of any item or specification a reference shall be made to the Estate 
Manager, IUCAA, Pune - 7 whose elucidation, elaboration or decision shall be 
considered as authentic.   The contractor shall be held responsible for any errors that 
may occur in the work through lack of such reference and precaution. 

7.1 PROGRAMME OF WORK:  

The works is required to be completed within a period of 6 months (including the 
monsoon period). 

 
7.2 (a) METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION    
                                                                                                                                                                                        EQUIPMENTS: 

Contractor shall furnish at least 15 days in advance, his programmed of commencement of 
item of work, the details of actual methods that would be adopted by the contractor for the 
execution of various items of work such as special scaffolding, well sinking, cast-
in-situ superstructure for Bridge work and Earth work, W.B.M, Black topping items etc. 
For roads works supported by necessary detailed drawings and sketches including those of 
the plant and Machinery that would be used, their locations, arrangement for conveying 
and handling materials etc. And obtain prior approval of the Engineer-in-charge well in 
advance of starting of such item of work. The Engineer-in-charge reserves the right to 
suggest modifications or make complete changes in the method proposed by the contractor, 
whether accepted previously or not, at any stage of the work, to obtain the desired accuracy, 
quantity and progress of the work which shall be binding on the contractor, and no claim 
on account of such change in method of execution will be entertained by the Government 
so long as specifications of the item remain unaltered. The sole responsibility for the safety 
and adequacy of the methods adopted by the contractor will however rest on the contractor 
irrespective of any approval given by the Engineer. 

In case of slippage from the approved work program at any stage, the contractor shall 
furnish revised program to make up the slippage within the stipulated time schedule and 
obtain the approval of the engineer to the revised program. 

(b) CONSTRUCTION EQUIPMENT: 

The contractor shall be required to give a trial run of the equipment’s for establishing their 
capability to achieve the laid down specifications and tolerance to the satisfaction of the 
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Engineer before commencement of the work. All equipment provided shall be of proven 
efficiency and shall be operated and maintained at all times, in a manner acceptable to the 
Engineer and no equipment or personnel will be removed from site without permission of 
the Engineer.    

(c) PROGRESS SCHEDULE: 

The contractor shall furnish within the period of one month of the order to start the work, 
the program of work in CPM/PERT charts in quadruplicate indicating the date of actual 
start, the monthly/progress expected to be achieved and the anticipated completion date of 
each major item of work to be done by him, also indicating dates of procurement and 
setting up of materials, plant and machinery. the schedule is to be such as is practicable of 
achievement towards the completion of the whole work in the time limit, the particulars 
items, if any, on the due dates specified in the contract and shall have the approval of the 
engineer-in-charge. no revised schedule shall be operative without such acceptance in 
writing. The engineer is further empowered to ask for more detailed schedule or schedules 
say; week by week for any item or items, in case of urgency of work as will be directed by 
him and the contractor shall supply the same as and when asked for. 

The contractor shall furnish sufficient plant, equipment and labour as may be necessary to 
maintain the progress of schedule. The working and shift hours restricted to one shift a day 
for operations to be done under the government supervision shall be such as may be 
approved by the Engineer-in-charge. They shall not be varied without the prior approval 
of the engineer. Night work which requires supervision shall not be permitted except when 
specifically allowed by engineer each time, if requested by the contractor. The contractor 
shall provide necessary lighting arrangements etc. for night work as directed by Engineer 
without extra cost. 

Further, the contractor shall submit the progress report of work in prescribed forms and 
charts etc. at periodical intervals as may be specified by the engineer-in-charge. Schedule 
shall be in form of progress charts, forms, progress statement and / or reports as may be 
approved by the Engineer. 

The contractor shall maintain proforma, charts, details regarding machinery, equipment, 
labour, materials, personnel etc. as may be specified by the engineer and submit 
periodically return thereof as may be specified by the Engineer-in-charge. 

 
8. AGENT AND WORK ORDER BOOK: 

The contractor shall himself manage the work or engage an authorised all time agent on the 
work capable of managing and guiding the work and understanding the specifications and 
contract conditions. A qualified and experienced. Engineer shall be provided by the 
contractor as his agent for technical matter in case the Engineer-in-charge considers this 
essential for the work and so directs contracts. He will take orders as will be given by the 
Engineer-in-charge or his representative and shall be responsible for carrying them out. This 
agent shall not be changed without prior intimation to the Engineer-in-charge and his 
representative on the work site. The contractor shall supply to the Engineer the details of 
supervisory and other staff employed by the contractor and notify changes when made, and 
satisfy the engineer regarding the quantity and sufficiency of the staff thus employed. The 
Engineer will have the unquestionable right to ask for changes in the quality and numbers of 
contractor’s supervisory staff and to order removal from work of any of such staff. The 
contractor shall comply with such orders and effect replacements to the satisfaction of the 
Engineer. 

A work order book shall be maintained on site and it shall be the property of IUCAA and the 
contractor shall promptly sign orders given therein by Engineer-in-charge or his 
representative and his superior officers, and comply with them. the compliance shall be 
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reported by the contractor to the Engineer in good time so that it can be checked. The blank 
work book with machine numbered pages will be provided by the department free of 
charge for his purpose. the contractor will be allowed to copy out instructions therein from 
time to time. 

 
9. SETTING OUT: 

(i) SETTING OUT FOR (BUILDING WORKS): 

The Engineer-in-charge shall furnish the contractor with only the four corners of the 
works site and a level bench mark and the contractor shall set out the works and shall 
provide an efficient staff for the purpose and shall be solely responsible for the accuracy 
of such setting out. The setting out will be approved by the Architect of project in writing. 

 
The contractor shall provide, fix and be responsible for the maintenance of all stacks, 
templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall be responsible for the 
consequence of such removal or disturbance should the same take place and for their 
efficient and timely reinstatement. The contractor shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks and Centre 
line marks, either existing or supplied and fixed by the contractor. The work shall be set 
out to the satisfaction of the Engineer-in-charge. The approval thereof or joining with the 
contractor by the Engineer-in- charge in setting out the work shall not relieve the 
contractor of any of his responsibilities. 

Before beginning the work, the contractor shall at his own cost provide all necessary 
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials 
for proper layout of the work in accordance with the scheme for bearing marks acceptable 
to the Engineer-in-charge. The Centre longitudinal or face lines and cross lines shall be 
marked by means of small masonry pillars. Each pillar shall have distinct mark at the 
Centre to enable the oolite to be set over it. No work shall be started until all these points 
are checked and approved by the Engineer-in-charge in writing but such approval shall 
not relieve the contractor of any of his responsibilities. The contractor shall also provide 
all labour, material and other facilities, as necessary, for the proper checking of layout 
and inspection of the points during construction. 

Pillars bearing geodetic marks located at the sites of units of works under construction 
should be protected and fenced by the contractor. 

On completion of works, the contractor must submit the geodetic documents according 
to which the work was carried out. 
RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:  

The contractor shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by 
the contractor, at his own cost, when instructions are issued to that effect by the Engineer-
in- charge. 

 
 

10. LEVELLING INSTRUMENTS: 

If measurements of items of the work are based on volumetric measurements calculated 
from levels taken before and after construction of the item a large number of leveling 
staves, tapes, etc. Will have to be kept available by the contractor at the site of work for 
this purpose. Lack of such leveling staves, tapes etc. In required numbers may cause 
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delay in measurements and the work. The contractor will have therefore to keep sufficient 
number of these readily available at site. 

 
11. AUTHORITIES OF THE ENGINEER IN CHARGE’S REPRESENTATIVE: 

The duties of the representative of the Engineer-in-charge are to watch and supervise the 
work and test and examine any material to be used or workmanship employed in 
connection with the works. The Engineer-in-charge may from time to time, in writing 
delegate to his representative any powers and authorities vested in the Engineer-in-charge 
and shall furnish to the contractor a copy of all such delegations of powers and 
authorities. Any written instructions of approval given by the representative of the 
Engineer-in-charge to the contractor within the terms of such delegations (but not 
otherwise) shall bind the contractor and the department as though it had been given by 
the Engineer-in-charge, provided always as follows. 

Failure of the representative of the Engineer-in-charge to disapprove any work or 
materials shall not prejudice the power of the Engineer-in-charge thereafter to disapprove 
such work or materials and so order the putting down, removal or breaking up thereof. 

 
12. CO-ORDINATION: 

When several agencies for different sub-works of the project are to work simultaneously 
on the project site, there must be full co-ordination and co-operation between different 
contractors to ensure timely completion of the whole project smoothly. The scheduled 
dates for completion specified in each contract shall therefore be strictly adhered to. Each 
contractor may make his independent arrangements for water, power, housing, etc. If 
they so desire. On the other hand, the contractors are at liberty to mutual agreement in 
this behalf and make joint arrangements with the approval of the Engineer. No single 
contractor shall take or cause to be taken any steps or action that may cause disruption, 
discontent or disturbance to work, labour or arrangement etc. Of other contractors in the 
project localities. Any action by any contractor which the Engineer in his unquestioned 
discretion may consider as infringement of the above code would be considered as a 
breach of the contract conditions and shall be dealt with as such. 

In case of any dispute disagreement between the contractors, Architect, Consultant etc., 
the Engineer’s decision regarding the co-ordination, co-operation, and facilities to be 
provided by any of the contractors shall be final and binding on the contractors, Architect, 
Consultant etc., concerned and such a decision or decisions shall not vitiate any contract 
nor absolve the contractor (s) of his / their obligations under the contract not consider for 
the grant for any claim or compensation. 

 
13. ASSISTANCE IN PROCURING, PRIORITIES, PERMITS ETC. 

The Engineer on a written request by the contractor will if in his opinion, the request is 
reasonable and in the interest of work and its progress, assist the contractor in securing 
the priorities for deliveries, transport permits for controlled materials etc. Where such are 
needed. The IUCAA will not however be responsible for the non-availability of such 
facilities or delay in this behalf and no claims on account of such failure or delays shall 
be allowed by the IUCAA. 

The contractor shall have to make his own arrangement for machinery required for the 
work. However, such machinery conveniently available with the Department may be 
spared as per the rules in force on recovery of necessary security Deposit and rent with 
agreement in the prescribed form. Such an Agreement shall be independent of this 
contract and the supply of machinery shall not form a ground for any claim or extension 
of time limit for this work. 
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14. QUARRIES: 

14.1 No Quarries are available with this IUCAA. The contractor (s) shall have to arrange the 
same himself / themselves. 
14.2 The quarrying operations shall be carried out by the contractor with proper equipment 
such as compressors, jack hammers, drill bits, explosives etc. And sufficient number of workmen 
shall be employed so as to get the required out-turn. 

14.3 The contractor shall carry out the works in the quarries in conformity with all the rules 
and regulations already laid down or that may be laid down from time to time by Government. 
Any cost incurred by IUCAA due to non-compliance of any rules or regulations or due to 
damages by the contractor shall be the responsibility of the contractor. 

The Engineer-in-charge or his representative and Architect of the project shall be given 
full facilities by the contractor for inspection at all times of the working of the quarry, records 
maintained, the stocks of the explosives and detonators etc. So as to enable him to check that the 
working records and storage are all in accordance with the relevant rules. The Engineer-in- 
charge or his representative and Architect shall at any time be allowed to inspect the work, 
building, and equipment at the quarters. 
14.4 The contractor shall maintain at his own cost the books, registers etc., required to be 
maintained under the relevant rules and regulations and as directed by the Engineer-in-charge. 
These books shall be open for inspection at all times by the Engineer-in-charge or his 
representative and Architect and the contractor shall furnish the copies or extracts of books or 
registers as and when required. 
14.5 All quarrying operations shall be carried out by the contractor in organized and 
expeditious manner, systematically and with proper planning, the contractor shall engage 
licensed blaster and adopt electric blasting and / or any other approved method which would 
ensure complete safety to all the men engaged in the quarry and its surroundings. The contractor 
shall himself provide suitable magazines and arrange to procure and store explosives etc., as 
required under the rules at his own cost. The designs and the location of the magazine shall be 
got approved in advance from the chief Inspector of Explosives and the rules and regulations in 
this connection as laid down by the chief Inspector of Explosives from time to time shall be 
strictly adhered to by the contractor. It is generally experienced that it takes time to obtain the 
necessary license for blasting and license for storage of material from the concerned authorities. 
The contractor must therefore take timely advance action for procuring all such licenses so that 
work progress may not be hampered. 
14.6 The approaches to the quarrying place from the existing public roads shall have to be 
arranged by the contractor at his own cost, and the approaches shall be maintained by the 
contractor at his own cost till the work is over. 
14.7 The quarrying operations shall be carried out by the contractor to the entire satisfaction 
of the Engineer-in-charge and the development of the quarry shall be made efficiently so as to 
avoid wastage of stones. Only such stones as are of the required quality shall be used on the 
work. Any stone which is in the opinion of the Engineer-in-charge or Architect, not in 
accordance with the specifications or of required quality, will be rejected at any time, at the 
quarry or at the site of work. The rejected stones shall not be used on the work and such rejected 
materials shall be removed to the place shown at the contractor’s cost. 
14.8 Since all stones quarried from Government quarry (if made available) by the contractor 
including the excavated over burden are the property of the Government no stones or earth shall 
be supplied by the contractor to any other agencies of works, are allowed to be taken away for 
any other works. All such surplus quarry materials not required for work under this contract shall 
be the property of the Govt. and Shall be handed over by the contractor to Government free of 
cost at quarry. Site duly heaped at the spots indicated by the Engineer-in- charge. The contractor 
will be entitled to the refund of royalty if any, paid by him for such 
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quantity handed over to Govt. For which necessary certificate will be issued by Engineer-in-
charge as per usual procedure. If however, the Government does not require such surplus 
material, the contractor may be allowed to dispose off or use such material elsewhere with prior 
written permission of the Engineer-in-charge. Leaving off a quarry face or opening of a new 
quarry face shall be done only on the approval of the Engineer-in-charge. 
14.9 Quarrying permission will have to be directly obtained by the contractor, from the 
collector of the District Concerned for which purpose the Department will render necessary 
assistance. All quarry fees, royalty charges, octroi duties, ground rent for stacking material etc., 
if any to be paid, shall be paid directly by the contractor as per rules in force. 

14.10 The contractor will be permitted to erect at his own risk and cost at the quarry site if 
suitable vacant space in Government area is available for the purpose, his own structures for 
stores, offices, etc., at places approved by the Engineer-in-charge. On completion of the work 
the contractor shall remove all the structures erected by him and restore the site to its original 
condition. 
14.11 The contractor shall not use any land in the quarry either for cultivation or for any other 
purpose except that required for breaking or stacking or transporting stones. 

 
 

15. TREASURE TROVE 

In the event of discovery by the contractor or his employees, during the progress of the work of 
any treasure, fossils, minerals or any other articles of value or interest, the contractor shall give 
immediate intimation thereof to the Engineer and forthwith hand over to the Engineer such 
treasure or things which shall be the property of Government. 

 
16. PATENTED DEVICES: 

Whenever the contractor desires to use any designed devices, materials or process covered by 
the letter of patent or copy right, the right for such use shall be secured by suitable legal 
arrangement and agreement with patent owner and the copy of their agreement shall be filled 
with the Engineer-in-charge if so desired by the later. 

 
17. EXPLOSIVES: 

IUCAA will not allow any explosives and magazines on the construction site 
 

18. DAMAGE BY FLOODS OR ACCIDENTS: 

The contractor shall take all precautions against damage by floods or five or from accident etc. 
No compensation will be allowed to the contractor on this account or for correcting and repairing 
any such damage to the work during construction. The contractor shall be liable to make good at 
his cost any plant or materials belonging to the IUCAA, lost or damaged by floods or from any 
other cause which is in his charge. 

 
19. POLICE PROTECTION: 

For the Special Protection of camp of the contractor’s works, the Department will help the 
contractor as far as possible to arrange for such protection with the concerned authorized if so 
required by the contractor in writing. The full cost of such protection shall be borne by the 
contractor. 
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20. TRAFFIC REGULATION FOR ROAD WORKS: 

20.1 Unless separately provided for in the contract, the contractor shall have to make all 
necessary arrangements for regulating traffic day and night during the period of construction to 
the entire satisfaction of the Engineer. This includes the construction and maintenance to 
diversions if necessary. The contractor shall have to provide necessary caution boards, 
barricades, flags, lights and watchman etc. So as to comply with the latest motor vehicles rules 
and regulation and for traffic safety and he shall be responsible for all claims from accidents 
which may arise due to his negligence whether in regulating the traffic or in stacking material 
on the roads, or due to any other reasons. 

20.2 The contractor shall at all times carry out the work on the road in a manner creating least 
Interference to the flow of traffic while consistent with the satisfactory execution of the same. 
For all works involving improvements to the existing road, the contractor shall in accordance 
with the directives of the Engineer-in-charge, provide and maintain during the execution of work 
a passage for traffic, either along or part of the existing carriage way under improvement, or 
along a temporary diversion constructed close to the road. 

 
21. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL: 

21.1 SUPERVISION: 

The contractor shall either himself supervise the execution of the works or shall appoint the 
competent agent approved by the Engineer-in-charge to act on his behalf. If in the opinion of the 
Engineer-in-charge/Architect, the contractor has himself no sufficient knowledge and experience 
of receiving instructions or cannot give his full attention to the works, the contractor shall at his 
own, expenses, employ as his accredited agent a qualified Engineer approved by the Engineer-
in-charge. 

Orders given to the contractor’s engineer / staff shall be considered to have the force as if these 
had been given to the contractor himself. If the contractor fails to appoint suitable engineer / staff 
as directed by the Engineer-in-charge, the Engineer-in-charge/ Architect shall have full power 
to suspend the execution of the work until such date a suitable engineer / staff is appointed 
and the contractor shall be responsible for the delay so caused to the works and the contractor 
shall not be entitled for any compensation on this behalf. Minimum requirements of Engineers 
by the Contractor on site are as follows: 

Junior Engineer (1 NOS.): 

A full day availability of two Junior Engineer at site having qualification B.E(Civil) degree and 
not less than three Years’ experience or Diploma in Civil Engineering with not less than eight 
years’ experience of building construction. He should be conversant taking joint measurements, 
day to day supervision, helping to Project Engineer and Billing Engineer, He will do the 
coordination of testing of materials at site. If contractor fails to appoint such Engineer, he may 
penalize Rs. 1500 / per day per Engineer. 

 
21.2 INSPECTION: 

The contractor shall inform the Engineer-in-charge/ Architect / PMC in writing when any portion 
of the work is ready for inspection giving him sufficient notice to enable him to inspect the same 
without affecting the further progress of the work. The work shall not be considered to have 
been completed in accordance with the terms of the contract until the Engineer-in- charge/ 
Architect / PMC shall have certified in writing to that effect. Approval of materials or 
workmanship or approval of part of the work during the progress of execution shall not bind 
the Engineer-in-charge/ Architect or in any way affect him even to reject the work which is 
alleged to be completed and to suspend the issue of his certificate of completion until such 
alteration and modifications or reconstruction have been affected at the cost of the contractor as 
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shall enable him to certify that the work has been completed to his satisfaction. 

The contractor shall provide at his cost necessary ladders and such arrangements as to provide 
necessary facilities and assistance for proper inspection of all parts of the work at his own cost. 

 
 

22. INITIAL MEASUREMENTS FOR RECORD: 

Where for proper measurement of the work, it is necessary to have an initial set of levels or 
other measurements taken, the same as recorded in the authorized field book or measurement 
book of IUCAA by the PMC and will be signed by the contractor who will be entitled to have a 
true copy of the same made at his cost. Any failure on the part of the contractor to get such levels 
etc. recorded before starting the work will render him liable to accept the decision of the Engineer 
as to the basis of taking measurements. Likewise, the contractor will not cover any work which 
will render its subsequent measurements difficult or impossible without first getting the same 
jointly measured by himself and the authorized representative of the Engineer-in-charge/ 
Architect / IUCAA. The record of such measurements on the IUCAA side will be signed by the 
Contractor and he will be entitled to have a true copy of the same made at his cost. 

 

REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATIONS: 
 

Any stock or batch of material(s) of which sample(s) does not confirm to the prescribed 
test and quality, shall be rejected by the Engineer or his representative and such materials 
shall be removed from site by the Contractor at his own cost. Such rejected materials 
shall not be made acceptable by any modifications. 
Materials not corresponding in character and Quality with approved samples will be 
rejected by the Engineer or his representative and shall be removed from site at the 
Contractor’s own cost. 

 
23  MISCELLANEOUS 

 
26.1 Rate shall be excluding of GST. GST is to be added at the end of total amount as per format. 

26.2 For providing electric wiring or waterlines etc. Recesses shall be provided necessary 
through walls, slabs, beams etc. And later on, refilled up with bricks or stone chipping, 
cement mortar without any extra cost. 

26.3 The special provision in detailed specifications or wording of any item shall gain 
precedence over corresponding contradictory provision (if any) in the standard 
specifications or P.W.D. Hand Book where reference to such specifications is given 
without reproducing the details in contract. 

26.4 Suitable separating Barricades and enclosures shall be provided to separate material 
brought by contractor and material issued by IUCAA to contractor under schedule, same 
applies for the material obtained from difference sources of supply. 

26.5 The stacking and storage of construction material at site shall be in such a manner as to 
prevent deterioration or intrusion of foreign matter and to ensure the preservation of their 
quality, properties and fitness for the work, Suitable precautions shall be taken by the 
Contractor to protect the material against atmospheric actions, fire and other hazards. 
The materials likely to be carried away by wind shall be stored in suitable stores or with 
suitable barricades and where there is likely; -hood of subsidence of soil, such heavy 
materials shall be stored on approved platforms. 

26.6 The Contractor shall be responsible for making good the damages done to the existing 
property during construction by his men. 
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26.7 If it is found necessary from safety point of view to test any part of the structure, the test 
shall be carried out by the Contractor with the help of the Department at his own cost. 

26.8 Defective work is liable to be rejected at any stage. The contractor, on no account can refuse to 
rectify the defects merely on reasons that further work has been carried out. No extra payment 
shall be made for rectification. 

26.9 In the schedule, the work has been divided into sections but notwithstanding this, every 
part of it shall be deemed supplementary to and complementary of every other part. 

26.10 General directions or detailed description of work, materials and items coverage of rates 
given in the specification are not necessarily repeated in the Bill or Quantities. Reference 
is, however, drawn to the appropriate section clause (s) of the General specifications in 
accordance with which the work is to be carried out. 

26.11 In the absence of specific directions to the contrary, the rates and prices inserted in the 
items are to be considered as the full inclusive rates and prices for the finished work 
described there under and are to cover all labour, materials, wastage, temporary work, 
plant overhead charges and profits, as well as the general liabilities, obligations and risks 
arising out of the General Conditions of contract. 

26.12 The quantities set down against the item in the Schedule are only estimated quantities of 
each kind of work included in the Contract and are not to be taken as a quarantine that 
the guarantee scheduled will be carried out or required or that they will be exceeded. 

26.13 All measurements will be made in accordance with the methods indicated in the 
specification and read in conjunction with the General Conditions of Contract. 

26.14 The details shown on drawings and all other information pertaining to the work shall be 
treated as indicative and provisional only and are liable to variation as found necessary 
while preparing working drawing which will be supplied by the IUCAA during 
execution. The Contractor shall not, on account of such variation be entitled to any 
increase over the ones quoted in the tender which are on quantity basis. 

26.15 The recoveries if any due from contractor will be affected as arrears of land revenue 
through the Collector of the District. 

26.16 Clause 101 to 107 of Specifications of Road and Bridge Works adhered herewith will 
be applicable to works as per Schedule ‘B’ unless specified otherwise in the detailed 
specifications of the relevant items. 

 

26.17 All material used in the construction shall conform to the requirement of Specification 
Clause under Section – 1000 “Materials for structures” of Specification of Road and 
Bridge Works, M.O.S.T.& H. New Delhi, August 2001 Edition (Fourth revision) 

26.18 Extraneous materials and steps to minimize dust nuisance during construction shall be as 
per Clause 111 of M.O.S.T.& H. Fourth Revision, August 2001 Specification. 

26.19 The offer quoted by contractor shall exclusive of Service tax. Service Tax payable as 
per Central government norms for this shall be reimbursed to contractor if contractor 
produces documentary evidence for this work as regard payment made by him towards 
Service Tax to the Government. 
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24.0 PROTECTION OF UNDERGROUND TELEPHONE CABLE AND AERIAL 
TELEPHONE WIRES AND POLES, TRANSMISSION TOWERS, ELECTRIC 
CABLES AND WATER SUPPLY LINES. 

During the execution of work, it is likely that the contractor may meet with telephone 
cable, electrical cables, water supply lines etc. It will therefore be the responsibility of 
the contractor to protect them carefully. All such cases should be brought to the notice of 
the Engineer-in-charge/ Architect by the contractor and also to the concerned 
Department. Any damage what-so-ever done to these cables and pipe lines by the 
Contractor shall be made good by him at his cost. 

MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR 
EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR. 

 
(a) The contractor shall provide an adequate supply of potable water for the use of laborers on 

work and in Camps. 
 

(b) The contractor shall construct trench or semi-permanent latrines for the use of the 
Laborers, Separate latrines shall be provided for men and women. 
 

(c) The contractor shall make his own arrangement for labour working at site and no space/ 
land provide by IUCAA for hutment / sheds for labour. No residential labour allowed at 
site. 

(d) The contractor shall engage a Medical Officer with a traveling dispensary for a Site 
containing 500 or more persons if there is no Government or other private dispensary 
situated within 8 kilometers from the Camp. In case of emergency the contractor shall 
arrange at his cost for transport for quick medical help to his sick worker. 

(e) The contractor shall provide the necessary staff for effecting a satisfactory drainage system 
and cleanliness of the site to the satisfaction of the Engineer. At least one sweeper per 200 
persons should be engaged. 

(f) The Assistant Director of Public Health shall be consulted before opening a labour camp 
and his instruction on matters such as water supply, sanitary conveniences, the camp site 
accommodation and food supply shall be followed by the contractor. 

(g) The contractor shall make arrangements for all anti-malaria-measures to be provided for the 
labour employed on the work. The anti-malaria measure shall be provided as directed by 
the Assistant Director of Public Health. 

 

25 SAFETY CODE: 

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from    
the ground or from solid construction except such short period work as can be done safely from 
ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable foot holds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than 1 to 4. (1 
horizontal and 4 vertical). 

Scaffolding or staging more than 3.25 meters above the ground or floors, swing or suspended 
from an overhead support or erected with stationery supports shall have a guard rail properly 
attached, bolted, braced and otherwise assured at least one meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
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structure. 

Working platform, gangways and stairways shall be so constructed that they do not sag unduly 
or is more than 3.25 meters above ground level or floor level. It shall be closely boarded, have 
adequate width and suitably fenced as described in 2 above. 

Every opening in floor of the building or in a working platform shall be provided with suitable 
protection to prevent fall of persons or materials by providing suitable fencing or railing with 
minimum height of 1 meter. 

Safe means of access shall be provided to all working platform and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length, width 
between side rails in a rung ladder shall in no case be less than 30 cms. For ladders upto and 
including 3 m in length. For longer ladders this width shall be increased       at least 6 mm for 
each additional 30 cms. Of length. Uniform step spacing shall not exceed 30 cms. 

 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the site shall be stacked or placed as to cause danger or inconvenience to any person 
or the Public. The contractor shall provide all necessary fencing and lights to protect public from 
accident and shall be bound to bear expenses of defense of every suit, action or other proceedings 
of law that may be brought by any person for injury sustained owing to neglect of the above 
precaution and to pay any damages and costs which may be awarded in any such suit action or 
proceedings to any such person or which may with the consent of the contractor, to be paid to 
compromise any claim by any such persons. 

EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder 
for each 30 meters in length or fraction thereof. Ladder shall be extended from bottom of trench 
to at least 1 meter above surface of the ground. Sides of a trench which is 1.5 meters or more in 
depth shall be stepped back to give suitable slope, or security held by timber bracing, so as to 
avoid the danger of sides collapsing. Excavated materials shall not be placed within 1.3 meters 
of edge of trench or half of depth of trench whichever is more. Cutting shall be done from top to 
bottom under no circumstances shall undermining or undercutting be done. 

DEMOLITION 

Before any demolition work is commenced and also during the process of the work:- 

(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(b) No electric cable or apparatus which is liable to be source of danger or a cable, apparatus 
used by operator shall remain electrically charged. 

(c) All practical steps, shall be taken to prevent danger to person employed, from risk or fire or 
explosion or flooding. No floor, roof or other part of a building shall be so over loaded with 
debris of materials as to render it unsafe. 

(d) All necessary personal safety equipment’s as considered adequate by the Engineer-in-charge 
shall be available for use of persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor shall take adequate steps to ensure proper use 
of equipment by those concerned. 

(e) Workers employed on mixing asphaltic materials, cement or lime mortars concrete shall 
be provided with protective footwear and protective goggles. 

(f) Those engaged in handling any materials, which is injurious to eyes shall be provided with 
protective goggles. 

(g) Those engaged in welding works shall be provided with welder’s protective eye shields. 
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(h) Stone breakers shall be provided with protection goggles and protective clothing and seated 
at sufficiently safe intervals. 

(i) When workers are employed in sewers and manholes which are in use, the contractor shall 
ensure that covers are opened and manholes are ventilated at least for an hour before workers 
are allowed to get into them. Manholes opened shall be cord-ended off with suitable railing 
and provided with warning signals or boards to prevent accident to public. 

(j) The contractor shall not employ, men below the age of 18 and women on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed 
on the work of lead painting, the following precautions shall be taken. 

(k) No paint containing lead or lead product shall be used except in the form of paste or ready 
made paint. 

(l) Suitable face masks shall be supplied for use by workers when paint is applied in the form 
of spray or a surface having lead paint, dry rubbed and scrapped. 

(m) Overalls shall be supplied by the contractor to workmen and adequate facilities shall be 
provided to enable working painters to wash during and on cessation of work. 

(n) When work is done near any place where there is risk of drowning all necessary equipment 
shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

(o) Use of hoisting machines and shackles including the attachments, anchorage, support shall 
conform to the following. 

(p) (i) These shall be of good mechanical construction, round materials and adequate strength 
and free from potent defects and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspensions hall be 
of durable quality and of adequate strength and free form potent defects. 

(q) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding. 

(r) In case of every hoisting machine and of every chain, ring, hook, shackle owner and pulley 
block used in hoisting or lowering or as means of suspension, safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above shall 
be particularly marked with safe working load. 

In case of hoisting machine having a variable safe working load, each state working load and 
the conditions under which it is applicable shall be clearly indicated. No part of any machine 
or of any gear referred to above in this paragraph shall be loaded beyond safe working load 
except for the purpose of testing. 

(s) In case of departmental machines safe working load shall be notified by the Engineer-in-
charge. As regards contractor’s machines, the contractor shall notify safe working load of 
each machine to the Engineer- in- charge whenever, he brings it to site of work and get it 
verified by the Engineer-in-charge. 
Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with such means as will reduce to the minimum risk of 
accidental descent of load. Adequate precautions shall be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced, when workers are 
employed. On electrical installations which are already energized insulating materials 
wearing apparel such as gloves, sleeves and coats as may be necessary, shall be provided. 
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Workers shall not wear any rings, watches and carry keys and other materials which are good 
conductors of electricity. 
All scaffolds, ladders, and other safety devices mentioned or described here in shall be 
maintained in a safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

These safety provisions shall be brought to the notice of all concerned by display on a notice 
board at a prominent place at the work spot, Persons responsible for ensuring compliance 
with the safety code shall be named there in by the contractor. 

(t) To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge 
or his representative and the inspecting officers. 

(u) Failure to comply with the provisions hereunder shall make the contractor liable to pay to the 
department as penalty an amount not exceeding Rs. 50/- for each default and decision of the 
Engineer-in-charge shall be final and binding. 

Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the 
operation of any other Act or Rules in force. 

26 SCOPE OF RATES FOR DIFFERENT ITEMS OF WORK: 
For item rate contracts, the contract unit rates for different items of work shall be 
payment in full for completing the work to the requirements of the specification including 
full compensation for all the operation detailed in the relevant sections of these 
specifications under “rates.” In the absence of any directions to the contrary, the rates are 
to be considered as the full inclusive rate for finished work covering all labours, 
materials, wastage temporary work, plant, equipment, overhead charges and profit as 
well as the general liabilities, obligations and risks arising out of the general conditions 
of contract. 
The item rates quoted by the contractor shall, unless otherwise specified, also include 
compliance with supply of the following: - 
(i) General works such as setting out, clearance of site before setting out and 

clearance of works after completion. 
(ii) A detailed programme for the constructions and completion of the works (using 

CPM/PERT techniques) giving, in addition the construction activities, detailed 
network activities for the submission and approval of materials, procurement of 
critical materials and equipment, fabrication of special products/ equipment’s and 
their installation and testing and for all activities of the employer that are likely 
to effect the progress of work, etc. including updating of all such activities on 
the basis of the decisions taken at the periodic site review meeting or as directed 
by the Engineers. 

(iii) Samples of various materials proposed to be used on the work for conducting tests 
thereon as required as per the provisions of the contract. 

(iv) Design of mixes as per the relevant clauses of the specifications giving 
proportions of ingredients, sources of aggregates and binder along with 
accompanying trial mixes as per the relevant clauses of these specifications to be 
submitted to the engineer for his approval before use of the works. 

(v) Detailed design calculations and drawings for all temporary works (such as 
formwork, staging centering, specialized constructional handling and launching 
equipment and the like) 

(vi) Detailed drawings for templates support and end anchorage, details for pre- 
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stressing cable profiles, bar bending and cutting schedules for reinforcement, 
material lists for fabrication of structural steel etc. 

(vii) Mill test reports for all mild and high tensile steel and cast steel as per the relevant 
provisions of the specifications. 

(viii) Testing of various finished items and materials including bitumen, cement, 
concrete, bearings as required under these specifications and furnishing test 
reports/certificates. 

(ix) Inspections Reports in respect of formwork, staging, reinforcement and other 
items of work as per the relevant specifications; 

(x) Any other data which may be required as per these specifications or the 
conditions of contract or any other annexure/schedules forming part of the 
contract. 

(xi) Any other item of work which is not specifically provided in the Bill of quantities 
but which is necessary for complying with the provisions of the contract; and 

(xii) All temporary works, formwork and false work 
Portions of load works beyond the limits and or any other work may be got 
constructed   by the employer directly through other agencies. Accordingly, other 
agencies employed      by the Employer may be working in the vicinity of the 
work being executed by the contractor. The contractor shall liaise with such 
agencies and adjust his construction program for the completion of the work 
accordingly and no claim or compensation due to any reason whatsoever will be 
entertained on this account. The employer will be indemnified by the contractor 
for any claims from other agencies on his account. 

27 HANDING OVER OF WORK: 

All the work and materials before finally taken over by IUCAA will be the entire 
liability of the contractor for guarding, maintaining and making good any 
damages of any magnitude. Interim payments made for such work will not alter 
this position. The handing over by the contractor and taking over by the Engineer-
in-charge/Architect or his □authorized representative will be always in writing 
of which copies will go to the Engineer-in-charge/Architect or his authorized 
representative and the contractor, it is, however understood that before taking 
over such work Government will not put it into regular use as distinct from causal 
or incidental one. Except as specifically mentioned elsewhere in this contract or 
as mutually agreed to. 

28 CLAIMS: 

Bills for extra work or for any claim shall be paid separately apart from the 
interim bills for the main work. The payment of bills for the main work shall not 
be withheld for want of decision on the extras or claims not covered in the 
appendices. Claims for extra work shall be registered within 30 days of 
occurrence of the event. However, bills for these claims including supporting data 
/ details may be submitted subsequently. 

29 QUALITY ASSURANCE AND MAINTENANCE – 

(For works costing more than 100 lakhs) 

1) To ensure the specified quality of work which will also include necessary surveys, 
temporary works etc., the contractor shall prepare a quality assurance plan and get the 
same approved from the Engineer-in-charge within one month from the date of work 
order. For this, the contractor shall submit an organization chart of his technical personal 
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to be deployed on the work along with their qualifications, job descriptions defining the 
functions of reporting, supervising inspecting and approving. The contractor shall also 
submit a list of tools, equipment and the machinery and instrumentation which he 
proposes to use for the construction and for testing in the field and / or in the laboratory 
and monitoring. The Contractor shall modify / supplement the organization chart and 
the list of machinery, equipment etc., as per the directions of the Engineer-in-charge and 
shall deploy the personnel and equipment on the field as per the approved chart and list 
respectively. The contractor shall submit written method statements detailing his exact 
proposals of execution of the work in accordance with the specification. He will have to 
get these approved from the Engineer-in- charge. The quality of the work shall be 
properly documented through certificates, records, check-lists and log books of results 
etc. Such records shall be complied from the beginning of the work and be continuously 
updated and supplemented and this will be the responsibility of the contractor. The forms 
should be got approved from the Engineer-in-charge 

2) The frequency of the testing of construction material shall be as per    Annexure (A) 
attached herewith. 

30 MAINTENANCE: 
The contractor shall maintain the finish and completed item of civil work as per schedule 
and specification for a period of One years from virtual completion date, ten years for 
water proofing, two years for internal electrification and two years for Air- 
conditioning and lift after the completion of the work without extra cost to IUCAA 
irrespective of the design standard Specification etc. The contractor shall rectify the 
civil work damages as per specification and drawing and keep the building in good 
condition throughout Ten years for water proofing and two years for remaining items. 

a. On completion of the work in all respects, necessary certificates will be issued 
by the concerned Engineer-in-charge and the defects liability period will be counted 
from the date of issue of such certificate. 

b.  All damages during execution shall be made good by the contractor at his cost. 
He will be responsible for any damages to the road surface including B.T. surface 
in rainy seasons and during construction and guarantee maintenance period and no 
separate payment will be made for restoring such damages 

c. Defective work is liable to be rejected at any stage. The contractor on no account 
can refuse to rectify the defects merely on reasons that further work has been carried 
out. No extra payment shall be made for such rectification. 

 

31 SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS: 

The Contractor  shall arrange to take dated  post card size colored 
photographs at various  stages/facts  of the work including interesting 
and novel features of the work as desired by the Engineer-in-charge and supply them 
in five copies each in separate albums of appropriate size. He shall also arrange for 
the Video Filming of important activities of the work during the currency of the 
contract and edit it to a video film of 60 to 180 minutes playing time. It shall contain 
narration of the various activities in English/Marathi by a competent narrator. The cassette 
shall be of acceptable quality and the film shall be capable of producing colour pictures. This 
shall be considered as incidental to the work and no additional payment whatsoever will 
be made for the same. 

 
32 APPOINTMENT OF ENGINEERS BY THE CONTRACTOR O N  S I T E – 
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Junior Engineer (1 NOS.): 
A full day availability of two Junior Engineer at site having qualification B.E(Civil) 
degree and not less than three Years’ experience or Diploma in Civil Engineering with not 
less than eight years’ experience of building construction. He should be conversant taking 
joint measurements, day to day supervision, helping to Project Engineer and Billing 
Engineer, He will do the coordination of testing of materials at site. If contractor fails to 
appoint such Engineer, he may penalize Rs. 1500/per day per Engineer. 
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        SECTION-VII 
LIST OF APPROVED MAKES 

 

1. The Engineer-In-charge is at liberty to select any of the brands indicated below. The 
Contractor should obtain prior approval from Engineer-In-charge before placing the order 
for any specific material. Engineer/ Architect may approve any of the “Makes” or “Brands” 
out of the list below. 

2. All material should confirm to relevant standards and codes of BIS and shall have ISI 
mark. 

3. In the case of items for which approved make / vendor is not given below. The Contractor 
shall with the prior approval of the Engineer-In-charge/Architect procure the same of the 
first quality and satisfy the Engineer-In-charge/ Architect before use in the works. 

4. In case of Contradiction between the approved makes vendors specified below and 
mentioned in the Specifications / Bill of quantities. The decision of the Engineer-In- 
charge/Architect shall be final and binding on the Contractor. 

 
SR. 
NO. MATERIAL LIST APPROVED MANUFACTURES 

1 Reinforcement Steel FE 500/500D TATA / SAIL / ISPAT / JINDAL 

2 Cement 
VASAVDATTA / ULTRATECH / 
BIRLASUPER / ACC / AMBUJA / JK 
CEMENT 

3 Concrete Admixtures FOSROC / PIDILITE / DR. FIXIT 

4 Vitrified Tiles / Ceramic Tiles JOHNSON / KAJARIA / R.A.K. 

5 Water Proofing Compound FOSROC / PIDILITE / DR. FIXIT 

6 Plasticizers, etc. DR. FIXIT / FOSROC / LATICRETE 

7 Aluminum Sections JINDAL / EURO 

8 Al. Glass Track Louvers RATHOD / Equivalent  

9 Glass / Tinted Glass / Mirrors SAINT GOBAIN / MODI GUARD 

10 Hydraulic Door Closer EVEREST / OZONE / GODREJ 

11 Hardware Fittings ENOX / KICH / GODREJ / SUZU / EBCO 
/ HAFELE 

12 Mortise Lock & Latch GODREJ / HARISON / EUROPA 

13 Laminate Sheets GREENLAM / MARINO 

14 Plywood GREENLAM / ARCHID / CENTURY / 
KITPLY 

15 Flush Doors EVEREST GOLD / CENTURY / 
ANCHOR 

16 Adhesive PIDILITE / ARALDITE 

17 Gypsum & Gypsum Board SAINT GOBAIN / MEGASIGN 
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18 Bitumen Impregnated Board SHALITEX (M/S SHALIMAR) 

19 Primer ASIAN / ICI/ JOTUN 

20 Putty ASIAN / ICI/ JOTUN 

21 All Internal Paints ASIAN / ICI/JOTUN 

22 All External Paint ASIAN / ICI/ JOTUN 

23 Synthetic Enamel Paint ASIAN / ICI/ JOTUN 

24 Sanitary Ware CERA MAKE AS PER DRAWINGS 

25 C. P. Fittings JAQUAR OPAL SERIES 

26 G.I. Pipes TATA / PRAKASH (SURYA) / ZENITH, 
JSW 

27 CPVC / UPVC Pipes SUPREME / PRINCE / ASTRAL 

28 PVC Pipes PRINCE / FINOLEX / SUPREME 

29 Soil & Waste Pipes PRINCE / FINOLEX / SUPREME 

30 Flush Valves JAQUAR / HINDWARE / CERA 

31 RCC Hume Pipes  EVEREST / KK / BHARAT 

32 Manhole / Drainage Covers EVEREST / KK / BHARAT / NECO 

33 Stainless Steel Pipes 304 Grade JINDAL / TATA 

34 Kitchen S.S. Sink NIRALI GRACE DELUX (BIG) or 
EQUIVALENT 

35 Polycarbonate Sheet GE MAKE - LEXAN or EQUIVALENT 

36 Mild Steel Structural Sections TATA / JSW / SAIL / APL APOLLO 

37 Profiles Sheets (G.I. Sheets) ESSAR / TATA BLUESCOPE 

38 Flooring Grout MYK LATICRETE / DR. FIXIT, 
FOSROC,  

39 Rebaring Chemical  HILTI / FOSSROCK  

 40  Friction Hinges EBCO / KITCH / HETICH 

 41  Artificial Marble KALINGA / BELLEZA  

42   Vitrified Step tiles RESTILE or EQUIVALENT 

 43  Lift KONE / SCHINDLER / OTIS / JOHNSON  
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                SECTION-VIII 
SPECIAL CONDITIONS OF CONTRACT 

1. The successful tenderer shall have to work in co-ordination and co-operation with any 
other contracting agency appointed by IUCAA to work simultaneously in the same       or 
adjoining area. The decision of the IUCAA Engineer – in case of any disputes between the 
different agencies appointed by IUCAA shall be final and binding on all parties. 

2. Temporary Office, Temporary safety fencing, Temporary gate   and Stores on the Site: The 
Contractor shall erect and maintain entirely at his own expense properly lighted and 
waterproof lock-up offices for the Clerk of Works and for his own staff, respectively, in 
such parts of the site as the IUCAA Architects may indicate and to their satisfaction. The 
former offices shall be provided by the Contractor will also provide at his own expense 
lock-up store rooms for neeru, cement, etc. and other store rooms as directed by the 
IUCAA Architects for the use of the sub-contractors. At completion, the materials and 
furniture shall be removed and will be the property of the Contractor. 

3. The Contractor shall construct semi-permanent site office for the use of IUCAA Engineers, 
Architects and Consultants as directed by the Engineer-in-charge at no extra cost. 

4. The Contractor should obtain necessary permission from IUCAA Engineer as well as 
5. P.M.C. officer for the temporary construction of office, stores, go downs proposed to be 

erected on the site of work and bear the rent etc. if any. In case, the land required by the 
Contractor belongs to private/ public body, the rent etc. shall be paid by the Contractor 
directly for which no reimbursement shall be given by IUCAA. 

6. Income Tax at the rate as per rules in force from time to time shall be recovered from the 
gross amount of every R.A. bill of the Contractor, whether for work done or advance 
payment, unless the Contractor is exempted from such deduction at source by the Income 
Tax department for which the Contractor shall have to produce the documentary proof. 

7. The contractor will have to make his own arrangement of power supply through connection 
or sub meter through client’s connection with commercial rate for construction purpose as 
per MSEDCL only. 

8. For painting and related work electricity will be given at free of cost by IUCAA 
9. The water for construction will not be supplied by IUCAA. Agency has to make his own 

arrangement through borewell/tankers or any other source.  
10. Latrines: - The Contractor is to provide at his own expense for the use of workmen, 

temporary latrines to the satisfaction of the authorities, keep them in a perfectly sanitary 
condition. The position of the same to be settled with the IUCAA & Architects. 

11. The Contractor should also make necessary drainage/ Sewer disposal arrangements and 
pay necessary Sewerage charges etc. to Pune Municipal Corporation. 

12. The rates for Extra items/ non-tendered items, if any shall to derived from similar tendered 
items. In case there is no provision for similar items in the tender, the rates shall be as per 
the latest DSR rates or derived on the basis of actual cost of materials used and labour 
engaged for that time plus/minus for hire charges of Plant and Machinery, for overhead 
and profit 10% of the Accepted percentage and supervision etc. if not mentioned in DSR. 
For the Non-DSR item the rate approved by IUCAA Authority will be final and binding 
on Contractor. 

13.  All taxes leviable by State/Central Government and Local Bodies including GST shall be 
borne by the Contractor. The percentage rates quoted will deem to include the expenditure 
on account of payment towards taxes. The offer quoted by contractor shall exclusive of 
GST payable as per Central government norms for this shall be reimbursed to contractor 
if contractor produces documentary evidence for this work as regard payment made by 
him towards GST to the Government. 

14. The mode of measurement shall be as per PWD Red Book / I.S. Specifications. All work 
shall be carried out as per standard specifications of P.W.D. and where the specifications 
from any work/ material are not available in Maharashtra 

15. P.W.D. then relevant I.S. Specifications shall be applicable. The decision of IUCAA 
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Engineer shall be final and binding in this matter. 
16. The Contractor will not be allowed to set up any labour camps within the campus of the 

IUCAA. 
17. The necessary clearance of site by cutting of small trees, shrubs, etc. will be done by the 

Contractor. The rates quoted by the Contractor in the schedule of rates deem to include all 
the expenditure on this account. Big trees required to be cut, if any, will be indicated by 
the Contractor to the IUCAA Engineer who in turn will make arrangements to get the 
necessary permission from the competent authorities through Architect. The trees will be 
cut and up-rooted by the Contractor as per the direction of the Engineer-in-charge and all 
shrubs, trees big or small after cutting will be disposed off as per the instructions of the 
Engineer-in-charge. No claim on account of delay due to above will be entertained by the 
IUCAA authorities. 

18. Only materials of make, pattern and design, specified & recommended by the Architect 
and approved by Engineer-in-charge shall be used in the work. If particular specification 
for any work is not given, the work shall be carried out in all respects in accordance to the 
instructions of Engineer-in-charge. 

19. The Contractor shall have to extend his full co-operation to another agency executing the 
work of electrification. The touching up of the civil work and finishing etc. will have to be 
done by the main civil Contractor. The rates quoted by him, in this tender will be deemed 
to include all expenditure on this account. No claim will be entertained on account of any 
expenditure done by the Contractor for touching up of the civil work and of finishing work 
etc. 

20. Successful Contractor should submit Bar Chart/CPM PERT before starting the work. 
21. Quality Assurance: 

A specialized PMC agency will be appointed by the IUCAA for Quality Assurance of this 
project. The Contractor shall work under the instructions of authorized representative of 
the Quality Assurance Agency. These instructions shall be in writing. All payments shall 
be made by the contractor. The frequency of the testing shall be as per Indian Standard 
Codes.  In case of any dispute, regarding material or workmanship between Quality 
Assurance Agency, Architect, Contractor, the decision of the Engineer-in-charge will be 
final and binding on all the parties. 

22. The contractor shall no sublet this work or any part of this work to any sub-contractor 
without prior permission of IUCAA. 

23. The work will only be executed by the contractor himself; he shall not make use of power 
of attorney for execution of work. 

24. The Contractor shall apply & obtain N.O.C. from Drainage, Water supply, Encroachment, 
Garden, Road & Vermiculture Department of the P.M.C. as per relevant item. The rates 
quoted shall be inclusive of all above N.O.C. & if any other N.O.C. required to the obtained 
during execution or completion of the work as desired by Architect/ Engineer in charge. 
No extra payment shall be made to the contractor for obtaining all the above N.O.C. 

25. Agency will have to produce documentary evidence to the Estate Manager, IUCAA as 
regards payments made by Agency to Revenue Department towards royalty charges. If 
such documentary evidence is not produced the component of Royalty charges at the 
prevailing rates decided by the Government of Maharashtra, will be recovered from the 
bills of the Agency.ss 

26. Contractor should use new quality plywood/steel shuttering material for formwork of all 
RCC items and M.S. adjustable props for support and get approved from 
Architect/Engineer in charge / Structural Consultant. 

27. As per Govt. in Industries & Power G.R. No.BCA-2009/CR-108/Labour 7-A dated 
17/06/2010, 1% cess on labour welfare is considered while arriving the rate. The same is 
added in the rate analysis while framing the estimate and the amount will be deducted from 
contractor’s bills as prescribed in the said G.R. 

28. Contractor is expected to inspect the premises, understand the working condition and 
handover written queries for the pre-bid meeting. 
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29. RATE ANALYSIS: Contractor must submit Rate Analysis of all items by e-mail and in 
sealed separate envelop before accepting work order. Any tender without Rate Analysis 
shall be rejected. 

30. WATER: Water for construction purpose, to be arranged by the contractor including the 
storage, pumps, piping etc. The contractor will have to obtain NOC from Water 
Department, P.M.C. for Occupancy Certificate before submitting final bill. 

31. FINAL BILL : Any bill submitted after the completion of 90% of the total tender work 
will be treated as final bill.  At the time of final bill, contractor is required to submit all 
PMC NOC's, adjust the amount towards water and electricity if any etc. 

32. PRICE ESCALATION CLAUSE: No price escalation clause shall be accepted by the 
IUCAA under any circumstances. 

33. GOVERNMENT TAXES: All rates shall be quoted without GST. 18% GST to be added 
in the summary sheet only.  Rate to include all taxes, levies, royalties, etc. as per State and 
Central Government Rules and guidelines. 

34. PROVIDENT FUND: All the rules of provident fund acts are applicable to all the persons 
working on site.  Contractor will have to complete all formalities, make necessary payment 
and be responsible for provident fund of his employers.  The papers of payments of 
Provident Fund and ESI to be submitted to the Client as applicable. 

35. SITE FACILITIES: The Contractor will have to make his own arrangement for site office 
(350 Sq.ft.) cement godown (200 Sq.ft.) and Project Engineer’s office with light fitting, 
fan, drinking water, table and chairs.  The material guard to be demarcated with temporary 
GI sheets partitions.  Temporary toilet facilities for staff to be provided & removed after 
completion by contractor.  No labour camp shall be permitted in the campus under any 
circumstances due to security reasons. 

36. LABOUR QUARTERS: No labour quarters shall be permitted in the campus. 
37. ACCESS TO SITE AND ENVIRON: The Contractor is expected to visit the site, check 

the ground levels, access, plot boundaries and other site environs before filling tender. 
 
Contractor will provide temporary GI sheet enclosure (8’ high) around construction 
material storage with gate etc. and will have to take all care regarding security of 
construction material. 

38. CONSTRUCTION PROGRAMME: The Contractor will have to submit detailed 
construction program within first week of allotment of work, showing detailed bar chart, 
progress of work, financial flow, decision required and the number of skilled/unskilled 
laborers to be provided. 

39. SECURITY: The Contractor will have to make his own security arrangements for 
protection of construction material, equipment and labors.  The Client will not be 
responsible for any theft. 

40. SAND FOR CONCRETE AND MORTER: The fine M Sand / River Sand shall be used 
in internal, external plaster, waterproofing and flooring.  For all the other activities like 
RCC, Masonary, PCC etc. approved crush sand can be used. 

41. CEMENT, CONCRETE AND STEEL TESTING: For the purpose of assuring desired 
concrete strength the mix design is to be obtained from the approved laboratory, well in 
advance before first concreting is done.  All concreting shall be done by weigh batcher 
only as per design mix recommended by the laboratory.  Volumetric batching will not be 
permitted for mixing the material for concrete. The Contractor will be responsible for 
achieving minimum desired concrete strength. Contractor has option of providing situ 
concrete (on site mixer) or ready mix concrete provided the satisfactory concreting is done 
as per schedule. 

42. In case of readymade concrete one higher grade than the situ concrete shall be used without 
any additional cost (M30 concrete instead of M25 as per tender). 

43. CEMENT AND STEEL: Cement and steel shall be purchased by the contractor on site. 
All cement consumption will be made as per the cement constant attached as per DSR.  
Contractor will be responsible for the optimum use of cement.  Contractor will have to 
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keep up to date cement consumption record and will not be permitted to take any cement 
or steel outside the site premises.  Cement of 43 / 53 grade shall be used.  Preferred brand 
for steel & cement for cement & steel, please use following recommended brand only.  In 
case of new brand written permission to be taken from Society.  Only TMT steel (Fe-500) 
& Mild steel (Fe-250) shall be procured as per IS code from the approved manufacturer 
with Test Certificate.  For concrete IS 456 -2000 code shall be applied. 

44. BASIC RATES: The basic rates of the important building materials are given separately.  
Basic rates to include cost of material, taxes, external transport, at site.  Unloading charges 
at site shall be included in the quoted rates.  The owner will have a liberty to supply these 
materials at his own cost.  In this case contractor will deduct the cost of basic rate material 
from the total rate quoted.  The owner also reserves to fix higher or lower quality of same 
material. 
Before doing the actual purchase of basic material contractor has to take written permission 
from the clerk of work towards quality and market rate.  The suitable adjustment of higher 
or lower prices of the approved market rate to be submitted with every bill. 
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SECTION-IX 
                                                      LIST OF BASIC RATE OF THE MATERIALS  

 
1. EXTRA ITEMS: All extra items shall be approved in advance before construction.  Extra items must 

be approved before claiming tin the R. A. Bill.  Unapproved extra items should be removed from the 
R. A. Bill.   
 
 
Maximum 10% overheads & profit shall be chargeable on the actual cost, material labour & overheads.  
Rate analysis with all supporting documents of purchase of material shall be submitted for approval. 
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SECTION-X 
Quality Control Tests and its Frequency. 

 
1. Overall quality of the work depends on the quality of ingredient material being used in the 

work and exercising adequate control over it. It is therefore prime responsibility of the 
Contractor to get the ingredient material and product tested strictly as per the frequencies 
stipulated in the Annexure. 
 

2. The Quality Control tests shall be carried out at various stages of work viz. selection of 
material to be procured for work, acceptance of procured material before its use on the 
work, control over procedures & methods to be followed for execution of the work, after 
completion of work in view of its strength, durability, serviceability etc. and as directed by 
Engineer-in-charge for any other reasons of Public interest. 
 

3. The entire material testing charges towards testing such as sampling, carrying samples 
to Lab., testing of samples etc. will be included in the quoted rates. 
 

4. The right of acceptance/rejection of the material/work done specified above is reserved by 
Engineer-in-charge, in view of non-confirmation to frequency of testing. 
 

5. In case of failure to observe the frequency of testing by the contractor the Engineer-in- 
charge will be at liberty to recover testing charges fixed by the dept. at penal rate.  The 
penal rate will be two times the prevailing testing charges. 

 



 
 

Page 70 of 84 
 

 
 

GENERAL SPECIFICATION FOR WATERPROOFING 
 

(1) The work of waterproofing described in the following items shall be carried out by the 
contractor only through a renowned specialist waterproofing agency using cement 
waterproofing compounds, as approved in writing by the Engineer-in-charge. 

(2) The Contractor shall give before execution, detailed specifications for each item of works 
of waterproofing to be executed according to the specifications of the specialized agency, 
he proposes to employ, for approval. The work shall not be started unless approval in 
writing is given by the Engineer in charge to the said specification. 

(3) The Contractor shall give a guarantee bond on requisite stamp paper for a minimum period 
of 10 years for all the items of waterproofing done.   During the guarantee period the 
Contractor shall entirely be responsible to rectify any defect at his own cost to maintain 
the work in waterproof condition. The waterproofing Contractor shall also have to make 
good all the surroundings disturbed by him during the rectification work at his own cost. 
The form of written guarantee shall be on a legal stamped agreement acceptable to the 
IUCAA. The Guarantee shall be given within one month from the date of completion of 
water proofing treatment but any delay in furnishing the guarantee shall not relieve the 
contractor from implications of the clause. 

(4) 10% (Ten percent) of the cost of the waterproofing work executed shall be retained as 
“Retention Money” for a period of 10 years covering the guarantee, and the same shall be 
released only after satisfactory performance of the treatment during guarantee period of 7 
years. This amount may be converted into any approved interest bearing security (for 7 
years after completion of defect liability period), in the name of Estate Manager IUCAA, 
Pune on receipt of such written request from the contractor. 

(5) The waterproofing agency as approved by Engineer-in-charge shall provide and install at 
his own cost the following for his own use and remove the same after completion of the 
work: 
I) Two pumps electrical/ diesel operated for watering and curing of work at any level 
in the building.   Curing for all items shall be carried out for a minimum period of 14 days. 
II) Temporary Mild Steel Water storage tanks. 
III) Temporary galvanized iron piping’s and fittings for water line. 
IV) Flexible hose lengths. 
V) Cement Go-down, site office. 

(6) Injections to reinforced cement concrete slab, wherever required, have to be undertaken 
by the Contractor free of cost. 

(7) Before starting the waterproofing work, the surface receiving the treatment shall be cleaned 
properly. 

(8) The item of waterproofing as given in the Schedule ‘B’ applies for work in any position 
and on any floors and at any heights. The lift of materials shall not form any criteria for 
extra payment. 

(9) For the reference of contractor, general guideline specifications for waterproofing are 
attached herein with the general specification for waterproofing. 
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GENERAL GUIDELINES FOR WATERPROOFING WORK 
 

For reference of contractor. 

(Note: The contractor is required to give detailed specification for each item of waterproofing 
work). 
1. Roof, Slab and terrace: 
 

Providing. average 112 mm thick cement based Indian waterproofing 
treatment with Brick Bat Coba beading by keeping the treatment minimum 75 
mm thick at the rain water pipe point and keeping the gradient not flatter than 
1 in 100. 

 
a) Cleaning the surface to the requirements. 
b) Giving a coat of wash mixed with cement. 
c) Providing 12mm thick cement mortar bed, with admixture of waterproofing compound 

to form a bed for brickbats. Special care shall be taken at the junction of 
parapet and terrace slab to ensure gaps, if any, are properly sealed. 

d) Placing brickbats of varying size (average 80 mm thick) to proper slope and grouting 
their joints with chemical process in cement mortar with 2% of waterproofing 
compound. 

e) Providing all around the terrace large waterproof wattas (rounding’s) up to a height of 30 
cm in PCC or as directed above the finished level of waterproof treatment. 

f) Finishing: Finishing the top surface with average 20 mm thick layers of cement mortar 
1:3 added with jute fibre at one kilogram per bag, including finishing 
the surface smooth with cement slurry mixed with approved waterproofing 
compound, marking finished surface with false squares of 300 mm x 300 mm. 

g) Curing: Curing shall be done for 14 days. Curing of top surface shall be done by making 
base (wattas) with lean cement mortar to keep water standing on the surface. 

h) Carrying out the test: The test shall be carried out by pounding method. Payment for 
the item shall be released only after results of pond test are satisfactory. 

 
2. Toilets: 
 
a) Cleaning the surface to the department’s requirements. 
b) Giving a coat of wash mixed with cement. 
c) Providing average 15 cm thick waterproofing treatment to the bottom of toilet floors. 
d) Providing 20 mm to 25 mm thick cement mortar waterproof treatment to the walls of 

toilets up to the height of 0.30 meter above the finished floor level. 
e) Providing waterproof wattas all around the toilets. 
f) Grouting the mouths of inlets and outlets 
g) Filling sunk portion with brickbats including waterproof mortar and the top surface 

left rough to form a key for tiles. 
 

3. Overhead tanks: 
 
Work under some items in Schedule 'B' of the tender pertains to construction overhead water 
tank. After completion of the work, water tank as a whole shall be tested for water tightness 
and leakages if any shall be rectified forthwith 'without any extra cost to the department. 
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To ensure the specified quality of work which shall also include necessary surveys, temporary works etc., 
and the contractor shall prepare a quality assurance plan and get the same approved from the Engineer-
in-charge within eight days from the date of work order. For this, contractor shall submit an organization 
chart of his technical personnel to be deployed on the work along with their qualification, job descriptions 
defining the functions of reporting, supervising inspecting and approving. The contractor shall also submit 
a list of tools, equipment’s and the machinery and instrumentation which he proposes to use for the 
construction and for testing in the field and/or in the laboratory and monitoring. The contractor shall 
modify/supplement the organization chart and the list of machinery, equipment etc. as per the direction of 
the Engineer-in-charge and shall deploy the personnel and equipment on the field as per the approved 
chart and list respectively. The contractor shall submit written method statements detailing his exact 
proposals of execution of the work in accordance with the specifications. He shall get these approved from 
the Engineer-in-charge. The quality of the work shall be properly documented through certificates, 
records, check-lists and logbooks of results etc. Such records shall be compiled from the beginning of the 
work and be continuously         updated and supplemented and this shall be the responsibility of the contractor. 
The forms should be got approved from the Engineer-in-charge. 
 
The contractor shall prepare detailed completion drawings after completion of the work. He shall also 
prepare and submit a maintenance manual giving procedure for maintenance, with the period of 
maintenance works including inspections, tools and equipment to be used, means of accessibility for all 
parts of the structure. He shall also include in the manual, the specifications for maintenance work that 
would be appropriate for his design and technique of construction. This manual shall be submitted within 
the contract period. 
  

QUALITY ASSURANCE AND MAINTENANCE 
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FORM I 
 

Technical Bid Form 
 
1 Bidder’s Name (firm/company Name) and Address  
2 Company registration / Shop Act License No. and 

Validity Period/Date (If applicable) 
 

3 Valid Government registration certificate 
PWD/CPWD/MES/BSNL/Railway 

 

4 Nature of Business & Establishment Year  
5 Telephone Nos. 

Mobile No. 
Fax Nos. 
E-mail 

 

6 Contact Person 
Name 
Designation 
Mobile  
E-mail 

 

7 EMD Paid (Proof to be Attached)  
8 NSIC / MSME Registration Certificate (valid 

certificate to be attached if any) 
 

9 PAN Details PAN no. (Photocopy to be attached)  
10 PF/ESI/GST/Professional Tax details  

Reg. no. PF (copy to be attached) 
Reg. no. ESI (copy to be attached) 
Reg no.  GST (copy to be attached) 
Reg no.  Profession Tax (copy to be attached) 

 

11 Valid Labour License (Photocopy to be attached)  
12 Organizational Capability (staff strength) 

No. of Civil Engineers …      
 No of other Staff… 

 

13 Financial capacity over last 5 years not less than 
Rs 1.50 Crores (Income tax return/Certified 
balance sheet of the firm along with CA’s 
certificate for the respective year’s turnover) 
FY 2019-2020 
FY 2020-2021 
FY 2021-2022 
FY 2022-2023 
FY 2023-2024 
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14 Last Five years continuous experience of the firm in 
the field of providing such services in Central Govt. 
establishment / Autonomous bodies of 
GOI/Corporation of GOI/Reputed Public or Private 
Organizations (Provide details in enclosed tabular 
form)   
 

 

15 Provide following details of Similar Institutional 
civil projects completed within the last 5 years of 
similar nature: 
1) Minimum three Institutional civil projects costing 
more than Rs 15 Lakhs OR  
2) Minimum two Institutional civil projects costing 
more than Rs 40.00 Lakhs     OR  
3) Minimum one Institutional civil project costing 
more than Rs 60.00 Lakhs. Client Certificate to be 
attached for all the works 
a) Name & address of the project 

Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name, tele, fax, e-mail). 

 

 b) Name & address of the project 
     Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name tele, fax, e-mail). 

 

 c) Name & address of the project 
     Type of Work 
     Start date 
     Completion date 
     Final Bill Value 
     Scope of work 
    Client contact details (Name tele, fax, e-mail). 

 

16 List of Clients for whom the bidder has executed 
works of similar nature 

 

17 List along with details of any arbitration cases / legal 
disputes on Current / previous projects – (Mention 
name of project, reason for dispute, party filing the 
suit and its current status) 
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18 List any awards, recognitions on previously 
executed projects 

 

19 Prepared and submitted by (Name & Signature)  
Notes –  

1. The Inter-University Centre for Astronomy & Astrophysics, Pune reserves the right to 
accept or reject any or all applications without assigning any reason. 

2. The vendors/bidder has to fill/complete the technical bid form in all respects. Every 
statement made in the technical bid format should be supported by documentary proof 
for consideration and all pages of the tender should be verified and signed by the 
authorized person in this behalf. Otherwise the tender is liable to be rejected.    

3. Please support Work in hand (Form No. III) and completed work (Form No. II) 
information with copy of the Work order/Contract from the client. 

4. Every bidder compulsorily filled out this form; otherwise, the bid will be rejected.  

 
 
 

Yours faithfully, 
 
 

 (Signature of the Authorized person) 
 
Date: Name: 

 
Place: Designation: 
 
 Seal: 
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FORM II 
 

DETAILS OF WORKS OF ALL SIMILAR TYPE AND MAGNITUDE   CARRIED OUT BY THE 
CONTRACTOR (REFER ELIGIBILITY CRITERIA (SECTION II – Point No. 3) OF  

COMPLETED WORKS) 
(DETAILS OF PROJECTS SHALL BE FILLED IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 
 
 

NAME OF THE CONTRACTOR: 
 
 

 
 

Sr. 
No. 

 
 

Name 
of 

work 

Name and 
address of the 
organization 
from whom 

the work was 
done 

 
 

Place 
and 

Country 

 
 

Agreement 
No. 

 
 

Date of 
commen- 
cement 

 
Tendered 

cost 
(In 

lakhs) 

Total 
cost 
of 

work 
done 
(In 

lakhs) 

 
 

Date of 
Completion 

 
 
Principle 
Features 
in brief 

1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 

Signature of Contractor 
 
 
 

Note: - This is only a standard form. Details are to be furnished in this format in the form of type written 
statements which shall be scanned and attached in COVER No. I. The work done certificates shall 
be attached in support of the works claimed in this form. The work done certificates shall be duly signed 
by the officer not below the rank of Deputy Engineer.
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FORM III 
 

STATEMENT SHOWING ONGOING WORK IN ALL CLASSES OF CIVIL ENGINEERING WORK  
(DETAILS OF PROJECTS SHALL BE FILL IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 
NAME OF CONTRACTOR: - 

 
 
 

Sr. 
No. 

Nam of 
work 

Amount Put 
to Tender/ 

Tendered cost 

Agreement 
No. 

Date of 
Commen- 

cement And 
Date of 

Completion (If 
work 

completed) 

Amount of work 
still remaining 
to be executed  
(Rs. In lakhs) 

Remarks 

1 2 3 4 5 11 12 
       

Grand Total   

Average Annual Turnover   

 
 
 
 
 
 
 
 
 

Signature of Contractor 
 
 
 

Note: - This is only a standard form. Details are to be furnished in this format in the form of typewritten 
statements which shall be scanned and attached in COVER No. I. The work done certificates shall 
be also attached in support of the works claimed in this form. The work done certificates shall be duly 
signed by the officer not below the rank of Deputy Engineer. 
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FORM IV 
 

WATERPROOFING GUARANTEE BOND 
(ON THE BIDDER’S LETTER HEAD) 

 

NAME OF WORK: 
 

NAME OF CONTRACTOR: 
 

AGREEMENT : 
 
 

The contractor hereby declares that the water proofing work carried out under this contract shall 

be of the best quality and workmanship and shall strictly in accordance with the specifications 

and particulars contained/ mentioned in the clause hereof and the contractor hereby guarantee 

that the said work would continue to conform to the description and quality aforesaid for a 

period of Ten years from the date of handling over the said work to the Department and 

notwithstanding the fact that the Department may have inspected and or approved the said 

work. If during the aforesaid period of Ten years, the said work be discovered not to 

conform to the description and quality aforesaid or have deteriorated (and the decision of the 

Engineer in charge in that behalf will be final and conclusive) the Department will be entitled 

to reject the said work or such portion thereof as may be discovered not to conform to the 

said description and quality. On such rejection, the work will be at the Contractor’s risk and 

all the provisions herein contained relating to rejection of work etc. shall apply. The contractor 

shall, if so called upon, have to make good the work etc. or such portion thereof, as is rejected 

by the Engineer in charge, otherwise the contractor shall pay to the Department, such damages, 

as may arise by the reason of the breach of the condition herein contained. Nothing herein 

contained shall prejudice any other right of the Department in that behalf under this contract 

or otherwise. 

  
  Date : 
 
 

PLACE : CONTRACTOR. 
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FORM V 
 

 

Undertaking / Acceptance 
(ON THE BIDDER’S LETTER HEAD) 

 
1.  I, __________________________________________________ son/ daughter/ wife of Shri.          

 ___________________________________________________________________________
 Proprietor /Director / authorized signatory of the Company / Firm mentioned above, is   

     competent to sign this declaration and execute this tender document. 
 
 

2. I have carefully read and understood all the terms and conditions of the tender and undertake to abide 
to them. 
 

 
3. The information / documents furnished along with the above tender form are true and authentic to the 

best of my knowledge and belief. I am well aware of the fact that furnishing of any false information / 
fabricated document would lead to rejection of my tender at any stage besides liabilities towards 
prosecution under appropriate law. 

 
 
 
 
 
 
 Place: Pune                                                                                  Authorised Signatory 
 
          Date :                                                                                                  Sign and seal 
  
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 



 

Page 80 of 84 
 

FORM VI 
 

Declaration  
 
 
Declaration letter on official letter head stating the following: 

 
1. We are not involved in any major litigation that may have any impact of affecting or compromising 

the delivery of services as required under this tender. 
 

2. We are not black-listed by any Central / State Government / Public Sector Undertaking in India. 
 

3. I/ We hereby declare that I/ We have read and studied in detail the all instructions and conditions of 
this Contract in the above Clauses, and understood the scope of the project/ work and my/our 
fundamental duties and responsibilities under this Contract. I/ We unconditionally accept and agree to 
abide by them.     
 

 
 

 
 

Yours faithfully, 
 
 

 (Signature of the Authorized person) 
 
Date: Name: 

 
Place: Designation: 
 
 Seal: 
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FORM VII 
 

(To be printed on letterhead) 
 

EMD Refund Request 
 
 
To 

 
Estate Manager 
Inter-University Centre for Astronomy & Astrophysics 
Post bag -4, Ganeshkhind, 
Pune University Campus, 
Pune - 411007. 
 
 
Sub: - Request for refund of EMD deposited for tender for “Internal and External painting work of K1, 
K2, K3 buildings, New Guest House and Misc.areas at Akashganga and office side area in IUCAA, 
Pune.” 
 
Sir, 

 
I/We request you that EMD deposited by me/ us against the tender above tender due on 04/11/2022 vide UTR No. 
…………………………. dated …………………… for Rs.1,50,000/- for providing “Internal and External 
painting work of K1, K2, K3 buildings, New Guest House and Misc. areas at Akashganga and office side 
area in IUCAA, Pune.”, may kindly be refunded. 
 

       
Yours faithfully, 

 
 

 (Signature of the Authorized person) 
 
Date: Name: 

 
Place: Designation: 
 
 Seal: 
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FORM VIII 
 

ARTICLES OF AGREEMENT 
 

AGREEMENT 
 
 

This AGREEMENT made on ………………. day of ...................... 202_. 
 

BETWEEN 
 

Senior Administrative Officer, Inter-University Centre for Astronomy & Astrophysics, 
Pune – 411 007, (hereinafter called “The Employer”) 

AND 
_______________________________________________________________________
_______________________________________________________________________ 
(hereinafter referred to as ‘the Contractor’, which expression shall, where the context so 
admits or implies, be deemed to include his heirs, executors and administrators), of the 
Other Part. 
 
WHEREAS   IUCAA    is    desirous    of    constructing    the    building    of 
………………………………… (hereinafter referred to as the “said work”) as shown and 
indicated in the Drawings, Specifications and Bill of Quantities (BOQ) which are part of 
the Tender document. 
 
AND WHEREAS IUCAA invited tenders for the purpose of awarding the said work. 
 
AND WHEREAS the Contractor submitted her/his tender for the said work which has 
been considered and accepted by IUCAA. 
 
AND WHEREAS IUCAA has placed the work order No. dated ……………………. 
and the Contractor has communicated his acceptance of the said work order. 
 
AND WHEREAS the Contractor has agreed to execute the said work estimated to 
Rs.…………….. as per his Acceptance letter dated …………………. 

 
NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS UNDER: 
1) The following documents shall form part of this Agreement and parties hereto 

shall abide with the same: 
a. B-2 form item rate tender and contract for works 
b. Bill of Quantities (Schedule-B). 
c. Drawings. 
d. All additional terms and conditions mentioned in the Tender Document 

subsequently submitted by the Contractor while submitting his offer. 
e. Minutes of Pre-bid meeting and the common set of conditions and deviations 

issued with reference to Pre-bid Meeting. 
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f. Letter of Negotiations. 
g. Work Order. 

2) In consideration of the payments to be made to the Contractor, s/he shall subject to 
the conditions of this Agreement, Tender Document and as per the common set of 
conditions and deviations issued with reference to pre-bid meeting, execute and 
complete the said work. 

3) The Contractor shall execute and complete all the allied works connected with the 
said work, as may be ordered from time to time by IUCAA, even though such 
works may not be shown in the Tender Document. 

4) IUCAA shall pay the Contractor such sums as shall become payable, hereunder at 
the times and in the manner specified in the Tender Document. 

5) The term ‘the Architect’ means the Architect appointed by IUCAA for the said 
work and in the event of him ceasing to be the Architect, such other person 
appointed as the Architect by the IUCAA for the said work. The Contractor shall 
not object this appointment of the new Architect unless there are sufficient and 
valid grounds acceptable to IUCAA, provided always that no person, subsequently 
appointed to be the Architect for the purpose of the said work, shall be entitled to 
overrule, any decision, approval or direction given in writing by the earlier 
Architect. 

6) The term ‘Project Management Consultant’ means the Consultant appointed by 
IUCAA for the said work. All the payments shall be made to the Contractor only 
after the certification of material and workmanship from the Project Management 
Consultant to the effect that they are as per the specifications and have quality of 
desired standards. 

7) IUCAA, through the Architect, reserves the right of altering the drawings and the 
nature of the work and adding to or omitting any items of the work or of having 
portions of the same carried out departmentally and such alterations and variations 
shall be carried out by the Contractor without prejudice to this Agreement. 

8) The Contractor shall at the first instance and at her/his own cost and expenses, 
arrange for all the material whatsoever, necessary for the said work and also tools, 
instruments, machinery etc. whatsoever, necessary for the same and in case, any 
material is rejected by IUCAA, the Contractor shall forthwith, at his own expenses 
replace the same with the quality material duly approved by IUCAA. 

9) The Contractor shall not on any account, whatsoever, sublet the said work, in part 
or in full, except with the previous approval of IUCAA. 

10) The Contractor shall remain liable to and shall indemnify IUCAA in respect of 
all causes or actions, claims, damages, compensations, or charges and expenses 
arising out of any accident or injury, sustained by any workman or any other person 
while executing the said work. 

11) The workers employed by the Contractor for providing the said services shall be 
the employees of the Contractor and not of IUCAA. 

12) The Contractor shall be solely responsible for the selection, appointment of the 
workers and for disciplinary action, if any, against her/his workers. 

13) If any worker employed by the Contractor causes any damage to the property of 
IUCAA, the Contractor shall make good the loss suffered by IUCAA. 

14) IUCAA shall not be responsible for any claim arising out of any loss or injury 
caused to the workers employed by the Contractor for carrying out the said work. 
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15) The Contractor shall be responsible for payment of wages to each worker employed 
by her/him pursuant to this Agreement regularly and according to the rates of 
wages prevailing in the market or as fixed by the Government, from time to time. 

16) The Contractor shall observe and perform all the requirements of applicable laws 
and shall comply with all provisions of Contract Labour (Regulation and Abolition) 
Act 1970, ESI Act, 1948, Minimum Wages Act, 1948, Payment of Bonus Act, 1965 
and other Acts applicable to the Contractor for the time being in force. The 
Contractor shall 
indemnify and keep indemnified IUCAA against any loss, costs, charges or 
expenses, suffered or incurred by IUCAA on account of breach thereof by the 
Contractor. 

17) All disputes arising out of or in connection with this Agreement shall be deemed 
to have arisen in Pune and only the Courts in Pune shall have the jurisdiction to 
determine the same. 

 
IN WITNESS WHEREOF both the parties hereto have set their hands, the date and 
year hereinabove mentioned. 
 
 

For and on behalf of For and on behalf of 

Inter-University Centre for  The Contractor 
Astronomy and Astrophysics (IUCAA) 

 
Witnesses : 

1) 2) 
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