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Contact Details of the Bidder for 
 

SUPPLY AND INSTALLATION OF 

 GW-LABS CLEAN ROOM FURNITURE AT 

IUCAA, PUNE 

 
 

 

 

 
 

A. Name of Vendor / Firm / Company _____________________________ 

 

Postal Address                          _____________________________ 

       

Telephone Off.               _____________________________  

 

Telex / Fax    _____________________________ 

            

Email ID                _____________________________ 

               

  

 

 

 

Signature & seal of the Bidder 

 

Name of the signatory: 

 

Designation: 

 

Date:    Place: 
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Copy of Tender Advertisement 
(Tenders Published on Web Portals) 

 
The Estate Manager, IUCAA, on behalf of the Director, Inter-University 

Centre for Astronomy & Astrophysics, Savitribai Phule Pune University 

Campus, Ganeshkhind, Pune – 411007, invites technical & financial bids 

from reputed vendors/bidders for “Supply and Installation of GW-Labs 

clean room furniture at IUCAA Pune-411007.” 

 

Interested parties may view and download the tender document from the 

Government Central Procurement Portal http://eprocure.gov.in/eprocure/app . It 

is also available on IUCAA’s website at https://www.iucaa.in/tenders 

 

IUCAA reserves the right to reject any or all of the tenders without assigning any 

reason.   

 

 

 

                                                               

 

 

Estate Manager, IUCAA 

 

 

          
 

 

 
 

  

http://eprocure.gov.in/eprocure/app
https://www.iucaa.in/tenders
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IMPORTANT MILESTONES AND CONTACT INFORMATION 

 

1. Date of commencement 
8th (Eighth) day after the letter of intent is received 

by the contractor of start the work. 

2. Date of completion 
3 (Three) calendar months from the 8th day of 

receipt work order (including monsoon season). 

3. Defects Liability Period 
12 (Twelve) calendar months from the date of 

virtual Completion. 

4. Period of final measurements 
Thirty days from the date of submission of Final 

bill with all necessary papers. 

 

5. 

The Interim Certificate / 

Running Bill Value 

The Minimum assessed bill value should not be 

less than Rupees 15 Lakhs. 

6. Period of Honoring Certificate 
Thirty days from the issue of the interior 

architect/Estate Manager certificate. 

7. Tender Fee 

A tender fee of Rs. 1,500/- plus 18% GST, totaling 

Rs. 1,770/-, must be paid at the time of submission of 

the tender. Bidders who have not submitted tender fee 

will be rejected summarily. 

8. Earnest money Deposit (EMD) 

Rs.67,000/- (Rs. Sixty Seven thousand only). 
Bidders who have not submitted EMD will be rejected 

summarily. 
Refund: EMD of unsuccessful bidders during first stage 

(technical evaluation) shall be returned within 30 days 

of declaration of result of the first stage, i.e. technical 

evaluation. Bids of the unsuccessful bidders shall be 

returned to them earliest after expiry of the final bid 

validity and latest on or before the 30th day after the 

award of the Contract / Work Order.  

9. Security Deposit (SD) 

Total security deposit, 5% of accepted Tender 

amount. The EMD will be converted into Security 

Deposit and balance amount will be recovered 

from the first 2 RA bills in equal installments. The 

SD will be released after completion of the all 

contractual obligations including Defect Liability 

Period + 60 days. 

10. Performance Guarantee (PG) 

The PG will be 5% of the accepted tender value. 

The same has to submitted within 21 days from the 

award of contract / letter of Intent. The PG will be 

released after completion of all contractual 

obligations including Defect Liability Period + 60 

days. 

11. 

Contact information of IUCAA 

representative for visit to site, 

technical 

information/clarification, etc. 

Mr. Nitin Ohol 

Estate Manager, IUCAA 

Tel. 020-25604334,  

Email: nitin_ohol@iucaa.in 
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SECTION – I 
Tender Information  

 

Inter-University Centre for Astronomy and Astrophysics (IUCAA), Post Bag 4, Ganeshkhind, 

Savitribai Phule Pune University Campus, Pune 411 007, invites tenders in a two-bid system, 

i.e., “Technical Bid” and “Financial Bid” from reputed vendors for “Supply and Installation of 

GW-Labs clean room furniture at IUCAA,Pune-411007 
 

Tender available on CPPP           : 30/09/2026 at 1700 hrs.  

Submission of questionnaire for Pre-Bid meeting : 08/10/2026 up to 1100 hrs 

Pre-Bid Meeting             : 13/10/2026 at 1100 hrs. 

Closing date & time for receipt of tender         : 22/10/2026 at 1100 hrs. 

Tender opening date & time           : 23/10/2026 at 1100 hrs. 

Place of tender opening            : IUCAA’s office   

Earnest Money Deposit (EMD)           : Rs.67,000/- (Rs. Sixty Seven Thousand 

Only) 
 

1) Bidders shall ensure that their tenders, complete in all respects, are uploaded at 

https://eprocure.gov.in/eprocure/app on or before the closing date and time indicated as 

above. 

2) EMD should be paid through NEFT/RTGS only. A photocopy of the transaction ID or 

UTR no. should be uploaded along with the technical bid.  

3) The Minimum turnover of the bidder shall not be less than Rs.70 Lakhs (Indian 

Rupees Fifteen Crores only) per annum for a minimum of three years out of the last 

five financial years, i.e.  2021-2022,2022-2023,2023-2024,2024-2025;2025-2026. 

4) In the event of any of the above-mentioned dates being declared as a holiday / closed day 

for IUCAA, the tenders will be received/opened on the next working day at the appointed 

time.  

5) The Estate Manager, IUCAA, Pune - 411007 on behalf of IUCAA reserves the right to 

postpone the date of opening of tender without assigning any reason thereof. 

6) The Technical Bid consists of all documents mentioned in the Technical Bid form along 

with EMD.  Financial Bid consists of the prices and for all Commercial Terms and 

Conditions. A tender in which any of the prescribed condition(s) is not fulfilled or any 

condition including that of conditional rebate are put forth by any bidder then their bid shall 

be summarily rejected. However, tenders with unconditional rebates will be considered.  

7) For IUCAA reserves the right to reject any or all of the tenders without assigning any 

reason thereof.  

 

 

 

Estate Manager 

Inter-University Centre for Astronomy and Astrophysics, 

Post Bag 4, Ganeshkhind, Pune 411 007 Tel. (020) 25604100 

 Email- tenders.estate@iucaa.in 

 

 

 

 

 

https://eprocure.gov.in/eprocure/app
mailto:tenders.estate@iucaa.in
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SECTION - II 
COMMERCIAL TERMS 

1. Introduction  

1.1 IUCAA has issued these tender enquiry documents for (Construction of IUCAA 2 

& Site Development) as mentioned in (Scope of Work and site conditions).   

1.2 This section provides the relevant information as well as instructions to assist the 

prospective bidders in preparation and submission of tenders. It also includes the 

mode and procedure to be adopted by IUCAA for receipt and opening as well as 

scrutiny and evaluation of tenders and subsequent placement of contract.  

1.3 Before formulating the tender and submitting the same to IUCAA, the bidder 

should read and examine all the terms, conditions, instructions etc. contained in the 

tender documents. Failure to provide and/or comply with the required information, 

instructions etc. incorporated in these tender documents may result in rejection of 

their tender.  

 

2. Language of Tender: The tender submitted by the bidder and all subsequent 

correspondence and documents relating to the tender exchanged between the bidder and 

IUCAA shall be written in the English language, unless otherwise specified in the tender 

enquiry. However, the language of any printed literature furnished by the bidder in 

connection with its tender may be written in any other language provided the same is 

accompanied by an English translation and, for purposes of interpretation of the tender, 

the English translation shall prevail.  

 

3. Eligibility Criteria for Bidders: The vendors should meet the following criteria to 

qualify in the tendering process. (Sufficient proof with authorized work order & 

completion certificate to be submitted) 

 

1. The vendor should have completed ONE similar institutional clean room 

furniture work which should be valued at more than Rs 27.00 Lakhs (Indian 

Rupees Twenty Seven Lakhs only) in the last 5 financial years,               OR 

The vendor should have completed TWO similar institutional clean room 

furniture works, which should be valued at more than Rs. 20.00 Lakhs (Indian 

Rupees Twenty Lakhs only) each in the last 5.00 financial years,     OR 

The vendor should have completed THREE similar institutional clean room 

furniture works, which should be valued at more than Rs. 13.00 Lakhs (Indian 

Rupees Thirteen Lakhs only) each in the last 5 financial years. 

2. Valid Shops Act license or any PWD Registration. 

3. The Minimum turnover of the bidder shall not be less than Rs.66.00 Lakhs (Indian 

Rupees Sixty Six Lakhs only) per annum for minimum three years out of last five 

financial years. 

The bids of those bidders who do not fulfil any of the above-mentioned criterion shall 

be summarily rejected. 

 

4. Tendering Expenses: The bidder shall bear all the costs and expenditure incurred and/or 

to be incurred by it in connection with its tender, including preparation, mailing, and 

submission of its tender, and for subsequent processing of the same. IUCAA will, in no 

case, be responsible or liable for any such costs, expenditure, etc., regardless of the 

conduct or outcome of the tendering process.  
 

5. Content of Tender Enquiry Documents: The relevant details required for construction 

& services, the terms, conditions and procedure for tendering, tender evaluation, 

placement of contract, the applicable contract terms and, also, the standard formats to be 
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used for this purpose are incorporated in the above-mentioned documents. The interested 

bidders are expected to examine all such details etc. to proceed further.  
 

6. Amendments to Tender Enquiry Documents: 

6.1 At any time prior to the deadline for submission of tenders, IUCAA may, for any 

reason it deems fit, modify the tender enquiry documents by issuing suitable 

amendment(s) to it. All such amendments shall form part of this tender document and 

shall be binding on all the bidders. 

6.2 In order to provide reasonable time to the prospective bidders to take necessary 

action in preparing their tenders as per the amendments, IUCAA may, at its 

discretion extend the deadline for the submission of tenders and other allied time 

frames, which are linked with that deadline.  

 

7. Clarification of Tender Enquiry Documents & Pre-Bid Meeting: A bidder requiring 

any clarification or elucidation on any issue of the tender enquiry documents may take 

up the same with IUCAA in writing by e-mail. A pre-bid technical meeting will be held 

at IUCAA, Pune on 13/10/2026 at 11:00 hrs. to discuss and resolve the queries and 

doubts, if any from the prospective bidders. Clarifications / questionnaire sought should 

be sent by email to tenders.estate@iucaa.in latest by 11:00 hrs. on 08/10/2026. 

Clarifications / discussions / minutes of the pre-bid meeting will form a part of the 

tender document. Pre-bid meeting will be arranged at IUCAA campus.  

One Set of hard copy of tender document & drawings shall be available at IUCAA 

office during office hours. 

 

8. Contacting IUCAA: 

8.1 From the time of submission of tender to the time of awarding of the contract, if a 

bidder needs to contact IUCAA for any reason relating to this tender enquiry and / 

or its tender, it should do so only in writing to tenders.estate@iucaa.in 

8.2 In case a bidder attempts to influence IUCAA in its decision(s) during scrutiny, 

comparison and/or evaluation of tenders and/or awarding the contract, the tender 

of such a bidder shall be liable for rejection in addition to appropriate legal action(s) 

being taken against such a bidder at the discretion of IUCAA.      

 

9. Corrupt or Fraudulent Practices: IUCAA requires that the bidders who wish to bid for 

against IUCAA’s tender have the highest standards of ethics. IUCAA shall reject bids of 

those bidders who are found to be engaged in corrupt and/or fraudulent practices. This 

also applies to a successful bidder who has been awarded the contract and is found to be 

engaged in corrupt or fraudulent practices during the execution of the contract.  

 
 

10. Interpretation of the clauses in the Tender Document/Contract Document: In case 

of any ambiguity in or dispute arising out of or related to (including the interpretation of 

any of the clauses in this tender document/purchase order/contract), decision of the 

Director, IUCAA or his nominee shall be final and binding on all parties.  

 

11. Tender currencies:  The bidder shall quote only in Indian Rupees. 
 

12. Tender Prices: Bidder has to check and fill all the fields mentioned in the price bid. The 

quoted rates shall be inclusive of all the relevant taxes excluding GST. The GST shall be 

calculated automatically on the Gross Total and shown separately at the end in the BOQ 

sheet. The Net Total shall be the summation of the Gross Total and the GST. 
 

13. Taxes: GST shall be levied as per prevailing rates (Present rate of GST is 18%).  

mailto:tenders.estate@iucaa.in
mailto:tenders.estate@iucaa.in


Page 9 of 103 

 

 

14. Earnest Money Deposit (EMD):  The earnest money is required to protect IUCAA 

against the risk of the bidder’s unwarranted conduct as amplified under GCC 

14.1 The amount of EMD will be Rs. 67,000/- (Rs. Sixty Seven  Thousand Only). 

14.2 The EMD shall be denominated in Indian Rupees.  

14.3 Scanned copy of the EMD paid receipt (as the case may be) shall be uploaded 

along with the Technical Bid. 

14.4 The EMD shall be furnished through NEFT/RTGS only. IUCAA’s bank details 

for the purpose of payment of EMD are as follows: - 

 Name of the Beneficiary - Inter-University Centre for Astronomy & Astrophysics 

 Bank Account Number - 98060100000188 

 Nature of Bank Account - Savings Bank Account, MICR NO. - 411012053 

 Name of the Bank - Bank of Baroda 

 Address of the branch - Bank of Baroda, IUCAA Extension counter, 

 Pune University Campus, Pune -411007. Bank Branch Code –EXTPOO,  

IFSC Code- BARB0EXTPOO, Swift Code-BAR B IN BB PCB 

14.5 Unsuccessful bidder's earnest money shall be returned to them without any interest 

after issuing the work order / LOI to the successful bidder. In case of the bidder 

whose offer is accepted, the EMD shall be converted into Security Deposit. [Please 

refer Section III, Clause 26, for further details on Security Deposit.]   

14.6 EMD of a bidder will be forfeited, if the bidder withdraws or amends their bid or 

impairs or derogates from the tender in any respect within the period of validity of 

their tender. The successful bidder’s earnest money shall be forfeited, if they fail 

to furnish the balance amount of Performance security within the aforementioned 

period. 

14.7 Security Deposit will be released upon completion of all contractual obligations 

including Defect Liability Period + 60 days. 

 

15. Tender Validity  

15.1 The tenders shall remain valid for acceptance for a period of 6 months from the 

date of tender opening prescribed in the tender document. Any tender valid for a 

shorter period shall be treated as unresponsive and rejected summarily.  

15.2 In exceptional cases, the bidders may be requested by IUCAA to extend the validity 

of their tenders up to a specified period. Such request(s) and responses thereto shall 

be conveyed by e-mail followed by registered-post/courier. In all such cases the 

bidders will (i) have to extend the tender validity without any change or 

modification in their original tender and (ii) extend the validity period of the EMD 

accordingly. However, EMDs of those bidders who express their inability to do so 

shall not be forfeited and their bids shall not be considered for further process.  

15.3 In case the day up to which the tenders are to remain valid falls on/  

is subsequently declared as a holiday or closed day for IUCAA the tender validity 

shall automatically be extended up to the next working day. 

 

16. Preparation of Bids: 

16.1 For preparation of bids, the bidders shall search the tender from published tender 

list available on site and download the complete tender document and shall 

consider corrigendum issued, if any, before submitting their bids. After selecting 

the tender document, the same shall be moved to the ‘My favorite’ folder of bidders 

account from where bidder can view all the details of the tender document. 

16.2 Bidder shall go through the tender document carefully to understand the documents 

required to be submitted as part of the bid. Bidders shall note the number of covers 

in which the bid documents have to be submitted, the number of documents – 
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including the names and content of each of the document that need to be submitted. 

Any deviations from these may lead to rejection of their bid. 

16.3 Any pre-bid clarifications if required, then same may be obtained online through 

the tender site, or through the contact details given in the tender document. 

16.4 Bidders should get ready in advance the bid documents in the required format 

(pdf/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black 

and white option which helps in reducing size of the scanned document.   

16.5 Bidders can update well in advance, the documents such as experience certificates, 

annual report, PAN, GST & other details etc., under “My Space / Other Important 

Document” option, which can be submitted as per tender requirements. This will 

facilitate the bid submission process faster by reducing upload time of bids. 

16.6 The tender documents may be downloaded from 

http://eprocure.gov.in/eprocure/app till the last date of submission of tender. The 

Tender must be submitted online through CPP Portal 

http://eprocure.gov.in/eprocure/app 

16.7 The bidder should submit the bid online in two parts viz. Technical Bid and 

Financial Bid.      Technical Bid in cover-1 & Financial Bid in “.xls” format in 

Cover-2  

 

17. Submission of Technical and Financial Bids: 

17.1 All pages of the bid (except for un-amended printed literature) shall be initialed by 

the person or persons signing the bid. The bidder's name stated on the proposal 

shall be the exact legal name of the firm. 

17.2 IUCAA may, at its discretion, extend the deadline for the submission of bids by 

amending the bidding documents, in which case all rights and obligations of 

IUCAA and Bidder previously subject to the deadline will thereafter be subject to 

the deadline as extended. 

17.3 At any time prior to the deadline for submission of bids, IUCAA may, for any 

reason, whether at its own initiative or in response to a clarification requested by a 

prospective bidder, notify changes in the bidding documents through an 

amendment. 

17.4 The amendments, if any, shall be notified on the CPP portal and the amendments 

shall be binding on all the bidders. Hence, the bidders shall view the notification in 

complete before submitting their bids. 

17.5 The bidder responding to announcement shall be deemed to have read and 

understood the documents in complete. Where counter terms and conditions have 

been offered by the bidder, the same shall not be deemed to have been accepted by 

IUCAA, unless a specific written acceptance thereof is obtained. 

 

 

 

 

17.6 SUBMISSION OF BIDS: 

i. Bidder should log into CPP Portal well in advance for bid submission so that he/ 

she upload the bid in time i.e., on or before the bid submission time. Bidder will 

be responsible for any delay. 

ii. Bidder should submit the EMD as per the instructions specified in the NIT / tender 

document. The details of the EMD should tally with the details available in the 

scanned copy and the data entered during bid submission time. Otherwise, the 

uploaded bid will be rejected. 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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iii. While submitting the bids online, the bidder shall read the terms & conditions (of 

CPP portal) and accept the same in order to proceed further to submit their bid. 

iv. Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

v. Bidders shall note that the very act of using Digital Signature Certificate (DSC) 

for downloading the tender document and uploading their offers is deemed to be 

a confirmation that they have read all sections and pages of the tender document 

without any exception and have understood the complete tender document and are 

clear about the requirements of the tender document. 

vi. Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. For the file size of less than 1 

MB, the transaction uploading time will be very fast.  

vii. If price quotes are required in xls format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of 

the price schedule shall render it unfit for bidding. 

Bidders shall download the Schedule of Quantities & Prices, in .xls format 

and save it without changing the name of the file. Bidder shall quote their 

rate in figures in the appropriate cells, thereafter save and upload the file in 

financial bid cover (Price bid) only. 

If the template of Schedule of Quantities & Prices file is found to be 

modified/corrupted in the eventuality by the bidder, the bid will be rejected, 

including forfeiture of EMD.  

The bidders are cautioned that uploading of financial bid elsewhere i.e. other 

than in cover 2 will result in rejection of the tender. 

viii. Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the 

bidders at the eleventh hour. 

ix. After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated acknowledgement 

number and keep it as a record of evidence for online submission of bid, which 

will also act as an entry pass to participate in the bid opening. 

x. Bidders should follow the server time being displayed on bidder’s dashboard at 

the top of the tender site, which shall be considered valid for all actions of 

requesting, bid submission, bid opening etc., in the e-tender system. 

xi. All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 

data. The data entered cannot be viewed by unauthorized persons until the time of 

bid opening. The confidentiality of the bids is maintained using the secured Socket 

Layer 128-bit encryption technology. 

xii. Technical & Financial bids has to be uploaded on or before Bid Submission End 

Date & Time mentioned in the tender documents 

17.7 Assistance to Bidders 

i. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for 

a tender or the relevant contract person indicated in the tender. The contact 

number for the IUCAA helpdesk is 020-25604134/36 between 10:30 hrs 

to 17:00 hrs. 

ii. Any queries relating to the process of online bid submission or queries 

relating to CPP Portal in general may be directed to the 24X7 CPP Portal 
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Helpdesk. The 24 x 7 Help Desk Number 0120-4200462, 0120-4001002 

and 0120-4001005. The helpdesk email id is support-eproc@nic.in 

iii. All interested eligible bidders are requested to submit their bids online on 

CPP Portal http://eprocure.gov.in/eprocure/app as per the criteria given in 

this document: 

a) Technical Bid should be upload online in cover-1. 

b) Financial Bid should be upload online in cover-2 

Both Technical and Financial Bid covers should be placed online on the CPP  

Portal (http://eprocure.gov.in/eprocure/app).  

 

17.8 TECHNICAL BID (Cover-1)   

Signed and Scanned copies of the Technical bid documents as under must be submitted 

online on CPPP Portal: http://eprocure.gov.in/eprocure/app . List of Documents to be 

scanned and uploaded (Under Cover-1) within the period of bid submission: -  

 

i. Scanned Copy of EMD paid receipt. 

ii. Scanned copy of duly filled Technical Bid form (Form I) along with 

supporting documents & commercial/legal terms & conditions with proper 

seal and signature of authorized person on each page of the bid submitted. 

iii. Scanned copy of Completion Certificate of valid registered contractor for One 

Institutional clean room furniture Work of costing not less than Rs. 27.00 

Lakhs in last five financial years (i.e., 20-21,21-22,22-23,23-24,2024-2025;2025-

2026) Or Two Institutional clean room furniture works more than 20.00 Laks 

in last 5 financial years¸ Or Three Institutional clean room furniture work 

more than 13.00 Lakhs in last 5 financial years from Government / Semi 

Government or reputed educational institutes (in Form II). The contractor will 

have to produce a certificate from an officer not below the rank of Deputy 

Engineer, for the works pertaining to Govt. Dept. or Semi Govt. Institutes / Dept. 

from their respective Heads. 

iv. Scanned copy of Abstract of work done (average annual financial turnover) not 

less than Rs. 66.00 Lakhs per annum in all classes of clean room furniture work 

during last five financial years (i.e., 20-21,21-22,22-23,23-24,2024-2025;2025-

2026) (Form III). The work done certificates issued by Govt./Semi Govt./Reputed 

Educational Institute to be attached in support of turnover. The certificate shall 

have name of work, date of start, date of completion and amount of work done of 

in last three financial years as above. The turnover certified by chartered 

accountant shall not be accepted. Income tax returns certificate should be attached. 

v. The shop Act Registration/The PWD registration of the appropriate class 

vi. Scanned copy of duly filled Undertaking / Acceptance Letter (Form VI). 

vii. Scanned copies of the duly filled Declaration Form (Form VII). 

viii. Scanned copy of Valid Registration Certificate as a Registered Contractor with 

the Government / Semi Government Organization in appropriate class. 

ix. Scanned copy of Partnership Deed / Certificate of Registration in case of Pvt. 

Ltd. Company with list of Directors, their names and address with telephone 

numbers, if the tenderer is a partnership firm / Pvt. Ltd. Company, Power of 

Attorney / Resolution of Board of Director’s for authorized signatory. 

x. Scanned copy of Declaration regarding any ongoing disputes/litigations (or any 

history thereof) with respect to any work executed / being executed by the tenderer 

with details of disputes/litigations, if applicable 

xi. Scanned documents of all eligibility criteria should be attached. 

 

 

mailto:support-eproc@nic.in
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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17.9 FINANCIAL BID (Cover-2) 

i. The currency of all quoted rates shall be Indian Rupees.  

ii. In preparing the financial bids, bidders are expected to consider the requirements 

and conditions laid down in this Tender document. The financial bids should be 

uploaded online as per the specified “.xls” format i.e. Price Bid Excel sheet attached 

as ‘.xls’ with the tender and based on the scope of work, service conditions and 

other terms of the tender document. It should include all costs associated with the 

Terms of Reference/Scope of Work of the assignment. 

 

18. Withdrawal of Tender: No tender shall be allowed to be withdrawn after the deadline 

for submission of tender and before expiry of the tender validity period. If a bidder 

withdraws the tender during this period, IUCAA shall forfeit the earnest money 

furnished/deposited by such a bidder. 

 

19. Tender Opening: 

19.1 IUCAA will open the tenders at the specified date and time and at the specified place 

as indicated. In case the specified date of tender opening falls on declared holiday 

or closed day for the purchaser, the tenders will be opened at the appointed time and 

place on the next working day. 

19.2 In the case of two-bid system mentioned above, the technical bids are to be opened 

in the first instance, at the prescribed time and date. These bids shall be scrutinized 

and evaluated by the competent authority / committee with reference to parameters 

prescribed in the tender document. Thereafter, in the second stage, the financial bids 

of only the technically qualified / acceptable offers (as decided in the first stage) 

shall be opened for further scrutiny and evaluation by giving an advance intimation 

to the technically successful bidders. IUCAA reserves the right to select the vendor 

on the basis of past performance and experience of the firm. The decision of IUCAA 

shall be final and representation of any kind shall not be entertained on the above. 

IUCAA shall have no obligation to convey reason for rejection of any bid. 

 

20. Preliminary Scrutiny of Tenders: 

20.1 The tenders will first be scrutinized to determine whether they are complete and 

meet the essential and important requirements, conditions etc. as prescribed in the 

tender enquiry document. The tenders, which do not meet the basic requirements, 

are liable to be treated as unresponsive and shall be ignored. 

20.2 The following are some of the important aspects, for which a tender may be treated 

to be unresponsive and shall be ignored;  

a) Tender is unsigned incomplete. 

b) Tender is submitted without necessary supporting papers 

c) Tender validity is shorter than the required period.  

d) Required EMD has not been provided/paid.  

e) Bidder has not agreed to give the required performance security.  

f) Bidder has not agreed to essential condition(s) specially incorporated in the 

tender enquiry.  

g) Tender is conditional tender.  

 

21. Minor Informality / Irregularity / Non-Conformity: If during the preliminary 

examination, IUCAA finds any minor informality or irregularity or non-conformity in 

a tender, IUCAA may waive the same, provided it does not constitute any material 

deviation or financial impact and, also, does not prejudice or affect the ranking order of 

the bidders. In case, if IUCAA conveys its observation on such ‘minor’ issues to the 

bidder by asking the bidder to respond by a specified date, and the bidder does not reply 
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by the specified date or gives evasive reply without clarifying the point at issue in clear 

terms, such tender will be liable to be ignored.  

           If IUCAA observed, that contractor had inadvertently missed out to submit some 

documents asked in the technical bid form, then IUCAA may ask contractor to submit 

the same. IUCAA may convey its observation on such ‘minor’ issues to the bidder by 

registered/speed post/email/fax etc. asking the bidder to respond by a specified date. If 

the bidder does not reply by the specified date or gives evasive reply without clarifying 

the point at issue in clear terms, such tender shall be liable to be rejected/ignored. 

 

22. Opening of Financial bids: 

22.1 The Financial bids of all eligible, technically qualified and shortlisted bidders will 

be opened. The date and time of opening of financial bids shall be informed only 

to the shortlisted bidders.  

22.2 IUCAA- reserves the right to accept the offer in full or in parts or reject summarily 

or partly & cancel the bid without giving any reason. 

 

23. Bidder’s capability to perform the contract: 

23.1 IUCAA, through the above process of tender scrutiny and tender evaluation will 

determine to its satisfaction whether the bidder, whose tender has been determined 

as the lowest evaluated responsive tender is eligible, qualified and capable in all 

respects to perform the contract satisfactorily.   

23.2 The above-mentioned determination will, inter alia, consider the bidder’s financial, 

professional capabilities for satisfying all the requirements of IUCAA as 

incorporated in the tender document. Such determination will be based upon 

scrutiny and examination of all relevant data and details & supporting document 

submitted by the bidder in its tender as well as such other allied information as 

deemed appropriate by IUCAA. 
 

24. Notification of Award: IUCAA will notify the successful bidder that its tender for 

construction of building, has been accepted. The notification of award shall constitute the 

conclusion of the contract. IUCAA will inform the successful bidder in due course by e-

mail.  

 

25. Issue of Contract: After notification of award, IUCAA will send the duly executed 

contract/work order to the successful bidder by email/registered/speed post etc. The 

successful bidder shall return a copy of the order, duly executed and dated, to IUCAA in 

person / by registered / speed post / courier within fifteen days of receipt of the same from 

IUCAA, failing which IUCAA may treat the contract to be repudiated.  

 

26. Security Deposit (SD) : SD will be 5 % of the accepted tender value. EMD will be 

converted in to the SD and balance amount of SD will be recovered from first 2 RA bills 

in equal installments. Security Deposit will be refunded to the vendor on completion of 

all contractual obligations including Defect Liability Period + 60 days. 

 

27. Performance Guarantee / Performance Bank Guarantee: Within 21 days from the 

date of receipt of letter of intent/Work Order, the successful bidder shall submit a 

Performance Security for 5% amount of the accepted contract value. The PG shall be 

paid through NEFT/RTGS. Photo copy of transaction ID or UTR no. must be provided. 

In the event of any amendment issued to the contract, the bidder shall, within 21 days of 

issue of the amendment, furnish the performance guarantee of the corresponding 

amendment value, rendering the same valid in all respects in terms of the contract, as 

amended.  If bidder fails to submit balance performance guarantee amount within 21 
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days, from the date of award of Contract / Work Order / Amendment, there shall be a 

penalty of Rs.5000/- per day (Rupees Five thousand only per day) up to a maximum of 

5% of the WO/Contract value.  

27.1 Subject to above, IUCAA will release the performance guarantee without any 

interest to the bidder on completion of the bidder’s all contractual obligations 

including Defect Liability Period + 60 days. 

27.2 Failure of the successful bidder in providing performance guarantee and/ or 

returning contract copy duly signed in terms of GCC above shall make the bidder 

liable for forfeiture of its EMD and, also, for further actions by IUCAA against it.  

27.3 If the bidder furnishes Performance Bank Guarantee to IUCAA for an amount 

equal to three per cent (5%) of the total value of the contract valid up to contract 

period (including Defect Liability Period) + sixty days, then the amount of 

Performance Guarantee will be refunded. Performance Bank Guarantee must be 

issued by a Nationalized Bank in India and in the prescribed form. 

27.4 In the event of any loss due to bidder’s failure to fulfill its obligations in terms of 

the contract, the amount of the performance guarantee shall be payable to IUCAA 

to compensate for the same.  IUCAA shall have the right to deduct full or part of 

the performance guarantee and shall refund the balance amount, if any, to the 

Agency on the termination/completion of the term of the Contract. 
 

28. Payment: 

28.1 The payment will be made as per the exact measurement basis. 

28.2 The minimum running (R.A) certified bill value shall be a minimum of Rs 20.00 

Lakhs. In order to facilitate the speed of construction, IUCAA will offer 75% hoc 

payment on the assessed RA bill from the contractor. The advance will be adjusted 

against the final certification of the RA bill. The final bill payment will be made 

within 30 days after satisfactory completion of the work and issue of the interior 

Architect’s certificate/Estate Manager. All payments shall be made through 

RTGS/NEFT/LC. 

28.3 GST will be paid as per prevailing rates & TDS, Labour Cess & other taxes will be 

recovered as per prevailing rates of Income tax act. 

28.4 Payment of Wages and other conditions of employment of workers should be not 

inferior to as stipulated in the Minimum Wages Act. All formalities and procedures 

prescribed under the Contract Labour Act, Minimum Wages Act and other related 

acts should be strictly adhered to IUCAA’s responsibility as Principle Employer 

should be fully protected. The necessary legal registers, forms, returns, and liaison 

with local (concerned authorities) etc. required as per the law of the land are to be 

maintained by the Agency and should be made available for inspection by the Inter-

University Centre for Astronomy and Astrophysics at any time. The Agency will 

have its workers covered under ESI, PF and other Acts as applicable from time to 

time at its own cost. 

 

29. Taxes and Duties, Fees etc.: Bidder shall be entirely responsible for payment of all 

taxes, duties, fees, levies, applicable cess etc. during the contract period.  

 

30. Minimum Amount of Third Party Insurance (Bidder / Agency All Risk Policy) : The 

Contractor shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so as to 

provide adequate insurance cover for execution of the awaited contract work for total 

contract value and complete contract period from the “ Directorate of Insurance, 

Maharashtra state, Mumbai only. Its postal address for Correspondence is “264 MHADA, 

First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” (Telephone Nos. 022-

26438690/ 26438746 and Fax No. is 022-26438461), Similarly all workmen appointed to 
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complete the contract work are required to insure under workmen’s compensation 

Insurance policy. Insurance Policy / Policies taken out from any other company will not 

be accepted. The rates are inclusive of insurance charges. 

 

31. ESI, PF & other regulatory rules & laws: Agency has to cover his workers & staff 

under ESI & PF scheme and comply with local laws & statutes dealing with employment 

of persons necessary reports to be submitted. 

 

32. Termination and Penalty/Liquidated Damage (LD): It shall be the primary 

responsibility of the contractor that work contract is executed as per terms and 

conditions stipulated under this contract to the complete satisfaction of IUCAA. If the 

completion of project is delayed beyond stipulated time period, then the penalty shall be 

applicable at the rate of 0.5% per week of incomplete project cost, up-to maximum of 

5% of the work order value. In extreme cases, IUCAA may issue show cause notice 

to Agency giving 15 (fifteen) days for improvement, failing which the work contract 

shall be liable to be terminated along with forfeiture of the performance guarantee. 

Decision of IUCAA in this regard shall be treated as final and binding on the Agency. 

If the Agency refuses to carry out the work under this contract at any stage before the 

expiry of the period of contract, the work contract shall be liable to be terminated by 

IUCAA without giving any notice along with forfeiture of the performance guarantee. 

In such situations IUCAA may get the work done from any other person/firm at the 

risk and cost of the Agency till new contract is awarded or 60 days period whichever 

is earlier. An expenditure so incurred by IUCAA shall be deducted from the payments 

due to the Agency. 

32.1 Termination for insolvency: If the bidder is declared by any competent 

authority/court as bankrupt or otherwise insolvent, the contract shall be deemed to 

be terminated from the date of such declaration however, such termination will not 

prejudice or affect the rights and remedies which have accrued and / or will accrue 

thereafter to IUCAA.  

32.2 Termination for convenience: IUCAA reserves the right to terminate the contract, 

in whole or in part, by serving written notice to the bidder at any time during the 

currency of the contract. The notice shall specify that the termination is for the 

convenience of IUCAA. The notice shall also indicate inter alia, the extent to which 

the bidder’s performance under the contract is terminated, and the date with effect 

from which such termination will become effective.  

 The goods and services which are complete and ready in terms of the contract for 

delivery and performance within thirty days after the bidder’s receipt of the notice 

of termination may be accepted by IUCAA following the contract terms, conditions 

and prices. For the remaining goods and services, IUCAA may decide:  

a) to get any portion of the balance completed and delivered at the contract terms, 

conditions and prices; and / or  

b) to cancel the remaining portion of the goods and services and compensate the 

bidder by paying an agreed amount for the cost incurred by the bidder towards the 

remaining portion of the goods and services. 

32.3 IUCAA, reserves the right to terminate the said contract at any time on the ground 

of ineffective services rendered by the agency.  IUCAA will be the sole judge to 

determine the facts. 

 

33. Force Majeure: Notwithstanding the provisions contained in tender document clauses, 

the bidder shall not be liable for imposition of any such sanction so long the delay and/or 

failure of the bidder in fulfilling its obligations under the contract is the result of an event 

of force majeure.  
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33.1 For purposes of this clause, force majeure means an event beyond the control of 

the bidder and not involving the bidder’s fault or negligence and which is not 

foreseeable. Such events may include, but are not restricted to, acts of IUCAA either 

in its sovereign or contractual capacity, wars or revolutions, hostility, acts of public 

enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, quarantine 

restrictions, strikes, lockouts, and freight embargoes.  

33.2 If a force majeure situation arises, the bidder shall promptly notify IUCAA in writing 

of such conditions and the cause thereof within twenty-one days of occurrence of 

such event. Unless otherwise directed by IUCAA in writing, the bidder shall 

continue to perform its obligations under the contract as far as reasonably practical, 

and shall seek all reasonable alternative means for performance not prevented by 

the force majeure event.  

33.3 If the performance in whole or in part or any obligation under this contract is 

prevented or delayed by any reason of force majeure for a period exceeding sixty 

days, either party may at its option terminate the contract without any financial 

repercussion on either side.  

33.4 In case due to a force majeure event IUCAA is unable to fulfill its contractual 

commitment and responsibility, IUCAA will notify the bidder accordingly and 

subsequent actions taken on similar lines described in above sub-paragraphs.  

 

34. Settlement of Disputes: 

34.1 Any dispute arising out of the terms of this contract or in the interpretation of any 

clause herein shall be settled by mutual discussion between the nominated 

authorities of IUCAA and the Agency or their authorized representatives. The 

Director of IUCAA will be the final authority in resolving such disputes. 

34.2 In the event of a dispute or difference which cannot be resolved by mediation, the 

same shall be referred to an Arbitration Tribunal consisting of three members. 

Either party shall give notice to the other regarding its decision to refer the matter 

to arbitration. Within 30 days of such notice, one Arbitrator shall be nominated by 

each party and the Umpire Arbitrator shall be nominated by agreement between the 

parties to this agreement. The venue of the arbitration will be Pune. Subject to the 

aforesaid, the Arbitration and Conciliation Act, 1996 with amendments and the 

rules there under and any statutory modification thereof for the time being in force 

shall apply to the Arbitration proceedings. 

 

35. Governing language: The contract shall be written in English language following the 

provision as contained in tender document. All correspondence and other documents 

pertaining to the contract, which the parties exchange, shall also be written accordingly 

in English language. 

 

36. Applicable Law: The contract shall be interpreted in accordance with the laws of India.  

 

37. Contacting IUCAA Authorities: No bidder shall contact any of the IUCAA authorities 

on any matter relating to their bid, from the time of the opening of the bids to the time 

the contract is awarded. 

 

38. Committee Duly Constituted by IUCAA Reserves the Right to Accept any Bid 

and to Reject Any or All Bids: A committee duly constituted by I U C A A  reserves 

the right to reject, accept or prefer any bid and to annul the bidding process and reject 

all bids at any time prior to award of contract, without thereby incurring any liability 

to the affected bidder or bidders or any obligation to inform the affected bidder or 
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bidders of the ground for its actions and decisions. IUCAA also reserves the right to 

accept any bid in part or split the contract between two or more bidders.  

 

39. The civil,electrical and AC work is now completed therefore, You have to work with 

Estate Manager/engineer In-Charge of IUCAA. 

 

40. Drawings are available on IUCAA website. 
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SECTION -III 
SCOPE OF WORK  

 
Name of work: - 

Supply and Installation of GW-Labs Clean room furniture at 
IUCAA, Pune. 

Location The site is located in the IUCAA Campus, adjacent to the 

Chandrashekhar Auditorium in Savitribai Phule Pune University, Pune. 

411007 

Nos. of Floors Basement Parking + 4 Floors + Terrace Work 

Approximate Built-up Area  60,500 Sq.ft.  

5,612 Sqm. 
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SECTION-IV 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF BIDDERS (FORM B-2) 

 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

 
ESTATE DEPARTMENT 

IUCAA, PUNE – 7 

 
Name of Work: Supply and Installation of GW-Labs clean room furniture at 

IUCAA Pune. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 

1. All works proposed to be executed by contract shall be notified in a B-2 (Item rate) form 

of invitation to tender pasted on a board hung up in the office IUCAA, Pune - 7. 

This form will state the work to be carried out as well as the date for submitting and 

opening tenders, and the time allowed for carrying out the work, also the amount of the 

earnest money to be deposited with the tender and the amount of security deposit to be 

deposited by the successful tenderer, and the percentage, if any, to be deducted from 

bills. It will also state whether a refund of a quarry fees, royalties, dues and ground rents 

will be granted. Copies of the specifications, designs and drawings, estimated rates, 

scheduled rates and any other documents required in connection with the work shall be 

signed by the IUCAA for the purpose of identification and shall also be open for 

inspection to contractors at the office of the Estate Manager office during office hours.  

Where the works are proposed to be executed according to the specifications 

recommended to a contractor and approved by a competent authority on behalf of the 

IUCAA, Pune such specifications with designs and drawings shall form part of the 

accepted tender. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof, and in the event of the absence of any partner, it shall be signed his 

behalf by a person holding a power of attorney authorizing him to do so. 
 

3. The IUCAA authority competent to dispose of the tender shall have the right of rejecting 

all or any of the tender. 
 

4. No receipt for any payment, alleged to have been made by a contractor in regard to any 

matter relating to his tender or the contract, shall be valid and binding on IUCAA of 

Pune unless it is signed by the Estate Manager. 
 

5. All works shall be measured net by standard measures and according to the rules and 

customs of the Public Works Department and their rates shall be without references to 

any local custom. 
 

6. Under no circumstances shall any contractor be entitled to claim enhanced rates for any 

items in this contract. 
 

7. Every registered contractor should produce along with his tender certificate of 

registration as approved contractor in the appropriate class, amount showing limit and 

renewal of such registration with date of expiry. 

 

8. All corrections and additions or pasted slips should be initialed. 
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9. The measurements of work will be taken according to the usual methods as in use in 

P.W.D. Red Book / I.S. Codes and no proposals to adopt alternative methods will be 

accepted. The Engineer-in-charge decision as to what is the usual method in use in the 

Department will be final. 

 

10. Successful tenderer will have to produce PAN-Card, GST certificate issued by Income 

Tax Department otherwise their R.A. Bills will not be paid by the IUCAA, Pune 

 

11. The contractor will have to construct shade for storing controlled and valuable materials 

brought by the contractor at the work site, having double locking arrangements at 

contractor’s cost. The materials will be taken for use in the presence of the departmental 

person. No material will be allowed to be removed from the site of works.  

 

12. The contractor will have to make his own security arrangement for the protection of 

material and the equipment. The owner security arrangement for the protection of 

material and the equipment. The owner /IUCAA will be not responsible for any theft. 

 

13. The successful tenderer will have to produce to the satisfaction of the accepting authority 

a valid and current license issued in his favor under the provision of Contract Labour 

(Regulation and Abolition Act, 1973) before starting work, failing which earnest money 

will be forfeited by IUCAA.  

 

14. The contractor shall comply with the provision of the Apprentice Act 1961 and rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach 

of the contract and Director/Engineer-in-charge may in his discretion cancel the contract. 

The contractor shall also be liable, for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act 
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                  SECTION-V 

                      CONDITIONS OF CONTRACT 
 

           Clause 1 :- Deleted 

   
 

Compensation 

For delay. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Action when 

whole of 

security deposit 

is forfeited. 

Clause 2 :- The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall be reckoned from the date 

on which the order to commence work is given to the contractor. The work shall 

through the stipulated period of the contract, be proceeded with, all due diligence 

(time being deemed to be the essence of the contract on the part of the contractor) 

and the contractor shall pay as compensation and amount as follows  

Full work (as mentioned in the tender) to be completed in (06) Six Months  

including monsoon. 

It shall be the primary responsibility of the contractor that the work contract 

is executed as per the terms and conditions stipulated under this contract to the 

complete satisfaction of IUCAA. If the completion of the project is delayed 

beyond the stipulated time period, then the penalty shall be applicable at the rate 

of 0.5% per week of incomplete project cost, up to a maximum of 5% of the work 

order value. In extreme cases, IUCAA may issue show cause notice to Agency 

giving 15 (fifteen) days for improvement, failing which the work contract 

shall be liable to be terminated along with forfeiture of the performance 

guarantee. Decision of IUCAA in this regard shall be treated as final and 

binding on the Agency. If the Agency refuses to carry out the work under this 

contract at any stage before the expiry of the period of contract, the work contract 

shall be liable to be terminated by IUCAA without giving any notice along with 

forfeiture of the performance guarantee. In such situations IUCAA may get the 

work done from any other person/firm at the risk and cost of the Agency till 

new contract is awarded or 60 days period whichever is earlier. An expenditure 

so incurred by IUCAA shall be deducted from the payments due to the Agency. 

If the Agency fails to ensure 95% attendance of total man days consecutively 

for three months, it shall be sufficient ground for termination of the work 

contract and forfeiture of the performance guarantee. 

In the event of the contractor failing to comply with this conditions shall be liable 

to pay as compensation an amount equal to one percent or such smaller amount 

as the Engineer-in-charge (whose decision in writing shall be final) may decide of 

the said estimated cost of the whole work for every day that the due quantity of 

work remains incomplete provided always that the total amount of compensation 

to be paid under the provisions of this clause shall not exceed 10 percent of the 

Estimated cost of the work as shown in the tender. Engineer-in-charge should be 

the final authority in this respect, irrespective of the fact that the tender is accepted 

by Engineer-in-charge. 

 

Clause 3:- In any case in which under any clause of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the whole 

of this security deposit whether paid in one sum or deducted by installment or in 

the case of abandonment of the work owing to serious illness or death of the 

contractor or any other cause the Engineer-in-charge, on behalf of the IUCAA 

shall have power to adopt any of the following courses, as he may deem suited in 

the interest of the IUCAA. 

a) To rescind the contract (for which rescission notice in writing to the contractor 

under the head of Engineer-in-charge shall be conclusive evidence) and in that 

case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of IUCAA. 
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b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the unexecuted part of the work completed 

and crediting him with the value of the work done departmentally in all respects 

in the same rates as if it had been carried out by the Contractor under the terms of 

his contract. The certificate of the Engineer-in-charge as to the costs and other 

allied expenses so incurred and as to the value of the work so done departmentally 

shall be final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up to and take such part 

thereof as shall be unexecuted, out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost 

of work-charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done 

or executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of his contract. The certificate of the Engineer-

in-charge as to all, the cost of the work and other expenses incurred as aforesaid 

for or in getting the unexecuted work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under clause (a) above the contractor shall 

not be entitled to recover or be paid, any sum for any work therefore actually 

performed by him under this contract unless and until the Engineer-in-charge 

shall have certified in writing the performance of the such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in clause (b) 

or (c) being adopted and the cost of the work executed departmentally or through 

a new contractor and other allied expenses exceeding the value of such work 

credited to the Contractor, the amount of excess shall be deducted from money 

due to the contractor by IUCAA under the contract or otherwise howsoever, or 

from his security deposit or the sale proceeds thereof provided, however that the 

contractor shall have no claim against IUCAA, even if the certified value of the 

work done departmentally or through a new contractor exceeds the certified cost 

of such work and allied expenses, provided always that whichever of the three 

courses mentioned in clause (a), (b) or (c) is adopted by the Engineer-in-charge, 

the contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchases or procured any materials, or entered into any 

engagement made any advances on account or with a view to the execution of 

work or the performance of the contract. 

 

Action when the 

progress of any 

particular portion of 

the work is 

unsatisfactory. 

Clause 4 :- If the progress of any particular portion of the work unsatisfactory, 

the Engineer-in-charge, shall notwithstanding, that the general progress of the 

work is in accordance with the conditions mentioned in clause 2, be entitled to 

take action and of clause 3(b) after giving the contractor 10 days’ notice in 

writing. The contractor will have no claim for compensation, for any loss 

sustained by him owing to such action. 
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Contractor remains 

liable to pay 

compensation if 

action not taken 

under clause 3 and 4. 

Power to take 

possession of or 

required removal of 

or sell contractor’s 

plant. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Extension of time. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Final certificate 

Clause 5:- In any case in which any of the powers conferred upon the Engineer-

in-charge by clause 3 and 4 hereof shall have become exercisable and the same 

shall not have been exercised, the non-exercise thereof shall not constitute a 

waving of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor for which 

under any clause hereof he is declared liable to pay compensation amounting to 

the whole of his security deposit and the liability of the contractor for past and 

future compensation shall remain unaffected. In the event of the Engineer-in-

charge taking action under sub-clause (a) or (c) of clause 3, he may, if he so 

desires, take possession of all or any tools and plant, materials and stores in or 

upon the work of the site thereof or belonging to the contractor, or procured by 

him and intended to be used for the execution of the work or any part thereof 

paying or allowing for the same in account at the contract rates, or in the case of 

contract rates not being applicable at current market rates to be certified by the 

Engineer-in-charge whose certificate thereof shall be final. In the alternative the 

Engineer-in-charge, may, after giving notice in writing to the contractor or his 

clerk of the work, foreman or other authorized  agent require him to remove such 

tools and plants, materials, or stores from the premises within a time to be 

specified in such notice, and in the event of the contractor failing to comply with 

any such requisition, the Engineer-in-charge may remove them at the contractor’s 

expense or sale them by auction or private sale on account of the contractor and 

at his risk in all respects and the certificate of the Engineer-in-charge as to the 

expense of any such removal and the amount of the proceeds and expense of any 

such sale shall be final and conclusive against the contractor. 

 

Clause 6 – If the contractor shall desire an extension of the time for completion 

of work on the ground of his having been unavoidably hindered in its execution 

or on any other grounds he shall apply in writing to the Engineer-in-charge before 

expiration of the period stipulated in the tender or before the expiration of 30 days 

form the date on which he was hindered as aforesaid or on which the cause for 

asking for extension occurred, whichever is earlier and the Engineer-in-charge, 

or in the opinion of Engineer-in-charge, as the case may be if his opinion, there 

were reasonable grounds for granting an extension, grant such extension as he 

thinks necessary or proper. The decision of the Engineer-in-charge in this matter 

shall be final.  The HINDRANCE register shall be strictly maintained by 

contractor and certified by IUCAA. 

 
Clause 7:- On the completion of the work, the contractor shall be furnished with 

a certificate by the Engineer-in-charge (hereinafter called the Engineer-in- 

charge) of such completion but no such certificate shall be given nor shall have 

the work be considered to the completed until the contractor shall have removed 

from the premises on which the work shall have been executed, all scaffolding, 

surplus materials and rubbish and shall have cleaned off, the dirt from all wood 

work, doors, windows, walls, floor or other parts of any building in or upon which 

the work has been executed or which he may have had possession for the purpose 

of executing the work, not until the work shall have been measured by the 

Engineer-in-charge or where the measurements have been taken by his 

subordinates until they have received approval from the Engineer-in-charge, the 

said measurements being binding and conclusive against contractor. If the 

contractor shall fail to comply with requirements of this clause as to the removal 

of scaffolding surplus
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materials and rubbish and the cleaning of dirt on or before the date fixed for the 

completion of the work the Engineer-in-charge may at the expense of the 

contractor remove such scaffolding, surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 
 

Clause 8 :- No payment shall be made for any work estimated to cost less than 

rupees one thousand till after the whole of work shall have been completed and 

a certificate of completion given, But in the case of work estimated to cost more 

than rupees one thousand the contractor shall on submitting a monthly bill 

therefore, be entitled to receive payment proportionate to the part of the work then 

approved and passed by the Engineer-in-charge, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against 

the contractor. All such intermediate payments shall be regarded as payments by 

way of advance against the final payments only and not as payments for work 

actually done and completed and shall not preclude the Engineer-in-charge from 

requiring any bad, unsound, imperfect or unskillful work to be removed or taken 

away and reconstructed or re-elected nor shall any such payment be considered 

as an admission of the due performance of the contract or any part thereof if any 

respect or the occurring of any claim nor shall it conclude, determine or affect in 

any other way, the powers of Engineer-in- charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect the 

contract. The final bill shall be submitted by the contractor within one month of 

the date fixed for the completion of the work, otherwise the Architect’s certificate 

of the measurements and of the total amount payable for the work shall be final 

and binding on all the parties. 

Clause 9 :- The rates for several items of work estimated to cost more than 

Rs.1000/- agreed to within shall be valid only when the item concerned is 

accepted as having been completed fully in accordance with the sanctioned 

specification. In cases, where the items of work are not accepted as so completed 

by the Engineer-in-charge, he may make payment on account of such items at  such 

reduced rates as he may consider reasonable in the preparation of final or on 

account bills. 
 

Clause 10: - The minimum running (R.A) certified bill value shall be of minimum 

Rs 1.00 Crores. In order the facilitate the speed of construction IUCAA will offer 

75% Adhoc payment on accessed RA bill from the contractor. The advance will be 

adjusted against final certification of RA bill. The RA bills and the final bill 

payment will be made through NEFT/RTGS within 30 days after satisfactory 

completion of the work. 

 
 

Clause 11:- The contractor shall submit all bills in Excel format with hard and soft 

copies at the office of the Engineer-in-charge.  The Architect and Project 

Management Consultant shall certify/recommend the bill to IUCAA for payment. 
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Clause 12:- IUCAA will not supply any material for the construction. 
 

 

Clause 13:- The contractor shall execute the whole and every part of the work 

in the most substantial and workmanlike manner, and both as regards materials 

and every other respect in strict accordance with specifications. The contractors 

shall also conform exactly, fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the Engineer-in-charge and 

lodged in his office and to which the contractor shall be entitled to have access 

for the purpose of inspection at such office, or on the site of the work during office 

hours. The contractor will be entitled to receive one set of tender drawings and 

one certified copy of the accepted tender along with the work order free of cost.  
 

Clause 14: - The Engineer-in-charge / Architect shall have power to make any 

alteration in or additions to the original specifications, drawings, designs and 

instructions    that may appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to carry out the work in 

accordance with any instruction in this connection which may be given to him 

writing signed by the Engineer-in-charge and such alteration shall not invalidate 

the contract, and any additional work which the contractor may be directed to do 

in the manner above specified as part of the work shall be carried out by the 

contractor            on the same conditions in all respects on which he agreed to do the 

main work, and at the same rates as are specified in the tender for main work, and 

if the additional and altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carried out at the rates 

entered in the Schedule of Rates of the Division or at the rates mutually agreed 

upon between the Engineer-in-charge and contractor, whichever are lower. If the 

additional or altered work for which no rate is entered in the schedule of rates of 

Division is ordered to be carried before the rates are agreed upon then the 

contractor shall within seven days of the date of receipt by him of the order to 

carry out the work inform the Engineer-in-charge of the rate which it is his 

intention to charge for such class of work. And if the Engineer-in-charge does not 

agree to this rate he shall by notice in writing be at liberty to cancel his order to 

carry out such class of work and arrange to carry out in such manner as he may 

consider advisable provided always that if the contractor shall commence work 

or incur any expenditure in regard thereto before the rates shall have been 

determined as lastly here in before mentioned, then in such case he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of the determination of the rate as aforesaid according to 

such rate or rates as shall be fixed by the Engineer-in-charge. In the event of 

dispute, the decision of the Building and Works committee will be final. Where, 

however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the competent 

authority the alterations above referred to shall be within the scope of such 

designs, drawings and specifications appended to the tender.
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The time limit for the completion of the work shall be extended in the proportion 

that the increase in its cost occasioned by, alterations or additions bears to the 

cost of the original contract work, and the certificate of the Engineer-in-Charge 

as to such proportion shall be conclusive. 

 
 

Clause 15 :- 1) If at any time after the execution of the contract documents the 

Engineer-in-Charge shall for any reason what-so-ever (other than default on the 

part of the contractor for which he is entitled to rescind the contract) desire that 

the whole or any part of the work specified in the tender should be suspended for 

any period or that the whole or part of the work should not be carried out at all, 

he shall give to the contractor a notice in writing of such desire and upon the 

receipt of such notice the contractor shall forthwith suspend or stop the work 

wholly or in part as required, after having due regard to the appropriate stage at 

which the work should be stopped or suspended so as not to cause any damage or 

injury to the work already done or endanger the safety thereof, provided that the 

decision of the Engineer in Charge as to the stage at which the work or any part 

of it could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor. The contractor shall have no claim for payment 

or compensation whatsoever by reason of or in pursuance of any notice       

aforesaid, on account of any suspension stoppage or curtailment except to the 

extent specified hereinafter. 

 

2) Where the total suspension of the work ordered as aforesaid continued for a 

continuous period exceeding 90 days, the contractor shall be at liberty to 

withdraw from the contractual obligations under the contract so far as it pertains 

to the unexecuted part of the work by giving a 10 day’s prior notice in writing to 

the Engineer in Charge, within 30 days of the expiry of the said period of the 90 

days, of such intention and requiring the Engineer to record the final measurement 

of the work already done and to pay final bill. Upon giving such notice, the 

contractor shall be deemed to have been discharged from his obligations to 

complete the remaining unexecuted work under his contract. On receipt of such 

notice the Engineer in Charge shall proceed to complete the measurements and 

make such payment as may be finally due to the contractor within a period of 90 

days from the receipt of such notice in respect of the work already done by the 

contractor. Such payment shall not in any matter prejudice the right of the 

contractor to any further compensation under the remaining provision of the this 

clause. 

 

3) Where the Engineer in Charge required the contractor to suspend the work for 

a period in a excess of 30 days at any time or 60 days in the aggregate, the 

contractor shall be entitled to apply to the Engineer within 30 days of resumption 

of work after such suspension for payment of compensations to the extent of 

pecuniary loss suffered by him in respect of working machinery remained idle on 

the site or on the account of his having and to pay the salary or wages of labour 

engaged by him during the said period of suspension provided always that the 

contractor shall not be entitled to any claim in respect of any such working 

machinery salary or wages for the first 30 days whether consecutive or in the 

aggregate or such suspension or in respect or any suspension whatsoever 

occasioned unsatisfactory work or any other default on his part. The decision of 

the Engineer in Charge in this regard shall be final and conclusive against the 

contractor.



 
 

Page 28 of 103 

 

 

 

4) In the event of................. 

 

(i) Any total stoppage of work on notice from Engineer in Charge under Sub 

clause (i) in that behalf. 

 

(ii) Withdrawal by the contractor from the contractual obligations complete 

the remaining unexecuted work under sub clause (2) on account of continued 

suspension of work for a period exceeding 90 days 

 

OR 

 

(iii) Curtailment in the quantity of item or items originally tendered on 

account of any alteration, omission or substitution in the specifications, 

drawings, designs or instructions under clause (14) 1 where such curtailment 

exceeds 25% in quantity and the value of the quantity curtailed beyond 25 

percent at the rates for the item specified in the tender is more than Rs.5000/- 

   

4-A) It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 

obligations under the contract on account of the continued suspension of work 

or (iii) notice under clause 14(1) resulting in such curtailment to produce to the 

Engineer satisfactory documentary evidence that he had purchased or agreed to 

purchase material for use in the contracted work, before receipt by him of the 

notice of stoppage, suspension or curtailment and require the IUCAA to take over 

on payment of such material at the rates determined by the Engineer, provided, 

however, such rates shall in no case exceed the rates at which the same was 

acquired by the contractor. The IUCAA shall thereafter take over the material so 

offered, provided quantities offered are not in excess of the requirement of the 

unexecuted work as specified in the accepted tender and are of quality and 

specification approved by the Engineer. 
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Clause 16:- Under no circumstances whatever shall the contractor be entitled to 

any compensation from IUCAA on any account unless the contractor shall have 

submitted a claim in writing to the Engineer-in-charge within one month of the 

case of such occurring. 

Clause 17:- If at any time before the security deposit or any part thereof is 

refunded to the contractor, it shall appear to the Engineer-in-charge or his 

subordinate in charge of the work, that any work has been executed with unsound, 

imperfect or unskillful workmanship or with materials of inferior quality, or that 

any materials or articles provided by him for the execution of the work are 

unsound, or of a quality inferior to that contracted for, or are otherwise not in 

accordance with the contract, it shall be lawful for the Engineer-in-charge to 

intimate this fact in writing to the contractor and then notwithstanding the fact 

that the work, materials or articles complained of many have been inadvertently 

passed, certified and paid for, the contractor shall be bound forthwith to rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case 

may require or if so required, shall remove the materials or articles so specified 

and provided other proper and suitable materials or articles at his own charge and 

cost and in the event of his failing to do so within a period to be specified by the 

Engineer-in-charge in the written intimation aforesaid the contractor shall be 

liable to pay compensation at the rate of one percent on the amount of the estimate 

for every day not exceeding 10 days, during which the failure so continues and in 

the case of any such failure the Engineer-In-charge may rectify or remove and re-

execute the work or remove, and replace the materials or articles complained of 

as the case may be at the risk and expense in all respects of the contractor. Should 

the Engineer-in-charge consider that any such inferior work or materials as 

described above may be accepted or made use of it shall be within his discretion 

to accept the same at such reduced rates as he may fixed therefore. 

Clause 18:- All works under or in course of execution or executed in pursuance of 

the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge and his subordinates, and the contractor shall at all times during 

the usual working hours, and at all other times at which reasonable notice of the 

intention of the Engineer-in-charge and his subordinate to visit the work shall     

have been given to the contractor, either himself be present to receive orders and 

instructions or have responsible agent duly accredited in writing present for that 

purpose. Orders given to the contractor’s duly authorized agent shall be considered 

to have some force and effect as if they had been given to the contractor himself.
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Clause 19:- The contractor shall give not less than five days notice in writing to  

the Engineer-in-charge or his subordinate in charge of the work before covering 

up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof taken before the same 

is so covered or placed beyond the reach of measurement and shall not cover-up 

or place beyond the reach of measurement any work without the consent in 

writing of the Engineer-in-charge or his subordinate in charge of the work, and if 

any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given consent obtained the same shall be 

uncovered at the contractor’s expenses, and in default thereof, no payment or 

allowance shall be made for such work or for the materials with which the same 

was executed. 

 
Clause 20 :- If during the period of 12 months from the date of completion as 

certified by the Engineer-in-Charge pursuant to Clause-7 of the contract or 

months after commissioning the work, whichever is later in the opinion of the 

Engineer-in-charge, the said work is defective in any manner whatsoever, the 

contractor shall forthwith on receipt of notice in that behalf from the Engineer-

in-charge, duly commence execution and completely carry out at his cost in every 

respect all the work that may be necessary for rectifying and setting right the 

defects specified therein including dismantling and reconstruction of unsafe 

portions strictly in accordance with and in the manner prescribed and under the 

supervision of the Engineer-in-charge. In the event of the contractor failing or 

neglecting to commence execution of the said rectification work within the period 

prescribed therefore in the said notice and/ or complete the same as aforesaid as 

required by the said notice, the Engineer-in-charge get the same executed and 

carried out departmentally or by any other agency at the risk on account and at 

cost of the contractor. The contractor shall forthwith on demand pay to the Govt., 

the amount of such costs, charges and expenses sustained or incurred by the 

IUCAA of which the certificate of the Engineer-in-charge shall be final and 

binding on the contractor. Such costs, charges and expenses shall be deemed to 

be arrears of land revenue and in the event of the contractor failing or neglecting 

to pay the same on demand as aforesaid without prejudice to any other rights and 

remedies of IUCAA, the same may be recovered from the contractor as arrears of 

land revenue. The IUCAA shall also be entitled to deduct the same from any 

amount which may then be payable or which may thereafter become payable by 

the IUCAA to the contractor either in respect of the said work or any other work 

whatsoever or from the amount of security deposit retained by IUCAA. 

The defect liabilities period in particular for waterproofing treatment 

(Building work) shall be 10 years. 
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Clause 21- The contractor shall supply at his own cost all material (except such 

special materials if any as may in accordance with the contract, be supplied from 

the stores), plant, tools, appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works requisite or proper for the proper execution of 

the work, whether, in the original, altered or substituted form, and whether 

included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not and which may be necessary for the purpose 

of satisfying or complying with the requirements of the Engineer-in- charge as to 

which under these conditions he is entitled to be satisfied or which he is entitled 

to be required together with the carriage therefore to and from the work. The 

contractor shall also supply without charge the requisite number of persons with 

the means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any time 

and from time to time of the work or the failing which the same may be provided 

by the Engineer-in-charge at the expense of the contractor and the expenses may 

be deducted from any money due to the contractor under the contract or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect 

the public from accident and shall also be bound to bear the expenses of defense 

of every suit, action or other legal proceeding, that may be brought by any person 

for injury sustained owing to neglect of the above precautions, and to pay any 

damages and cost which may be awarded in any such suit action or proceedings 

to any such person or which may with consent of the contractor be paid for 

compromising any claim by any such person. 

List of machinery in contractor’s possession and which they propose to use on 

the works should be submitted along with the tender. 

 

Clause 21 A:- The contractor shall provide suitable scaffolds and working 

platforms, gangways and stairways and shall comply with the following 

regulations in connections therewith. 

 

a) Suitable scaffolds shall be provided for workmen for all works that cannot 

be safely done from a ladder or by other means. 

 

b) A scaffold shall not be constructed, taken down or substantially altered 

except. 

 

1) Under the supervision of a competent and responsible person; 

2) As far as possible by competent workers possessing adequate 

experience in this kind of work. 

 

c) All scaffolds and appliances connected therewith and ladders shall. 

1) be of sound material. 

2) be of adequate strength having regard to the loads and strains to 

which they will be subjected and, 

3) be maintained in proper condition. 
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d) Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use. 

e) Scaffolds shall not be over loaded and so far as practicable the load shall be 

evenly distributed. 

f) Before installing lifting gear on scaffolds, special precautions shall be taken 

to ensure the strength and stability of the scaffold. 

g) Scaffold shall be periodically inspected by the competent person. 

h) Before allowing a scaffold to be used by his workmen, the contractor shall, 

whether the scaffold has been erected by his workmen or not, take steps to ensure 

that it complies fully with the regulations therein specified. 

i) Working platform, gangways stairways shall. 

i) be so constructed that no part thereof can sag unduly or unequally. 

ii) be so constructed and maintained having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping 

or slipping, 

iii) be kept free from any unnecessary obstruction. 

 
j) In the case of working platform, gangway, working places and stairways at a 

height exceeding three meters. (to be specified) 

i) every working platform and every gangway shall be closely boarded 

unless other adequate measures are taken to ensure safety. 

ii) every working platform and gangway shall have adequate width and 

iii) every working platform, gangway, working place and stairway shall 

be suitably fenced. 

k) Every opening in the floor of a building or in working platform shall except 

for the time and to the extent required to allow the excess of persons or the 

transport or shifting of materials be provided with suitable means to prevent the 

fall of persons or materials. 

 
l) When persons are employed on a roof where there is a danger of failing from 

a height exceeding 3 meters suitable precautions shall be taken to prevent the fall 

of persons or materials. ( to be prescribed). 

 
m) Suitable precautions shall be taken to prevent persons being struck by 

articles which might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all working platforms and other 

working places. 

o) The contractor/(s) will have to make payments to the labours as per 

Minimum Wages Act 1948. 
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Clause 21 B - The contractor shall comply with the following regulations as 

regards the Hoisting Appliances to be used by him: 

 
a) Hoisting Machine and tackle, including their attachments, anchorages and 

support shall 

i) be of good mechanical construction, sound material and adequate 

strength and free from patent defect; and 

ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of suitable quality and adequate strength and free from patent defect. 

c) Hoisting machine and tackle shall be examined and adequately tested after 

erection on the site and before use and be re-examined in position at intervals to 

be prescribed by the Engineer in Charge. 

d) Every chain, ring, hook, shackle, swivel and pulley block used, in hoisting or 

lowering materials or as a means of suspension shall be periodically examined. 

e) Every crane driver or hoisting appliances operator shall be properly qualified. 

f) No person who is below the age of eighteen (18) years shall be in control of 

any hosting machine, including any scaffold which, or give signals to the 

operator. 

g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel pulley block used in hosting or lowering or as means of suspension, the 

safe working load shall be ascertained by adequate means. 

h) Every hoisting machine and all gear referred to in preceding regulation shall 

be plainly marked with the safe working load 

i) In the case of hoisting machine having a variable safe working load, each safe 

working, load and the conditions under which it is applicable shall be clearly 

indicated. 

j) No part of any hoisting machine or of any gear referred to in regulation(g) 

above shall be loaded beyond the safe working load except for the purpose of 

testing. 

k) Motors, gearing transmissions, electric writing and other dangerous part or 

hoisting appliances shall be provided with efficient safeguards. 

l) Hoisting appliances shall be provided with such means as will reduce to 

minimum the risk of the accidental descent of the load. 

 

m) Adequate precaution shall be taken to reduce to a minimum, the risk of any 

part of a suspended load becoming accidentally displaced. 
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Clause 22 – The contractor shall not set fire to any standing jungle, trees, brush-

wood or grass without a written permit from the Engineer-in-charge. When such 

permit is given, and also in all cases when destroying cut or drag trees brushwood, 

grass etc. By fire, the contractor shall take the necessary measure to prevent such 

fire spreading to or otherwise damaging surrounding property. 

The contractor shall make his own arrangements for drinking water for the labour 

employed by him and provide sanitary and other arrangements. 

 
Clause 23– Compensation for all damages done intentionally or unintentionally 

by contractor’s labour whether in or beyond the limits of IUCAA property 

including any damage caused by spreading of fire mentioned in clause 22 shall 

be estimated by the Engineer-in-Charge or such other officer as he may appoint 

and the estimate of the Engineer-in-Charge subject to the decision of the 

Engineer-in-charge on appeal shall be final and the contractor shall be bound to 

pay the amount of the assessed compensation on demand, failing which, the same 

will be recovered from the contractor as damages in the manner prescribed in the 

clause 1 or deducted by the Engineer-in-Charge / Estate Manager from any sums 

that may be due or become due to the contractor under this contract or otherwise. 

 

The contractor shall bear the expenses of defending any action or other legal 

proceeding that may be brought by any persons for injury sustained by him owing 

to neglect of precautions to prevent the spread of fire and he shall pay any 

damages and cost that may be awarded by the court in consequences. 

 
Clause 24 - The contractor shall employ the labours with the nearest Employment 

Exchange. 

 
Clause 25 – No Work shall be done on a Sunday without the sanction in writing 

of the Engineer-in-Charge. 

 

Clause 26 – The contract shall not be assigned or sublet without the written 

approval of the Engineer-in-Charge and if the contractor shall assign or sublet his 

contract, or attempt to do so or become insolvent or commence any proceedings 

to get himself adjudicated and insolvent or make any composition with his 

creditors, or attempt   to do so or if bribe, gratuity, gift loan, perquisite ,reward or 

advantage, pecuniary or otherwise shall either directly or indirectly be given, 

promised or offered by the Contractor or any of his servants or agents to any 

public officer or person in the employment of IUCAA in any way relating to his 

office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-Charge may 

thereupon by notice in writing rescind the contract, and the security deposit of the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

IUCAA , and the same consequences shall ensure as if the contract had been 

rescinded under Clause 3 thereof and in addition the Contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the 

contract. 



 
 

Page 35 of 103 

 

 

 

Sum payable by way of 

compensation to be 

considered as reasonable 

compensation without 

reference to actual loss 

 

 

Changes in the 

constitution of firm to be 

notified 

 

 
Works to be under 

direction of Engineer-in-

charge. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Disputes to be solved 

by Building and Works 

Committee of the 

IUCAA. 

Clause 27 :- All sums payable by a contractor by way of compensation under any 

of these conditions shall be considered as a reasonable compensation to be 

applied to the use of IUCAA without reference to the actual loss or damage 

sustained, and whether any damage has or has not been sustained. 

 

Clause 28 :- In the case of tender by partners, any change in the constitution of 

a firm shall be forthwith notified by the contractor to the Engineer-in-charge for 

his information. 

 
Clause 29 :- All works to be executed under the contract shall be executed under 

the direction and subject to the approval in all respects of the Engineer-in-charge 

of the Circle, for the time being, who shall be entitled to direct, at what point 

or points and in what manner they are to be commenced, and from time to time 

carried on. 

Clause 30 (1) :- Except otherwise specified in the contract and subject to the 

powers delegated to the architect by the IUCAA under the rules in force, the 

decision of the architect upon all questions relating to the meaning of the 

specifications, designs, drawings and instructions, hereinbefore mentioned and as 

to the quality or workmanship or materials used on the work or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the work or execution or failure to execute 

the same whether arising during the progress of work or after the completion 

or abandonment thereof, for the time being, shall be final conclusive and binding 

on all parties to the contract. 

 

Clause 30 (2) :-   All the disputes and differences of any kind whatsoever, arising 

in relation to or in connection with the contract or in carrying out the works 

(whether during the progress of the work or after their completion and whether 

before or after the determination, abandonment or breach of contract ) shall be 

referred to by the contractor or by the Engineer-in-charge of the IUCAA to the 

subcommittee of the Buildings and Works Committee within 30 days from the 

date of receipt of the decision of the architect and the Sub- Committee shall decide 

such disputes/differences as expeditiously as possible. 

The tenure of the Sub-Committee will be as per decision of Director IUCAA, Pune. 

In-case of any vacancy arising in the composition of sub-committee, the Director 

of IUCAA shall appoint the member of Buildings and Works Committee on the said  

sub -committee. 
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Arbitration 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Lump sums in 

estimates. 

 

 

 

 

 

 

 

 

 
Action where no 

specification 

 

 

 

 

 

 
 

Definition of work 

 

 

 

 

 

 

Contractor’s percentage 

whether applied to net or 

gross amount of bill. 

 
Refund of quarry fees and 

royalties. 

 

 

 
Compensation under 

Workmen’s 

Compensation Act 

Clause 31 :- If the contractor/the IUCAA is aggrieved by the decision of the Sub-

Committee, the Contractor/the Engineer-in-charge of the IUCAA may apply to the 

Director of the IUCAA, within 30 days from the date of receipt of decision of the 

sub-committee, for entering into the arbitration. On receipt of such application from 

the contractor or the Engineer-in-charge of the IUCAA, the Director IUCAA shall 

appoint a Sole Arbitrator who will be fellow of Indian Institute of Architects Or 

Institute of Engineers (India) and refer the dispute/difference to him. The decision 

of the Arbitrator shall be binding and final on both the parties. The provisions of 

Arbitration and Conciliation Act, 1996 shall apply to such arbitration. Such 

arbitration proceeding will be held at Pune. 

 
Clause 32 :-   When the estimate on which a tender is made includes lump sums in 

respect of part of the work, the contractor shall be entitled to payment in 

respect of the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for each item, or if the part of work in 

question is not in the opinion of the Engineer-in-Charge capable of measurement, 

the Engineer-in-Charge may as his discretion pay the lump sum amount entered in 

the estimate and certificate in writing of the Engineer-in- charge shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him 

under the provision of this clause (not applicable for this tender). 

 

Clause 33 :- In the case of any class of work for which there is no such specification 

as is mentioned in rule 1 of form B-2, such work shall be carried out in accordance 

with the Divisional specifications, and in the event of there being no Divisional 

specifications, then in such case the work shall be carried out in all respects in 

accordance with all instructions and requirement of the Engineer-in- charge (not 

applicable for this tender). 

 

Clause 34 :- The expression “works” or “work” where used in these conditions, 

shall unless there be something in the subject or context repugnant to such 

constructions, be construct, to mean the work or works contracted to be executed 

under or in virtue of the contract, whether temporary or permanent and whether 

original, altered, substituted or additional. 

 
Clause 35 :- The percentage referred to in the tender shall be deducted from/ added 

to the gross amount of the bill before deducting the value of any stock issued (not 

applicable for this tender). 

 
Clause 36 :- All quarry fees, royalties, and ground rent for stacking materials, if 

any, should be paid by contractor.   The contractor will complete all formalities for 

payment of royalty to the Collector office before carting away the excavated soil.  

The contractor is expected to submit all Collector’s approvals before carting away. 

 

Clause 37:- The Contractor shall be responsible for and shall pay any 

compensation to his workmen payable under the Workmen’s Compensation act, 

1923 ( VIII of 1923 ), (hereinafter called the said Act ) for injuries caused to the 

workmen, if such compensation is payable / paid by the IUCAA as principal under 

sub-section (1) of Section 12 of the said act on behalf of the Contractor, it shall be 

recoverable by the IUCAA from the Contractor under sub-section (2) 
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of the said section. Such compensation shall be recovered in the manner laid 

down in Clause 1 above. 

Clause 37(A):- The Contractor shall be responsible for and shall pay the expenses 

of providing medical aid to any workman who may suffer a bodily injury as a result 

of an accident. If such expenses are incurred by the IUCAA, the same shall be 

recoverable from the Contractor forthwith and be deducted without prejudice to any 

other remedy of the IUCAA from any amount due or that may become due to the 

Contractor. 

 

Clause 37 (B):- the contractor shall provide all necessary personal safety 

equipment and first aid apparatus available for the use of the persons employed on 

the site and shall maintain the same in condition suitable for immediate use at any 

time shall comply with the following regulations in connection therewith. 

a) The workers shall be required to use the equipments so provided by the 

Contractor and the Contractor shall take adequate steps to ensure proper use of 

the equipment by those concerned. 

 
b) When work is carried on in proximity to any place where there is a risk 

of drowning all necessary equipment shall be provided and kept ready for use and 

all necessary steps shall be taken for the prompt rescue of any person in danger. 

c) Adequate provision shall be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

 

(Govt. Circular No. PWD 

CAT-6076/3336/(400)/ 
Bldg-2. 

Dated16-08-1985 

 

 

 

 
No Claim for excess / 

saving quantities. 

 

 

 

 

 

 

Employment of famine 

Labour etc. 

 

Claim for compensation 

for delay in starting 

the work. 

 
 

Claim for compensation 

for delay in execution of 

work. 

Clause 37 (C) :- The Contractor shall duly comply with the provisions of “The 

Apprentices Act, 1961” (III of 1961). The rules made there under and the orders 

that may be issued from time to time under the said Act and the said Rules and 

on his failure or neglect to do so, he shall be subjected to all the liabilities and 

penalties provided by said Act and said Rules. 

 
Clause 38 :-   1) Quantities in respect of the several items shown in the tender are 

approximate and no revision in the tendered rates shall be permitted in respect of 

any of the items. The Excess / Saving Quantity shall be carried out by the 

contractor as per the Tender Rates. No claim shall be entertained on saving 

or      excess of the quantities to any extent. The variation of the Quantities will not 

deviate the Contract.the contractor as per the  

 

Clause 39 :-   The contractor shall employ any famine, convict or other labour of 

a particular kind or class if ordered in writing to do so by the Engineer-in- Charge. 

 

Clause 40 :- No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land or in the case of clearance 

works, on account of any delay in accordance to sanction of estimates. 

 

Clause 41:-   No compensation shall be allowed for any delay in the execution of 

the work on account of water standing in borrow pits or compartments. The rates 

are inclusive for hard or cracked soil, excavation in mud, sub soil, water 
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Entering upon or 

commencing any portion 

of work 

 

 

 
Minimum age of persons 

employed, the 

employment of donkeys 

and/ or other animals 

and the payment 

of fair wages. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Method of payment. 

standing in borrow pits and no claim for an extra rate shall be entertained, 

unless otherwise expressly specified. 

 

Clause 42 :- The contractor shall not enter upon or commence any portion of 

work except with the written authority and instructions of Engineer-in-Charge 

or of his subordinate in charge of the work. Failing such authority, the contractor 

shall have no claim to ask for measurements of or payments for work. 

 

Clause 43 :- (i) No contractor shall employ any person who is under the age of 

18 years. 

 

(ii) No contractor shall employ donkeys or other animals with breaching of string 

or thin rope. The breaching must be at least three inches wide and should be of 

tape (Newer). 

 

(iii) No animal suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. 

 

(iv) The Engineer-in-Charge or his Agent is authorized to remove from the work, 

any person or animal found working which does not satisfy these conditions and 

no responsibility shall be accepted by the IUCAA for any delay caused in the 

completion of the work by such removal. 

 

(v) The contractor shall pay fair and reasonable wages to the workmen employed 

by him in the contract undertaken by him. In the event of any dispute arising 

between the contractor and his workmen on the grounds that the wages paid are 

not fair and reasonable, the dispute shall be referred without delay to the 

Engineer-in-charge, who shall decide the same. The decision of the Engineer-in-

charge shall be conclusive and binding on the contractor but such decision shall 

not in any way affect the conditions in the contract regarding the payment to be 

made by the IUCAA at the sanctioned tender rates. 

 

(vi) Contractor shall provide drinking water facilities to the workers. Similar 

amenities shall be provided to the workers engaged on large work in urban 

areas. 

 

(vii) Contractor to take precaution against accidents which take place on account 

of labour using loose garments while working near machinery. 

 

Clause 44 :- Payment to contractors shall be made through NEFT / RTGS/LC 

only.  
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Acceptance of conditions 

compulsory before  

tendering for work. 

 

Employment of scarcity 

labour. 

 

 

 

 

 

 

 

Maharashtra Act XIX of 

1985, Clause regarding 

Turnover tax vide P. W. D. 

Circular No. CAT-1086/ 

CR-330 –ldg-2 Dated 10th, 

June 1987. 

 

 

 

 

 

 

 

 

 

 

 
PWD Government 

Resolution No. 

CAT/1097/CR-478/ 

Bldg.-2/Mantralaya/ 

Dated 23rd March 1998 

Clause 45: - Any contractor who does not accept these conditions shall not be 

allowed to tender for work. 

 
Clause 46:- If IUCAA declares a state of scarcity or famine to exist in any village 

situated within 10 miles of the work, the contractor shall employ upon such parts 

of the work, as are suitable for unskilled labour, any person certified to him by 

the Engineer-in-charge, or be any person to whom the Engineer-in-charge may 

have delegated this duty in writing to be in need of relief and shall be bound to pay 

to such person wages not below the minimum which IUCAA may have fixed in 

this behalf. Any disputes which may arise in connection with the Implementation 

of this clause shall be decided by the Engineer-in-charge whose decision shall be 

final and binding on the contractor. 

 

Clause 47 A: - The tendered rates shall be inclusive of all taxes. 

 
 

 

 

 

Clause 48: - The rates to be quoted by the contractor must be inclusive of sales 

tax. No extra payment on this account will be made to the contractor. 

 
Clause 49: - In case of materials that may remain surplus with the contractor from 

those issued for the work contracted for, the date of ascertainment of the materials 

being surplus will be taken as the date of sale for the purpose of sales tax and the 

sales tax will be recovered on such sale. 

 
Clause 50: - The contractor shall employ the unskilled labour to be employed by 

him on the said work only from locally available Labours and shall give 

preference enrolled under Maharashtra IUCAA and Self Employment 

Departments Scheme. Provided, however, that if the required unskilled labour are 

not available locally, the contractor shall in the first instance employ such number 

of persons as is available and thereafter may with previous permission, in writing 

of the Engineer-in-charge-in-Charge of the said work, obtained the rest of 

requirements of unskilled the labour from outside the above scheme. 
 

Clause 51: - Wages to be paid to the skilled and unskilled laborers engaged by 

the contractor. The contractor shall pay the labourers skilled and unskilled 

according to the wages prescribed by the Minimum Wages Act of 1948 

applicable to the area in which the work of the Contractor is in progress.  The 

Contractor shall comply with the provisions of the Apprentices Act, 1961, and 

the rules and orders issued there under from time to time. If he fails to do so, his 

failure will be a breach of the contract and the Engineer-in-charge, may in his 

discretion may cancel the contract. The contractor shall also be liable, for any 

pecuniary liability arising out on account of any violation by him of the 

provision of the Act. The contractor shall pay the laborers skilled and unskilled 

according to the wages prescribed by the Minimum Wages act of the 1948 

applicable to the area in which the work is in progress.
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Government Circular No. 

CAT 

1274/40364/Desk-2 

Mantralaya, Mumbai, 

400032. Dated 07-12- 

1976 

 

 

 

 

 

Government Circular 

No. CAT 1284(120) 
Building-2, 

Mantralaya, Mumbai, 

400032. Dated 14-8-85 

Clause 52 :-   All accounts whatsoever which the contractor is liable to pay to the 

IUCAA in connection with execution of the work including the amount payable 

in respect of (i) materials/ and or stores supplied/issued hereunder by the IUCAA 

to contractor (ii) hire charges in respect of heavy plant, machinery and equipment 

given or hire by the IUCAA to the contractor for execution by him of the work 

and/or which advances have been given by the IUCAA to the contractor shall be 

deemed to be arrears of the Land Revenue and the IUCAA may without 

prejudice to any other rights and remedies of the IUCAA recover the same from 

the contractor as arrears of Land Revenue (not application to this tender). 

 

Clause 53: - The contractor shall duly comply with all the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and abolition) Rules, 1971 as amended 

from time to time and all other relevant statues and statutory provisions 

concerning payment of wages particularly to workmen employed by the 

contractor and working on the site of the work. In particular the contractor shall 

pay wages to each worker employed by him on the site of the work at the rates 

prescribed under the Maharashtra Contract labour (Regulation and Abolition) 

Rules, 1971.  
 

Clause 54: - The Contractor shall engage apprentices such as brick layer 

carpenter, wiremen, plumber, as well as blacksmith recommended by the State 

Apprenticeship Advisor Director of Technical Education, Dhobi Talao, Mumbai- 

400 001 In the construction work. (As per Government of Maharashtra, Education 

Department No.TSA/5170/T/5689, dated, 7.7.72) (Not application to this tender. 

 

Clause 55:  - (Government of Maharashtra P.W.D. Resolution No. 

CAT/1086/CR-243/K/Bldg.2, Mantralaya, Mumbai Dt. 11.8.1987)
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CONDITIONS FOR COVID & MALARIA ERADICATION ANTI MALARIA AND 

OTHER HEALTH MEASURES 
 

a. The anti-malaria and other health measures shall be as directed by the Joint Director 

(Malaria and Filarial) of Health Services, Pune. 

b. The contractor shall see that mosquito-genic conditions are not created so as keep 

vector population to minimum level. 

c. The Contractor shall carry out anti –malaria measures in the area as per guidelines 

prescribed under National Malaria Eradication Programme and as directed by the 

Joint Director (Malaria and Filarial) of Health Services, Pune. 

d. In case of default in caring out prescribed anti-malaria measures resulting in increase 

in malaria incidence, contractor shall be liable to pay to IUCAA the amount spent by 

the IUCAA on anti-malaria measures to control the situation in addition to fine. 

e. Contractor is expected to follow all guidelines of measures towards COVID 

prevention as per State and Central government guidelines, to be included in the 

quoted rates. No extra charges will be paid towards above measures.  

 

RELATION WITH PUBLIC AUTHORITIES. 
 

The contractor shall make sufficient arrangements for draining away the sewerage water 

as well as water coming from the bathing and washing places and shall dispose off this 

water in such a way as not to cause any nuisance. He shall also keep the premises clean 

by employing sufficient number of sweepers. The contractor shall comply with rules, 

regulations, bye-laws and directions given from time to time by any local or public 

authority in connection with this work and shall pay fees or charges which are livable on 

him without any extra cost to IUCAA. (Government of Maharashtra P.W.D. Resolution 

No. CAT – 1086/CR-243/D/Bldg. 2 Mantralaya, Mumbai. Dated 11-9-1987). 

 

Clause 56: - CONDITIONS RELATING TO INSURANCE OF  CONTRACT 

WORK 

 

The Contractor shall take Contractor’s All Risk (CAR) Insurance Policy / Policies so as 

to provide adequate insurance cover for execution of the awaited contract work for total 

contract value and complete contract period from the “Directorate of Insurance, 

Maharashtra state, Mumbai only. Its postal address for Correspondence is “264 

MHADA, First Floor, Opposite Kalanagar, Bandra (East), Mumbai-400051.” 

(Telephone Nos. 022-26438690/ 26438746 and Fax No. is 022-26438461), Similarly all 

workmen appointed to complete the contract work are required to insure under 

workmen’s compensation Insurance policy. Insurance Policy / Policies taken out from 

any other company will not be accepted. The rates are inclusive of insurance charges.
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ADDITIONAL CONDITIONS FOR 

PROCUREMENT OF MATERIALS. 

 
1. All the materials such as asphalt, cement steel etc. shall be procured by the contractor 

from approved Government institutions or as directed by the Engineer-in-charge only. 

The material shall be brought at the site of the work well in advance by the contractor. 

The contractor shall be responsible for all transportation and storage of the materials at 

site and shall bear all the related costs. The Engineer shall be entitled at any time to inspect 

or examine all such materials. The contractor shall provide reasonable assistance for such 

inspection or examination as may be required. 

2. After receiving bitumen, the authorized challan/ gate pass should be obtained from the 

refinery mentioning the quantity of bitumen, rate of bitumen, date of delivery etc. And 

it should be handed over to the Department for each consignment. Similarly, the invoice 

of cement etc. Shall be given to the authorized representative of the Engineer-in-charge 

immediately on procurement of the material. 

3. The day-to-day record of the receipt / utility / balance of material should be kept by the 

contractor in the form of register for each material like asphalt, cement, steel at plant site 

/site of work/store and the same will be checked by the Engineer-in-charge or authorised 

Engineer at any time. This register shall be signed daily by the contractor or his 

representative and representative of Engineer-in-charge. The contractor shall submit 

periodical as well as on completion of work an account of all· materials used by him on 

the work to the Engineer-in-charge. 

4. While transportation of bouzer, transport pass should be obtained from those corporation 

/ municipality through whose limits the bouzer is passed and should be handed over to 

the authorised representative of the Department. 

5. The procurement of cement/steel/RCC pipes etc., should be from authorised 

manufacturing company/institutions and vouchers regarding purchase there of shall be 

submitted to the Engineer-in-charge. The material from any other source other than the 

approved institutions shall not be allowed unless written permission from the Engineer-

in-charge is taken. In such cases certificate for test, quality shall be produced by the 

contractor and samples of materials shall be tested from any Government laboratory by 

the contractor at his cost and the test results be supplied to the Department. The materials 

not conforming to the required standard shall be removed at once from the site of works 

by the contractor at his own cost. All the materials such as asphalt, cement etc., required 

for use in the work shall be conforming to the concerning 

I.S. / MOST specifications. These materials shall be used on work by the contractor 

only after the tests thereof are found satisfactory. The responsibility of carrying out tests 

to the frequencies specified for each material shall rest with the contractor. 

6. Any consignment or part of consignment of cement which is deteriorated in any way shall 

not be used in the works and shall be removed from the site by the contractor without 

charge to the employer. 

7. Cement shall be transported and handled and stored on the site in such a manner as to 

avoid deterioration, contamination etc., Each consignment shall be stored separately so 

that it may be readily identified and inspected. Cement shall be used in the sequence in 

which it is delivered at site. 
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8. The contractor shall prepare and maintain proper records on site in respect of delivery, 

handling, storage and use of cement and these records shall be made available for 

inspection by the Engineer at all times. 

9. The contractor shall construct at his own cost shed/ sheds as per directions of the 

Engineer-in- charge for storing the material and providing double locking arrangements 

(one lock of the department and the other of the contractor). Material shall be taken out 

from store only in presence of an authorised representative of the Engineer- in-charge. 

The store shed constructed on site shall be removed on completion of work. The 

contractor shall take all necessary steps to guard the materials brought by him. 

10. Cement to be used in the works shall be any of the following types with the prior approval 

of the Engineer. 

(a) Ordinary Portland cement conforming to is 8112 (latest edition) 

(b) Ordinary Portland cement conforming to is 12269 (latest edition). 

(c) Minimum 43 grade of cement or higher grade of cement should be used. 

11. Steel TMT (FE – 500/500D) Bars grade conforming to is IS 1786 shall be used. 

12. Emulsion R-70 grade confirming to is 8887 of 1995 shall be used. 

13. The contractor shall make his own arrangement for the safe custody of the materials 

brought by him on the site of work. 

14. The charges for conveying of the material from the place of the purchase by the contractor 

to the site of work and the actual spot of work shall be entirely borne by the contractor. 

No claim on this account shall be entertained. 

15. Register showing dispatch of bituminous load from the plant, vehicle No., time of 

dispatch, temperature at the time of dispatch etc. Shall be kept in prescribed form at hot 

mix plant, site. Similarly register showing the time, temperature of the mix etc. At site 

shall be kept. The authorized representative of the contractor shall fill both these registers. 

These shall be signed by the Contractor every day in token of acceptance. The 

maintenance of these register does not absolve the contractor of his contractual obligation 

towards quality of the work. 

16. The contractor should ensure that all safety precautions are observed by the labourers 

while handling the materials and precautions are taken in cases of injuries etc. For their 

labour at the cost of the contractor and the contractor will bear all the expenses, 

compensation etc. If any accident occurs to the labour etc. no claim in this regard 

whatsoever shall be entertained and the decision of the IUCAA will be final and 

conclusive. 

17. In case the materials become surplus owing to the change in the design of the work after 

the materials are brought by the contractor, no claim in this regard will be entertained and 

the contractor will be required to take away such materials from the site. 

18. The contractor should arrange for weighment of the bouzer if desired by the Engineer-in 

charge. The weighment shall be done in the presence of representative of the Department 

at the cost of the contractor. 
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19. The weight of the steel bars used on the work will be calculated on the basis of standard 

weight per unit length vide I.S. 1732. No wastage of steel will be considered at all. Cut 

Pieces of the steel irrespective of the length will be the property of the Contractor and no 

claim whatsoever in this regard shall be entertained. The consignment of the steel brought 

by the contractor having weight less than the standard weight per unit length of the bar as 

mentioned above will not be accepted. For this purpose, random sample will be tested 

by the Engineer-in-charge and the decision of the Engineer-in-charge shall be binding on 

the contractor. If the steel received is over weight (more than standard weight per running 

meter length) no extra payment will be made and no claim in this regard whatsoever shall 

be entertained. 

20. No claims on account of cement or steel rods used for ancillary works on site of work 

shall be entertained. 

21. All the materials to be brought on site shall be brought only on working days and in the 

presence of an authorized representative of the Engineer-in-charge. 

22. The agency shall get all materials and samples approved before starting the work and 

before making any bulk supply. 

23. For factory testing of approved materials, the vendor shall arrange the inspection at their 

own cost before supplying the materials to IUCAA. 

24. The part rate and the reduction in rate are applicable to the clean room furniture work 

items recommended by the architect/Engineer In charge for the payment. 

 



 
 

Page 45 of 103 

 

SECTION-VI 

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

 

INDEX 
Sr. 

No. 

Description 

1 2 

1. General. 

2. Contractor to study site conditions. 

3. Declaration of Contractor. 

4. Indemnity. 

5. Definitions. 

6. Errors, omissions and discrepancies. 

7. Working methods and progress schedule. 

8. Agent and work order book. 

9. Setting out. 

10. Leveling instruments. 

11. Authority of representative of Engineer-in-charge. 

12. Co-ordination. 

13. Assistance in procuring priorities/permits etc. 

14. Quarries. 

15. Collection of materials. 

16. Temporary Quarters and Site Office. 

17. Treasure- Trove. 

18. Patented Device. 

19. Explosives. 

20. Damage by flood for accident. 

21. Police Protection. 

22. Traffic regulations. 

23. Supervision and Inspection of work and Quality control. 

24. Initial measurements for record. 

25. Samples and testing of materials. 

26. Change in cement contents etc. 

27. Cement concrete/form work for concrete. 

28. Miscellaneous. 

29. Medical and sanitary arrangement for labour. 

30. Safety Code. 

31. Scope of rates for different items of works. 

32. Payments. 

33. Handing over of work. 

34. Claims. 

35. Quality assurance and maintenance. 

36. Maintenance. 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

1. These are to apply as additional specifications and conditions unless otherwise already 

provided for contradictorily elsewhere in his contract. 

2. CONTRACTOR TO STUDY SITE CONDITIONS: 

The contractor shall be deemed to have carefully examined the work and site conditions 

including labour, the general and the special conditions, specifications, schedules and 

drawings and shall be deemed to have visited the site of the work and to have fully 

informed himself regarding the local conditions and carried out his own investigations 

to arrive at rates quoted in the tender. In this regard, he will be given necessary 

information to the best of knowledge of Department but without any guarantee about it. 

If he shall have any doubt as to the meaning of any portions of these general conditions 

or the special conditions, or the scope of work or the specifications and drawings or any 

other matter concerning the contract, he shall in good time, before submitting his tender, 

set forth the particulars thereof and submit them to the Engineer-in-charge, IUCAA, 

Pune in writing in order that such doubts may be clarified authoritatively before 

tendering. Once a tender is submitted, the matter will be decided according to tender 

conditions in the absence of such authentic pre-clarification. 

3. DECLARATION OF THE CONTRACTOR 

The contractor should sign the declaration form. 

4. INDEMNITY: 

The contractor shall indemnity the IUCAA against all actions, suits, claims and demands 

brought or made against him in respect of anything done or committed to be done by the 

Contractor in execution of or in connection with the work of this contract and against 

any loss or damage to the IUCAA in consequence of any action or suit being brought 

against the Contractor for anything done or committed to be done in the execution of the 

work of this contract. 

5. DEFINITIONS: 

Unless excluded by or repugnant to the context. 

(a) The expression “IUCAA” as used in the tender papers shall mean the IUCAA, Pune 

– 411 007. 

(b) The expression “Architect” as used anyw here in the tender papers shall mean the 

Architect appointed by the IUCAA for this work. 

(b-i) The expression “Electrical Consultant of Architect” as used in the tender papers shall 

mean the Electrical Consultant appointed by the Architect, and approved by the 

Engineer-in-charge, IUCAA. 

(c) The expression the “Department” as used in the tender papers shall mean the Estate 

Department of IUCAA. 

(d) Project Management Consultant (PMC) means project manager team appointed by 

IUCAA for day-to-day supervision, recording measurements for bills and monitoring 

time, cost & quality. 

(e) The expression “Engineer” or “Engineer-in-Charge” as used in the tender papers shall 

mean the Estate Manager, IUCAA, Pune - 7. 

(f) The expression “Contractor” used in the tender papers shall mean the successful 

tenderer whose tender has been accepted, and who has been authorized to proceed 
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with the work. 

(g) The expression “Contract” as used in tender papers shall mean the deed to contract 

together with its original accompaniment and those latter incorporated in it by mutual 

consent. 

(h) The expression “Plant” as used in the tender papers shall mean every machinery, 

necessary or considered necessary by the Engineer to execute, construct, complete 

and maintain the works and used in, altered, modified, substituted and additional work 

ordered in the time and the manner herein provided and all temporary materials and 

special and other articles of appliances of every sort, kind and description whatsoever 

intended or used thereof. 

(i) “Drawings shall mean the drawings referred to the specifications and any 

modifications of such drawings approved in writing by Engineer and such other 

drawings as may from time to time be furnished or approved in writing by the 

Engineer. 

(j) ‘Provisional sum’ or ‘Provisional lump sum’ shall mean lump sum included by 

IUCAA in tender documents and shall represent the estimated value of work for which 

details are not available at the time of issue of tender. 

(k) “Provisional items” shall mean items for which approximate quantities have been 

included in the tender documents. 

(l) The “Site” shall mean the lands and/or other places, on, under, in or through which 

the work is to be executed under the contract including any other lands or places which 

may be allotted by IUCAA or used for the purpose of contract. 

(m) The “Work” shall mean the works to be executed in accordance with the Contract or 

part (s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works as required for performance of the Contract. 

(n) The “contract sum” shall mean the sum for which the tender is accepted. 

(o) The “Accepting Authority” shall mean the committee competent to accept the tender. 

(p) The “Day” shall mean a day of 24 hours from midnight to midnight respective of the 

number of hours worked in any day in the week. 

(q) “Temporary Works” shall mean all temporary works of every kind required in or 

about the execution, completion, or maintenance of the works. 

(r) “Urgent Works” shall mean any measure which, in the opinion of the Engineer-in- 

charge, become necessary during the progress of the works to obviate any risk or 

accident or failure or which become necessary for security of the work or the persons 

working, thereon. 

Where the context so requires words importing the singular only also include the 

plural and vice- versa. 

Heading and marginal notes, if any, to the general conditions shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction 

thereof of the contract. 

Wherever there is mention of “Schedule of Rates” or simply D.S.R. in this tender, it 

will be taken to mean as “the Schedule of the rate of the Pune District in whose 

jurisdiction the work lies”. 
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6. ERRORS, OMISSIONS, AND DISCREPANCIES: 

(a) In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawing or between drawings and specifications etc. The following 

order of preference shall apply. 

(i) Between actual scaled and written dimensions or descriptions on a drawing the latter 

shall be adopted. 

(ii) Between the written or shown description or dimensions in the drawings and 

corresponding one in the specifications, the latter shall apply. 

(iii) Between the quantities shown in schedule of quantities and those arrived at   from the 

drawings, the latter shall be preferred. 

(iv) Between the written description of the item in the schedule of quantities and the 

detailed description in the specifications of the same items, the latter shall be adopted. 

(b) In case of discrepancy between percentage rate quoted in figures and words, the 

lowest of the will be considered for acceptance of tender. 

(c) In all cases of omissions and / or doubts or discrepancies in the dimensions or 

description of any item or specification a reference shall be made to the Estate 

Manager, IUCAA, Pune - 7 whose elucidation, elaboration or decision shall be 

considered as authentic.   The contractor shall be held responsible for any errors that 

may occur in the work through lack of such reference and precaution. 

7.1 PROGRAMME OF WORK:  

The works is required to be completed within a period of 3  months (including the 

monsoon period). 

 

7.2 (a) METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION    

                                                                                                                                                                                        EQUIPMENTS: 

Contractor shall furnish at least 15 days in advance, his programmed of commencement of 

item of work, the details of actual methods that would be adopted by the contractor for the 

execution of various items of work such as special scaffolding, well sinking, cast-

in-situ superstructure for Bridge work and Earth work, W.B.M, Black topping items etc. 

For roads works supported by necessary detailed drawings and sketches including those of 

the plant and Machinery that would be used, their locations, arrangement for conveying 

and handling materials etc. And obtain prior approval of the Engineer-in-charge well in 

advance of starting of such item of work. The Engineer-in-charge reserves the right to 

suggest modifications or make complete changes in the method proposed by the contractor, 

whether accepted previously or not, at any stage of the work, to obtain the desired accuracy, 

quantity and progress of the work which shall be binding on the contractor, and no claim 

on account of such change in method of execution will be entertained by the Government 

so long as specifications of the item remain unaltered. The sole responsibility for the safety 

and adequacy of the methods adopted by the contractor will however rest on the contractor 

irrespective of any approval given by the Engineer. 

In case of slippage from the approved work program at any stage, the contractor shall 

furnish revised program to make up the slippage within the stipulated time schedule and 

obtain the approval of the engineer to the revised program. 

(b) CONSTRUCTION EQUIPMENT: 

The contractor shall be required to give a trial run of the equipment’s for establishing their 

capability to achieve the laid down specifications and tolerance to the satisfaction of the 
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Engineer before commencement of the work. All equipment provided shall be of proven 

efficiency and shall be operated and maintained at all times, in a manner acceptable to the 

Engineer and no equipment or personnel will be removed from site without permission of 

the Engineer.    

(c) PROGRESS SCHEDULE: 

The contractor shall furnish within the period of one month of the order to start the work, 

the program of work in CPM/PERT charts in quadruplicate indicating the date of actual 

start, the monthly/progress expected to be achieved and the anticipated completion date of 

each major item of work to be done by him, also indicating dates of procurement and 

setting up of materials, plant and machinery. the schedule is to be such as is practicable of 

achievement towards the completion of the whole work in the time limit, the particulars 

items, if any, on the due dates specified in the contract and shall have the approval of the 

engineer-in-charge. no revised schedule shall be operative without such acceptance in 

writing. The engineer is further empowered to ask for more detailed schedule or schedules 

say; week by week for any item or items, in case of urgency of work as will be directed by 

him and the contractor shall supply the same as and when asked for. 

The contractor shall furnish sufficient plant, equipment and labour as may be necessary to 

maintain the progress of schedule. The working and shift hours restricted to one shift a day 

for operations to be done under the government supervision shall be such as may be 

approved by the Engineer-in-charge. They shall not be varied without the prior approval 

of the engineer. Night work which requires supervision shall not be permitted except when 

specifically allowed by engineer each time, if requested by the contractor. The contractor 

shall provide necessary lighting arrangements etc. for night work as directed by Engineer 

without extra cost. 

Further, the contractor shall submit the progress report of work in prescribed forms and 

charts etc. at periodical intervals as may be specified by the engineer-in-charge. Schedule 

shall be in form of progress charts, forms, progress statement and / or reports as may be 

approved by the Engineer. 

The contractor shall maintain proforma, charts, details regarding machinery, equipment, 

labour, materials, personnel etc. as may be specified by the engineer and submit 

periodically return thereof as may be specified by the Engineer-in-charge. 

 
8. AGENT AND WORK ORDER BOOK: 

The contractor shall himself manage the work or engage an authorised all time agent on the 

work capable of managing and guiding the work and understanding the specifications and 

contract conditions. A qualified and experienced. Engineer shall be provided by the 

contractor as his agent for technical matter in case the Engineer-in-charge considers this 

essential for the work and so directs contracts. He will take orders as will be given by the 

Engineer-in-charge or his representative and shall be responsible for carrying them out. This 

agent shall not be changed without prior intimation to the Engineer-in-charge and his 

representative on the work site. The contractor shall supply to the Engineer the details of 

supervisory and other staff employed by the contractor and notify changes when made, and 

satisfy the engineer regarding the quantity and sufficiency of the staff thus employed. The 

Engineer will have the unquestionable right to ask for changes in the quality and numbers of 

contractor’s supervisory staff and to order removal from work of any of such staff. The 

contractor shall comply with such orders and effect replacements to the satisfaction of the 

Engineer. 

A work order book shall be maintained on site and it shall be the property of IUCAA and the 

contractor shall promptly sign orders given therein by Engineer-in-charge or his 

representative and his superior officers, and comply with them. the compliance shall be 
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reported by the contractor to the Engineer in good time so that it can be checked. The blank 

work book with machine numbered pages will be provided by the department free of 

charge for his purpose. the contractor will be allowed to copy out instructions therein from 

time to time. 

 

9. SETTING OUT: 

(i) SETTING OUT FOR (BUILDING WORKS): 

The Engineer-in-charge shall furnish the contractor with only the four corners of the 

works site and a level bench mark and the contractor shall set out the works and shall 

provide an efficient staff for the purpose and shall be solely responsible for the accuracy 

of such setting out. The setting out will be approved by the Architect of project in writing. 
 

The contractor shall provide, fix and be responsible for the maintenance of all stacks, 

templates, level marks, profiles and other similar things and shall take all necessary 

precautions to prevent their removal or disturbance and shall be responsible for the 

consequence of such removal or disturbance should the same take place and for their 

efficient and timely reinstatement. The contractor shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and Centre 

line marks, either existing or supplied and fixed by the contractor. The work shall be set 

out to the satisfaction of the Engineer-in-charge. The approval thereof or joining with the 

contractor by the Engineer-in- charge in setting out the work shall not relieve the 

contractor of any of his responsibilities. 

Before beginning the work, the contractor shall at his own cost provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials 

for proper layout of the work in accordance with the scheme for bearing marks acceptable 

to the Engineer-in-charge. The Centre longitudinal or face lines and cross lines shall be 

marked by means of small masonry pillars. Each pillar shall have distinct mark at the 

Centre to enable the oolite to be set over it. No work shall be started until all these points 

are checked and approved by the Engineer-in-charge in writing but such approval shall 

not relieve the contractor of any of his responsibilities. The contractor shall also provide 

all labour, material and other facilities, as necessary, for the proper checking of layout 

and inspection of the points during construction. 

Pillars bearing geodetic marks located at the sites of units of works under construction 

should be protected and fenced by the contractor. 

On completion of works, the contractor must submit the geodetic documents according 

to which the work was carried out. 

RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:  

The contractor shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the work and shall rectify 

effectively any errors or imperfections therein. Such rectifications shall be carried out by 

the contractor, at his own cost, when instructions are issued to that effect by the Engineer-

in- charge. 

 

 
10. LEVELLING INSTRUMENTS: 

If measurements of items of the work are based on volumetric measurements calculated 

from levels taken before and after construction of the item a large number of leveling 

staves, tapes, etc. Will have to be kept available by the contractor at the site of work for 

this purpose. Lack of such leveling staves, tapes etc. In required numbers may cause 
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delay in measurements and the work. The contractor will have therefore to keep sufficient 

number of these readily available at site. 

 
11. AUTHORITIES OF THE ENGINEER IN CHARGE’S REPRESENTATIVE: 

The duties of the representative of the Engineer-in-charge are to watch and supervise the 

work and test and examine any material to be used or workmanship employed in 

connection with the works. The Engineer-in-charge may from time to time, in writing 

delegate to his representative any powers and authorities vested in the Engineer-in-charge 

and shall furnish to the contractor a copy of all such delegations of powers and 

authorities. Any written instructions of approval given by the representative of the 

Engineer-in-charge to the contractor within the terms of such delegations (but not 

otherwise) shall bind the contractor and the department as though it had been given by 

the Engineer-in-charge, provided always as follows. 

Failure of the representative of the Engineer-in-charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-charge thereafter to disapprove 

such work or materials and so order the putting down, removal or breaking up thereof. 

 
12. CO-ORDINATION: 

When several agencies for different sub-works of the project are to work simultaneously 

on the project site, there must be full co-ordination and co-operation between different 

contractors to ensure timely completion of the whole project smoothly. The scheduled 

dates for completion specified in each contract shall therefore be strictly adhered to. Each 

contractor may make his independent arrangements for water, power, housing, etc. If 

they so desire. On the other hand, the contractors are at liberty to mutual agreement in 

this behalf and make joint arrangements with the approval of the Engineer. No single 

contractor shall take or cause to be taken any steps or action that may cause disruption, 

discontent or disturbance to work, labour or arrangement etc. Of other contractors in the 

project localities. Any action by any contractor which the Engineer in his unquestioned 

discretion may consider as infringement of the above code would be considered as a 

breach of the contract conditions and shall be dealt with as such. 

In case of any dispute disagreement between the contractors, Architect, Consultant etc., 

the Engineer’s decision regarding the co-ordination, co-operation, and facilities to be 

provided by any of the contractors shall be final and binding on the contractors, Architect, 

Consultant etc., concerned and such a decision or decisions shall not vitiate any contract 

nor absolve the contractor (s) of his / their obligations under the contract not consider for 

the grant for any claim or compensation. 

 
13. ASSISTANCE IN PROCURING, PRIORITIES, PERMITS ETC. 

The Engineer on a written request by the contractor will if in his opinion, the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing 

the priorities for deliveries, transport permits for controlled materials etc. Where such are 

needed. The IUCAA will not however be responsible for the non-availability of such 

facilities or delay in this behalf and no claims on account of such failure or delays shall 

be allowed by the IUCAA. 

The contractor shall have to make his own arrangement for machinery required for the 

work. However, such machinery conveniently available with the Department may be 

spared as per the rules in force on recovery of necessary security Deposit and rent with 

agreement in the prescribed form. Such an Agreement shall be independent of this 

contract and the supply of machinery shall not form a ground for any claim or extension 

of time limit for this work. 
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14. QUARRIES: 

14.1 No Quarries are available with this IUCAA. The contractor (s) shall have to arrange the 

same himself / themselves. 

14.2 The quarrying operations shall be carried out by the contractor with proper equipment 

such as compressors, jack hammers, drill bits, explosives etc. And sufficient number of workmen 

shall be employed so as to get the required out-turn. 

14.3 The contractor shall carry out the works in the quarries in conformity with all the rules 

and regulations already laid down or that may be laid down from time to time by Government. 

Any cost incurred by IUCAA due to non-compliance of any rules or regulations or due to 

damages by the contractor shall be the responsibility of the contractor. 

The Engineer-in-charge or his representative and Architect of the project shall be given 

full facilities by the contractor for inspection at all times of the working of the quarry, records 

maintained, the stocks of the explosives and detonators etc. So as to enable him to check that the 

working records and storage are all in accordance with the relevant rules. The Engineer-in- 

charge or his representative and Architect shall at any time be allowed to inspect the work, 

building, and equipment at the quarters. 

14.4 The contractor shall maintain at his own cost the books, registers etc., required to be 

maintained under the relevant rules and regulations and as directed by the Engineer-in-charge. 

These books shall be open for inspection at all times by the Engineer-in-charge or his 

representative and Architect and the contractor shall furnish the copies or extracts of books or 

registers as and when required. 

14.5 All quarrying operations shall be carried out by the contractor in organized and 

expeditious manner, systematically and with proper planning, the contractor shall engage 

licensed blaster and adopt electric blasting and / or any other approved method which would 

ensure complete safety to all the men engaged in the quarry and its surroundings. The contractor 

shall himself provide suitable magazines and arrange to procure and store explosives etc., as 

required under the rules at his own cost. The designs and the location of the magazine shall be 

got approved in advance from the chief Inspector of Explosives and the rules and regulations in 

this connection as laid down by the chief Inspector of Explosives from time to time shall be 

strictly adhered to by the contractor. It is generally experienced that it takes time to obtain the 

necessary license for blasting and license for storage of material from the concerned authorities. 

The contractor must therefore take timely advance action for procuring all such licenses so that 

work progress may not be hampered. 

14.6 The approaches to the quarrying place from the existing public roads shall have to be 

arranged by the contractor at his own cost, and the approaches shall be maintained by the 

contractor at his own cost till the work is over. 

14.7 The quarrying operations shall be carried out by the contractor to the entire satisfaction 

of the Engineer-in-charge and the development of the quarry shall be made efficiently so as to 

avoid wastage of stones. Only such stones as are of the required quality shall be used on the 

work. Any stone which is in the opinion of the Engineer-in-charge or Architect, not in 

accordance with the specifications or of required quality, will be rejected at any time, at the 

quarry or at the site of work. The rejected stones shall not be used on the work and such rejected 

materials shall be removed to the place shown at the contractor’s cost. 

14.8 Since all stones quarried from Government quarry (if made available) by the contractor 

including the excavated over burden are the property of the Government no stones or earth shall 

be supplied by the contractor to any other agencies of works, are allowed to be taken away for 

any other works. All such surplus quarry materials not required for work under this contract shall 

be the property of the Govt. and Shall be handed over by the contractor to Government free of 

cost at quarry. Site duly heaped at the spots indicated by the Engineer-in- charge. The contractor 

will be entitled to the refund of royalty if any, paid by him for such 
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quantity handed over to Govt. For which necessary certificate will be issued by Engineer-in-

charge as per usual procedure. If however, the Government does not require such surplus 

material, the contractor may be allowed to dispose off or use such material elsewhere with prior 

written permission of the Engineer-in-charge. Leaving off a quarry face or opening of a new 

quarry face shall be done only on the approval of the Engineer-in-charge. 

14.9 Quarrying permission will have to be directly obtained by the contractor, from the 

collector of the District Concerned for which purpose the Department will render necessary 

assistance. All quarry fees, royalty charges, octroi duties, ground rent for stacking material etc., 

if any to be paid, shall be paid directly by the contractor as per rules in force. 

14.10 The contractor will be permitted to erect at his own risk and cost at the quarry site if 

suitable vacant space in Government area is available for the purpose, his own structures for 

stores, offices, etc., at places approved by the Engineer-in-charge. On completion of the work 

the contractor shall remove all the structures erected by him and restore the site to its original 

condition. 

14.11 The contractor shall not use any land in the quarry either for cultivation or for any other 

purpose except that required for breaking or stacking or transporting stones. 

 

 
15. TREASURE TROVE 

In the event of discovery by the contractor or his employees, during the progress of the work of 

any treasure, fossils, minerals or any other articles of value or interest, the contractor shall give 

immediate intimation thereof to the Engineer and forthwith hand over to the Engineer such 

treasure or things which shall be the property of Government. 

 
16. PATENTED DEVICES: 

Whenever the contractor desires to use any designed devices, materials or process covered by 

the letter of patent or copy right, the right for such use shall be secured by suitable legal 

arrangement and agreement with patent owner and the copy of their agreement shall be filled 

with the Engineer-in-charge if so desired by the later. 
 

17. EXPLOSIVES: 

IUCAA will not allow any explosives and magazines on the construction site 

 
18. DAMAGE BY FLOODS OR ACCIDENTS: 

The contractor shall take all precautions against damage by floods or five or from accident etc. 

No compensation will be allowed to the contractor on this account or for correcting and repairing 

any such damage to the work during construction. The contractor shall be liable to make good at 

his cost any plant or materials belonging to the IUCAA, lost or damaged by floods or from any 

other cause which is in his charge. 

 
19. POLICE PROTECTION: 

For the Special Protection of camp of the contractor’s works, the Department will help the 

contractor as far as possible to arrange for such protection with the concerned authorized if so 

required by the contractor in writing. The full cost of such protection shall be borne by the 

contractor. 
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20. TRAFFIC REGULATION FOR ROAD WORKS: 

20.1 Unless separately provided for in the contract, the contractor shall have to make all 

necessary arrangements for regulating traffic day and night during the period of construction to 

the entire satisfaction of the Engineer. This includes the construction and maintenance to 

diversions if necessary. The contractor shall have to provide necessary caution boards, 

barricades, flags, lights and watchman etc. So as to comply with the latest motor vehicles rules 

and regulation and for traffic safety and he shall be responsible for all claims from accidents 

which may arise due to his negligence whether in regulating the traffic or in stacking material 

on the roads, or due to any other reasons. 

20.2 The contractor shall at all times carry out the work on the road in a manner creating least 

Interference to the flow of traffic while consistent with the satisfactory execution of the same. 

For all works involving improvements to the existing road, the contractor shall in accordance 

with the directives of the Engineer-in-charge, provide and maintain during the execution of work 

a passage for traffic, either along or part of the existing carriage way under improvement, or 

along a temporary diversion constructed close to the road. 

 

21. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL: 

21.1 SUPERVISION: 

The contractor shall either himself supervise the execution of the works or shall appoint the 

competent agent approved by the Engineer-in-charge to act on his behalf. If in the opinion of the 

Engineer-in-charge/Architect, the contractor has himself no sufficient knowledge and experience 

of receiving instructions or cannot give his full attention to the works, the contractor shall at his 

own, expenses, employ as his accredited agent a qualified Engineer approved by the Engineer-

in-charge. 

Orders given to the contractor’s engineer / staff shall be considered to have the force as if these 

had been given to the contractor himself. If the contractor fails to appoint suitable engineer / staff 

as directed by the Engineer-in-charge, the Engineer-in-charge/ Architect shall have full power 

to suspend the execution of the work until such date a suitable engineer / staff is appointed 

and the contractor shall be responsible for the delay so caused to the works and the contractor 

shall not be entitled for any compensation on this behalf. Minimum requirements of Engineers 

by the Contractor on site are as follows: 

A. Project Engineer (1 No): 

A full day availability of Project Engineer at site having qualification B.E(Civil) degree and 

not less than Ten Years’ experience or Diploma in Civil Engineering with not less than fifteen 

years’ experience of building construction and clean room furniture work. He should be 

conversant with CPM, PERT with MS Project/Primavera software. If contractor fails to appoint 

such Engineer, he may penalize Rs. 3000 / per day. 
 

 

 

21.2 INSPECTION: 

The contractor shall inform the Engineer-in-charge/ Architect / PMC in writing when any portion 

of the work is ready for inspection giving him sufficient notice to enable him to inspect the same 

without affecting the further progress of the work. The work shall not be considered to have 

been completed in accordance with the terms of the contract until the Engineer-in- charge/ 

Architect / PMC shall have certified in writing to that effect. Approval of materials or 

workmanship or approval of part of the work during the progress of execution shall not bind 

the Engineer-in-charge/ Architect or in any way affect him even to reject the work which is 

alleged to be completed and to suspend the issue of his certificate of completion until such 
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alteration and modifications or reconstruction have been affected at the cost of the contractor as 

shall enable him to certify that the work has been completed to his satisfaction. 

The contractor shall provide at his cost necessary ladders and such arrangements as to provide 

necessary facilities and assistance for proper inspection of all parts of the work at his own cost. 
 

 

22. INITIAL MEASUREMENTS FOR RECORD: 

Where for proper measurement of the work, it is necessary to have an initial set of levels or 

other measurements taken, the same as recorded in the authorized field book or measurement 

book of IUCAA by the PMC and will be signed by the contractor who will be entitled to have a 

true copy of the same made at his cost. Any failure on the part of the contractor to get such levels 

etc. recorded before starting the work will render him liable to accept the decision of the Engineer 

as to the basis of taking measurements. Likewise, the contractor will not cover any work which 

will render its subsequent measurements difficult or impossible without first getting the same 

jointly measured by himself and the authorized representative of the Engineer-in-charge/ 

Architect / PMC. The record of such measurements on the IUCAA side will be signed by the 

Contractor and he will be entitled to have a true copy of the same made at his cost. 

 

 
23. SAMPLES AND TESTING OF MATERIALS: 

FIELD LABORATORY: 

The Contractor shall arrange to provide a well- furnished and fully equipped field 
laboratory which shall be manned by adequately qualified technical staff. The laboratory 

shall preferably be located adjacent to the site and shall be provided with amenities like 

water supply, electric supply, toilet block etc. The list of equipment is enclosed 

(Annexure ‘B’). This shall be considered as incidental to work and no separate payment 

whatsoever will be made for the same. 

 

The testing charges of material should be borne by the bidder itself for the clean room 

furniture work. 
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Annexure 'B' 
 

 

Sr. 
Name of Apparatus No. ( min ) 

required 

1. 30 m and 50 m tape 2 No. 

2. Automatic leveling instrument/ Tachometer with all accessories 

like 5.00-meter staff 

2 Nos. 

3. Vernier calipers 1 No. 

4. Cube moulds for concrete/ Cube moulds for cement mortar 6 Sets 

5. Silt jar for sand silt testing. 4 Sets 

6. Oven- Electrically operated, thermostatically controlled, range up 

to 200 0C sensitivity 10C. 

1 No. 

7. Platform balance 300 kg capacity  

8. Balance 20 kg capacity - self indicating type 1 No. 

9. Electronic Balance 5 kg capacity, accuracy 0.5 gm 2 No. 

10. Water bath- electrically operated and thermostatically controlled 

with adjustable shelves, sensitivity 10C. 

1 No. 

11. Thermometers: Mercury-in-glass   thermometer, range   00   to   2500C 

Mercury-in-steel thermometer with 30 cm stem, range up to 3000C. 

4 Nos. 

12. Kerosene or gas stove or electric hot plate. 1 No. 
 

13. Set of IS sieves with lid and pan: 

450 mm diameter, 200 mm diameter 

63 mm, 53 mm, 37.50 mm, 26.50 mm, 13.20 mm, 

9.50 mm, 6.70 mm, and 4.75 mm size 

2.36 mm, 2.0 mm, 1.18 mm, 600-micron, 425-micron, 

300-micron, 150 micron, and 75 microns 

 

 

 
1 Sets 

2 Sets 

14. Water testing Kit 1 Set 

15. Atterberg’s Limits (liquid   and   plastic   limits) Determination 

apparatus 

1 Set 

16. Dry Bulk Density Test apparatus (sand pouring cylinder, tray, etc.). 1 Set 

17. Speedy Moisture Meter complete with chemicals 1 Set 

18. Aggregate Impact Value Test apparatus/ 

Los Angles Abrasion Test apparatus. 

1 Set 

19. Flakiness and Elongation Test Gauges 1 Set 

20. Vicat apparatus for testing setting times 1 Set 

21. Slump testing apparatus 4 Sets 

22. Compression and Flexural strength testing machine, 200 tonne 

capacity with additional dial for flexural testing. 

 
1 No. 

 

i) All materials to be used on work shall be got approved in advance from the Engineer- 

in-charge and shall pass the test and / or analysis required by him which will be:  

 

(a) As specified in the specification for the items concerned and/or 

(b) I.S.I. Specifications (Whichever and wherever applicable) or 

(c) such recognized specifications acceptable to Engineer-in-charge/ Architect as 

equivalent there to or in absence of such authorized specification. 
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(d) such requirement test and/or analysis as may be specified by the Engineer-in- 

charge/ Architect in order of precedence given above. 

(ii) The contractor shall at his risk and cost make all arrangement and/or shall provide 

for all such facilities as the Engineer-in-charge/ Architect may require for 

collecting preparing required number of samples for tests or for analysis at such 

time and to such place or places may be directed by the Engineer and bear all 

charges and cost of testing. Such samples shall also be deposited with the 

Engineer-in-charge. 

(iii) The contractor shall if and when required submit at his cost the samples of 

materials to be tested or analysis and if, so directed, shall not make use of or 

incorporate in the work any materials represented by the samples until the 

required tests or analysis have been made and the materials, finally accepted by 

the Engineer-in-charge. 

(iv) The contractor shall not be eligible for any claim or compensation either arising 

out of any delay in the work of due to any corrective measures required to be 

taken on account of and as a result of testing of the materials. 

(v) The contractor or his authorized representative will be allowed to remain present 

in the departmental laboratory while testing samples furnished by him. However, 

the results of all the tests carried out in the departmental laboratory in the presence 

or absence of the contractor or his authorized representative will be binding on the 

contractor. 

(vi) The contractor shall at his own cost set up laboratory to carry out the routine 

tests of materials which      are to be used on the work. The tests will have to be 

carried out either in his field laboratory or in an approved laboratory. In case 

tests are carried out in field laboratory, at least 50% tests should be carried out 

in nearest quality control laboratory of the Department. 

(vii) In case of material procured by the contractor, testing as required by the codes 

and specifications shall be arranged by him at his own cost. Testing shall be done 

in the presence of authorized representative of the Engineer-in-charge at the 

nearest approved laboratory. If additional testing other than as required by 

specification is ordered, the testing charges shall be borne by the IUCAA if the 

test results are satisfactory. The frequency of testing of materials as per IS code 

shall be carried out by the contractors at his own cost. 

(viii) In case of materials supplied by the IUCAA, if the contractor demands certain 

testing, the charges thereof shall be paid by the contractor if the testing results are 

satisfactory and by the Department if the same are not satisfactory. 

REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATIONS: 

 

Any stock or batch of material(s) of which sample(s) does not confirm to the prescribed 

test and quality, shall be rejected by the Engineer or his representative and such materials 

shall be removed from site by the Contractor at his own cost. Such rejected materials 

shall not be made acceptable by any modifications. 

Materials not corresponding in character and Quality with approved samples will be 

rejected by the Engineer or his representative and shall be removed from site at the 

Contractor’s own cost. 
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24. CHANGE OF CEMENT CONTENT ETC. 

(i) The tendered rates for any item involving the use of cement, shall apply to the 

quantity of cement specified for the mix for that item in the specifications. If for 

any reasons except those required for compensating the deficiencies in the 

components, the cement content and the properties are altered by the Engineer 

(Engineer-in-charge) at any time or from time to time the tendered rates for that 

particular item and quantity or quantities shall be duly enhanced or reduced only 

to account for the addition or reduction in cost of the cement content from that 

laid down in the specifications at the rates specified in the schedule of the contract 

plus 10% to cover all other incidental charges whatsoever likewise if any 

additives compounds, water proofing material etc., are ordered by the Engineer to 

be added to the mortar or concrete, no extra rate shall be payable for  this change 

which shall be carried out as per direction by the Engineer-in-charge provided cost 

of such additives etc., is born by the contractor. 

25 CEMENT CONCRETE 

25.1 GENERAL 

(a) All concrete shall be controlled concrete and machine mixed unless otherwise 

directed by Engineer-in-charge for controlled or high-grade concrete the grading 

of aggregates shall be got approved from the Engineer. 

(b) The correct proportions and the total amount of water for the mix will be 

determined by means of preliminary tests and shall be got approved by the 

Engineer. However, such approvals do not relieve the contractor from his 

responsibility regarding the minimum work strength requirements work test shall 

be taken in accordance with relevant codes and specifications. 

All proportioning of aggregates shall be done by weight if so, ordered by the 

Engineer 

I All mixing shall be done by mechanical means in approved mixers. The Engineer 

may at his description allow in writing hand mixing of concrete for final items 

where small quantities are involved but in that case the contractor shall increase 

the cement content of the mixture by 10% without any extra cost. 

(d) The form work used shall be made preferably of new marine ply. Plywood shuttering 

and MS cup locks framing Centering shall be used for footing, beams and 

columns etc. & new marine ply for slabs. 

(I ) The concrete shall be mechanically vibrated for proper compaction by the method 

approved by the Engineer/ Architect. 

(f)      The concrete shall be cured only by a sweet potable water for full 21 days after the 

time of the period specified in the detailed specification or as may be directed by 

the Engineer-in-charge. 

 
26. MISCELLANEOUS 

 

26.1 Rate shall be excluding of GST. GST is to be added at the end of total amount as per format. 

26.2 For providing electric wiring or waterlines etc. Recesses shall be provided necessary 

through walls, slabs, beams etc. And later on, refilled up with bricks or stone chipping, 

cement mortar without any extra cost. 

26.3 The special provision in detailed specifications or wording of any item shall gain 

precedence over corresponding contradictory provision (if any) in the standard 
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specifications or P.W.D. Hand Book where reference to such specifications is given 

without reproducing the details in contract. 

26.4 Suitable separating Barricades and enclosures shall be provided to separate material 

brought by contractor and material issued by IUCAA to contractor under schedule, same 

applies for the material obtained from difference sources of supply. 

26.5 The stacking and storage of construction material at site shall be in such a manner as to 

prevent deterioration or intrusion of foreign matter and to ensure the preservation of their 

quality, properties and fitness for the work, Suitable precautions shall be taken by the 

Contractor to protect the material against atmospheric actions, fire and other hazards. 

The materials likely to be carried away by wind shall be stored in suitable stores or with 

suitable barricades and where there is likely; -hood of subsidence of soil, such heavy 

materials shall be stored on approved platforms. 

26.6 The Contractor shall be responsible for making good the damages done to the existing 

property during construction by his men. 

26.7 If it is found necessary from safety point of view to test any part of the structure, the test 

shall be carried out by the Contractor with the help of the Department at his own cost. 

26.8 Defective work is liable to be rejected at any stage. The contractor, on no account can refuse to 

rectify the defects merely on reasons that further work has been carried out. No extra payment 

shall be made for rectification. 

26.9 In the schedule, the work has been divided into sections but notwithstanding this, every 

part of it shall be deemed supplementary to and complementary of every other part. 

26.10 General directions or detailed description of work, materials and items coverage of rates 

given in the specification are not necessarily repeated in the Bill or Quantities. Reference 

is, however, drawn to the appropriate section clause (s) of the General specifications in 

accordance with which the work is to be carried out. 

26.11 In the absence of specific directions to the contrary, the rates and prices inserted in the 

items are to be considered as the full inclusive rates and prices for the finished work 

described there under and are to cover all labour, materials, wastage, temporary work, 

plant overhead charges and profits, as well as the general liabilities, obligations and risks 

arising out of the General Conditions of contract. 

26.12 The quantities set down against the item in the Schedule are only estimated quantities of 

each kind of work included in the Contract and are not to be taken as a quarantine that 

the guarantee scheduled will be carried out or required or that they will be exceeded. 

26.13 All measurements will be made in accordance with the methods indicated in the 

specification and read in conjunction with the General Conditions of Contract. 

26.14 The details shown on drawings and all other information pertaining to the work shall be 

treated as indicative and provisional only and are liable to variation as found necessary 

while preparing working drawing which will be supplied by the IUCAA during 

execution. The Contractor shall not, on account of such variation be entitled to any 

increase over the ones quoted in the tender which are on quantity basis. 

26.15 The recoveries if any due from contractor will be affected as arrears of land revenue 

through the Collector of the District. 

26.16 Clause 101 to 107 of Specifications of Road and Bridge Works adhered herewith will 

be applicable to works as per Schedule ‘B’ unless specified otherwise in the detailed 

specifications of the relevant items. 
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26.17 All material used in the construction shall conform to the requirement of Specification 

Clause under Section – 1000 “Materials for structures” of Specification of Road and 

Bridge Works, M.O.S.T.& H. New Delhi, August 2001 Edition (Fourth revision) 

26.18 Extraneous materials and steps to minimize dust nuisance during construction shall be as 

per Clause 111 of M.O.S.T.& H. Fourth Revision, August 2001 Specification. 

26.19 The offer quoted by contractor shall exclusive of Service tax. Service Tax payable as 

per Central government norms for this shall be reimbursed to contractor if contractor 

produces documentary evidence for this work as regard payment made by him towards 

Service Tax to the Government. 

 

27. PROTECTION OF UNDERGROUND TELEPHONE CABLE AND AERIAL 

TELEPHONE WIRES AND POLES, TRANSMISSION TOWERS, ELECTRIC 

CABLES AND WATER SUPPLY LINES. 

During the execution of work, it is likely that the contractor may meet with telephone 

cable, electrical cables, water supply lines etc. It will therefore be the responsibility of 

the contractor to protect them carefully. All such cases should be brought to the notice of 

the Engineer-in-charge/ Architect by the contractor and also to the concerned 

Department. Any damage what-so-ever done to these cables and pipe lines by the 

Contractor shall be made good by him at his cost. 

MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR 

EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR. 

 

(a) The contractor shall provide an adequate supply of potable water for the use of laborers on 

work and in Camps. 

 

(b) The contractor shall construct trench or semi-permanent latrines for the use of the 

Laborers, Separate latrines shall be provided for men and women. 

 

(c) The contractor shall make his own arrangement for labour working at site and no space/ 

land provide by IUCAA for hutment / sheds for labour. No residential labour allowed at 

site. 

(d) The contractor shall engage a Medical Officer with a traveling dispensary for a Site 

containing 500 or more persons if there is no Government or other private dispensary 

situated within 8 kilometers from the Camp. In case of emergency the contractor shall 

arrange at his cost for transport for quick medical help to his sick worker. 

(e) The contractor shall provide the necessary staff for effecting a satisfactory drainage system 

and cleanliness of the site to the satisfaction of the Engineer. At least one sweeper per 200 

persons should be engaged. 

(f) The Assistant Director of Public Health shall be consulted before opening a labour camp 

and his instruction on matters such as water supply, sanitary conveniences, the camp site 

accommodation and food supply shall be followed by the contractor. 

(g) The contractor shall make arrangements for all anti-malaria-measures to be provided for the 

labour employed on the work. The anti-malaria measure shall be provided as directed by 

the Assistant Director of Public Health. 
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28. SAFETY CODE: 

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from    

the ground or from solid construction except such short period work as can be done safely from 

ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 

the ladder is used for carrying materials as well, suitable foot holds and handholds shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than 1 to 4. (1 

horizontal and 4 vertical). 

Scaffolding or staging more than 3.25 meters above the ground or floors, swing or suspended 

from an overhead support or erected with stationery supports shall have a guard rail properly 

attached, bolted, braced and otherwise assured at least one meter high above the floor or platform 

of such scaffolding or staging and extending along the entire length of the outside and ends 

thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

Working platform, gangways and stairways shall be so constructed that they do not sag unduly 

or is more than 3.25 meters above ground level or floor level. It shall be closely boarded, have 

adequate width and suitably fenced as described in 2 above. 

Every opening in floor of the building or in a working platform shall be provided with suitable 

protection to prevent fall of persons or materials by providing suitable fencing or railing with 

minimum height of 1 meter. 

Safe means of access shall be provided to all working platform and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length, width 

between side rails in a rung ladder shall in no case be less than 30 cms. For ladders upto and 

including 3 m in length. For longer ladders this width shall be increased       at least 6 mm for 

each additional 30 cms. Of length. Uniform step spacing shall not exceed 30 cms. 
 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the site shall be stacked or placed as to cause danger or inconvenience to any person 

or the Public. The contractor shall provide all necessary fencing and lights to protect public from 

accident and shall be bound to bear expenses of defense of every suit, action or other proceedings 

of law that may be brought by any person for injury sustained owing to neglect of the above 

precaution and to pay any damages and costs which may be awarded in any such suit action or 

proceedings to any such person or which may with the consent of the contractor, to be paid to 

compromise any claim by any such persons. 

EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder 

for each 30 meters in length or fraction thereof. Ladder shall be extended from bottom of trench 

to at least 1 meter above surface of the ground. Sides of a trench which is 1.5 meters or more in 

depth shall be stepped back to give suitable slope, or security held by timber bracing, so as to 

avoid the danger of sides collapsing. Excavated materials shall not be placed within 1.3 meters 

of edge of trench or half of depth of trench whichever is more. Cutting shall be done from top to 

bottom under no circumstances shall undermining or undercutting be done. 

DEMOLITION 

Before any demolition work is commenced and also during the process of the work:- 

(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(b) No electric cable or apparatus which is liable to be source of danger or a cable, apparatus 

used by operator shall remain electrically charged. 
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(c) All practical steps, shall be taken to prevent danger to person employed, from risk or fire or 

explosion or flooding. No floor, roof or other part of a building shall be so over loaded with 

debris of materials as to render it unsafe. 

(d) All necessary personal safety equipment’s as considered adequate by the Engineer-in-charge 

shall be available for use of persons employed on the site and maintained in a condition 

suitable for immediate use and the contractor shall take adequate steps to ensure proper use 

of equipment by those concerned. 

(e) Workers employed on mixing asphaltic materials, cement or lime mortars concrete shall 

be provided with protective footwear and protective goggles. 

(f) Those engaged in handling any materials, which is injurious to eyes shall be provided with 

protective goggles. 

(g) Those engaged in welding works shall be provided with welder’s protective eye shields. 

(h) Stone breakers shall be provided with protection goggles and protective clothing and seated 

at sufficiently safe intervals. 

(i) When workers are employed in sewers and manholes which are in use, the contractor shall 

ensure that covers are opened and manholes are ventilated at least for an hour before workers 

are allowed to get into them. Manholes opened shall be cord-ended off with suitable railing 

and provided with warning signals or boards to prevent accident to public. 

(j) The contractor shall not employ, men below the age of 18 and women on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed 

on the work of lead painting, the following precautions shall be taken. 

(k) No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

(l) Suitable face masks shall be supplied for use by workers when paint is applied in the form 

of spray or a surface having lead paint, dry rubbed and scrapped. 

(m) Overalls shall be supplied by the contractor to workmen and adequate facilities shall be 

provided to enable working painters to wash during and on cessation of work. 

(n) When work is done near any place where there is risk of drowning all necessary equipment 

shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

(o) Use of hoisting machines and shackles including the attachments, anchorage, support shall 

conform to the following. 

(p) (i) These shall be of good mechanical construction, round materials and adequate strength 

and free from potent defects and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspensions hall be 

of durable quality and of adequate strength and free form potent defects. 

(q) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any 

scaffolding. 

(r) In case of every hoisting machine and of every chain, ring, hook, shackle owner and pulley 

block used in hoisting or lowering or as means of suspension, safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be particularly marked with safe working load. 
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In case of hoisting machine having a variable safe working load, each state working load and 

the conditions under which it is applicable shall be clearly indicated. No part of any machine 

or of any gear referred to above in this paragraph shall be loaded beyond safe working load 

except for the purpose of testing. 

(s) In case of departmental machines safe working load shall be notified by the Engineer-in-

charge. As regards contractor’s machines, the contractor shall notify safe working load of 

each machine to the Engineer- in- charge whenever, he brings it to site of work and get it 

verified by the Engineer-in-charge. 

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with such means as will reduce to the minimum risk of 

accidental descent of load. Adequate precautions shall be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced, when workers are 

employed. On electrical installations which are already energized insulating materials 

wearing apparel such as gloves, sleeves and coats as may be necessary, shall be provided. 

Workers shall not wear any rings, watches and carry keys and other materials which are good 

conductors of electricity. 

All scaffolds, ladders, and other safety devices mentioned or described here in shall be 

maintained in a safe condition and no scaffold ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

These safety provisions shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot, Persons responsible for ensuring compliance 

with the safety code shall be named there in by the contractor. 

(t) To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the contractor shall be open to inspection by the Engineer-in-charge 

or his representative and the inspecting officers. 

(u) Failure to comply with the provisions hereunder shall make the contractor liable to pay to the 

department as penalty an amount not exceeding Rs. 50/- for each default and decision of the 

Engineer-in-charge shall be final and binding. 

Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the 

operation of any other Act or Rules in force. 

29. SCOPE OF RATES FOR DIFFERENT ITEMS OF WORK: 

For item rate contracts, the contract unit rates for different items of work shall be 

payment in full for completing the work to the requirements of the specification including 

full compensation for all the operation detailed in the relevant sections of these 

specifications under “rates.” In the absence of any directions to the contrary, the rates are 

to be considered as the full inclusive rate for finished work covering all labours, 

materials, wastage temporary work, plant, equipment, overhead charges and profit as 

well as the general liabilities, obligations and risks arising out of the general conditions 

of contract. 

The item rates quoted by the contractor shall, unless otherwise specified, also include 

compliance with supply of the following: - 

(i) General works such as setting out, clearance of site before setting out and 

clearance of works after completion. 

(ii) A detailed programme for the constructions and completion of the works (using 

CPM/PERT techniques) giving, in addition the construction activities, detailed 

network activities for the submission and approval of materials, procurement of 

critical materials and equipment, fabrication of special products/ equipment’s and 

their installation and testing and for all activities of the employer that are likely 



 
 

Page 64 of 103 

 

to effect the progress of work, etc. including updating of all such activities on 

the basis of the decisions taken at the periodic site review meeting or as directed 

by the Engineers. 

(iii) Samples of various materials proposed to be used on the work for conducting tests 

thereon as required as per the provisions of the contract. 

(iv) Design of mixes as per the relevant clauses of the specifications giving 

proportions of ingredients, sources of aggregates and binder along with 

accompanying trial mixes as per the relevant clauses of these specifications to be 

submitted to the engineer for his approval before use of the works. 

(v) Detailed design calculations and drawings for all temporary works (such as 

formwork, staging centering, specialized constructional handling and launching 

equipment and the like) 

(vi) Detailed drawings for templates support and end anchorage, details for pre- 

stressing cable profiles, bar bending and cutting schedules for reinforcement, 

material lists for fabrication of structural steel etc. 

(vii) Mill test reports for all mild and high tensile steel and cast steel as per the relevant 

provisions of the specifications. 

(viii) Testing of various finished items and materials including bitumen, cement, 

concrete, bearings as required under these specifications and furnishing test 

reports/certificates. 

(ix) Inspections Reports in respect of formwork, staging, reinforcement and other 

items of work as per the relevant specifications; 

(x) Any other data which may be required as per these specifications or the 

conditions of contract or any other annexure/schedules forming part of the 

contract. 

(xi) Any other item of work which is not specifically provided in the Bill of quantities 

but which is necessary for complying with the provisions of the contract; and 

(xii) All temporary works, formwork and false work 

Portions of load works beyond the limits and or any other work may be got 

constructed   by the employer directly through other agencies. Accordingly, other 

agencies employed      by the Employer may be working in the vicinity of the 

work being executed by the contractor. The contractor shall liaise with such 

agencies and adjust his construction program for the completion of the work 

accordingly and no claim or compensation due to any reason whatsoever will be 

entertained on this account. The employer will be indemnified by the contractor 

for any claims from other agencies on his account. 

30. HANDING OVER OF WORK: 

All the work and materials before finally taken over by IUCAA will be the entire 

liability of the contractor for guarding, maintaining and making good any 

damages of any magnitude. Interim payments made for such work will not alter 

this position. The handing over by the contractor and taking over by the Engineer-

in-charge/Architect or his □authorized representative will be always in writing 

of which copies will go to the Engineer-in-charge/Architect or his authorized 

representative and the contractor, it is, however understood that before taking 

over such work Government will not put it into regular use as distinct from causal 

or incidental one. Except as specifically mentioned elsewhere in this contract or 

as mutually agreed to. 
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31. CLAIMS: 

Bills for extra work or for any claim shall be paid separately apart from the 

interim bills for the main work. The payment of bills for the main work shall not 

be withheld for want of decision on the extras or claims not covered in the 

appendices. Claims for extra work shall be registered within 30 days of 

occurrence of the event. However, bills for these claims including supporting data 

/ details may be submitted subsequently. 

32. QUALITY ASSURANCE AND MAINTENANCE – 

(For works costing more than 100 lakhs) 

1) To ensure the specified quality of work which will also include necessary surveys, 

temporary works etc., the contractor shall prepare a quality assurance plan and get the 

same approved from the Engineer-in-charge within one month from the date of work 

order. For this, the contractor shall submit an organization chart of his technical personal 

to be deployed on the work along with their qualifications, job descriptions defining the 

functions of reporting, supervising inspecting and approving. The contractor shall also 

submit a list of tools, equipment and the machinery and instrumentation which he 

proposes to use for the construction and for testing in the field and / or in the laboratory 

and monitoring. The Contractor shall modify / supplement the organization chart and 

the list of machinery, equipment etc., as per the directions of the Engineer-in-charge and 

shall deploy the personnel and equipment on the field as per the approved chart and list 

respectively. The contractor shall submit written method statements detailing his exact 

proposals of execution of the work in accordance with the specification. He will have to 

get these approved from the Engineer-in- charge. The quality of the work shall be 

properly documented through certificates, records, check-lists and log books of results 

etc. Such records shall be complied from the beginning of the work and be continuously 

updated and supplemented and this will be the responsibility of the contractor. The forms 

should be got approved from the Engineer-in-charge 

2) The frequency of the testing of construction material shall be as per    Annexure (A) 

attached herewith. 

33. MAINTENANCE: 

The contractor shall maintain the finish and completed item of civil work as per schedule 

and specification for a period of One years from virtual completion date, ten years for 

water proofing, two years for internal electrification and two years for Air- 

conditioning and lift after the completion of the work without extra cost to IUCAA 

irrespective of the design standard Specification etc. The contractor shall rectify the 

civil work damages as per specification and drawing and keep the building in good 

condition throughout Ten years for water proofing and two years for remaining items. 

33.1 On completion of the work in all respects, necessary certificates will be issued 

by the concerned Engineer-in-charge and the defects liability period will be counted 

from the date of issue of such certificate. 

33.2  All damages during execution shall be made good by the contractor at his cost. 

He will be responsible for any damages to the road surface including B.T. surface 

in rainy seasons and during construction and guarantee maintenance period and no 

separate payment will be made for restoring such damages 

33.3 Defective work is liable to be rejected at any stage. The contractor on no account 

can refuse to rectify the defects merely on reasons that further work has been carried 

out. No extra payment shall be made for such rectification. 
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34. SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS: 

The Contractor  shall arrange to take dated  post card size colored 

photographs at various  stages/facts  of the work including interesting 

and novel features of the work as desired by the Engineer-in-charge and supply them 

in five copies each in separate albums of appropriate size. He shall also arrange for 

the Video Filming of important activities of the work during the currency of the 

contract and edit it to a video film of 60 to 180 minutes playing time. It shall contain 

narration of the various activities in English/Marathi by a competent narrator. The cassette 

shall be of acceptable quality and the film shall be capable of producing colour pictures. This 

shall be considered as incidental to the work and no additional payment whatsoever will 

be made for the same. 

 

35. APPOINTMENT OF ENGINEERS BY THE CONTRACTOR O N  S I T E – 

Project Engineer (1 No): 

A full day availability of Project Engineer at site having qualification B.E(Civil) degree and 

not less than Ten Years’ experience or Diploma in Civil Engineering with not less than fifteen 

years’ experience of building construction and clean room furniture work. He should be 

conversant with CPM, PERT with MS Project/Primavera software. If contractor fails to 

appoint such Engineer, he may penalize Rs3000/per day. 

. 
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        SECTION-VII 

LIST OF APPROVED MAKES 

 

1. The Engineer-In-charge is at liberty to select any of the brands indicated below. The 

Contractor should obtain prior approval from Engineer-In-charge before placing the order 

for any specific material. Engineer/ Architect may approve any of the “Makes” or “Brands” 

out of the list below. 

2. All material should confirm to relevant standards and codes of BIS and shall have ISI 

mark. 

3. In the case of items for which approved make / vendor is not given below. The Contractor 

shall with the prior approval of the Engineer-In-charge/Architect procure the same of the 

first quality and satisfy the Engineer-In-charge/ Architect before use in the works. 

4. In case of Contradiction between the approved makes vendors specified below and 

mentioned in the Specifications / Bill of quantities. The decision of the Engineer-In- 

charge/Architect shall be final and binding on the Contractor. 
 

SR. 

NO. 
MATERIAL LIST APPROVED MANUFACTURES 

1 Reinforcement Steel FE 500/500D TATA / SAIL / ISPAT / JINDAL 

2 Cement 

VASAVDATTA / ULTRATECH / 

BIRLASUPER / ACC / AMBUJA / JK 

CEMENT 

3 Concrete Admixtures FOSROC / PIDILITE / DR. FIXIT 

4 Vitrified Tiles / Ceramic Tiles JOHNSON / KAJARIA / R.A.K. 

5 Water Proofing Compound FOSROC / PIDILITE / DR. FIXIT 

6 Plasticizers, etc. DR. FIXIT / FOSROC / LATICRETE 

7 Aluminum Sections JINDAL / EURO 

8 Al. Glass Track Louvers RATHOD / Equivalent  

9 Glass / Tinted Glass / Mirrors SAINT GOBAIN / MODI GUARD 

10 Hydraulic Door Closer EVEREST / OZONE / GODREJ 

11 Hardware Fittings 
ENOX / KICH / GODREJ / SUZU / EBCO 

/ HAFELE 

12 Mortise Lock & Latch GODREJ / HARISON / EUROPA 

13 Laminate Sheets GREENLAM / MARINO 

14 Plywood 
GREENLAM / ARCHID / CENTURY / 

KITPLY 

15 Flush Doors 
EVEREST GOLD / CENTURY / 

ANCHOR 

16 Adhesive PIDILITE / ARALDITE 

17 Gypsum & Gypsum Board SAINT GOBAIN / MEGASIGN 
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18 Bitumen Impregnated Board SHALITEX (M/S SHALIMAR) 

19 Primer ASIAN / ICI/ JOTUN 

20 Putty ASIAN / ICI/ JOTUN 

21 All Internal Paints ASIAN / ICI/JOTUN 

22 All External Paint ASIAN / ICI/ JOTUN 

23 Synthetic Enamel Paint ASIAN / ICI/ JOTUN 

24 Sanitary Ware CERA MAKE AS PER DRAWINGS 

25 C. P. Fittings JAQUAR OPAL SERIES 

26 G.I. Pipes 
TATA / PRAKASH (SURYA) / ZENITH, 

JSW 

27 CPVC / UPVC Pipes SUPREME / PRINCE / ASTRAL 

28 PVC Pipes PRINCE / FINOLEX / SUPREME 

29 Soil & Waste Pipes PRINCE / FINOLEX / SUPREME 

30 Flush Valves JAQUAR / HINDWARE / CERA 

31 RCC Hume Pipes  EVEREST / KK / BHARAT 

32 Manhole / Drainage Covers EVEREST / KK / BHARAT / NECO 

33 Stainless Steel Pipes 304 Grade JINDAL / TATA 

34 Kitchen S.S. Sink 
NIRALI GRACE DELUX (BIG) or 

EQUIVALENT 

35 Polycarbonate Sheet GE MAKE - LEXAN or EQUIVALENT 

36 Mild Steel Structural Sections TATA / JSW / SAIL / APL APOLLO 

37 Profiles Sheets (G.I. Sheets) ESSAR / TATA BLUESCOPE 

38 Flooring Grout 
MYK LATICRETE / DR. FIXIT, 

FOSROC,  

39 Rebaring Chemical  HILTI / FOSSROCK  

 40  Friction Hinges EBCO / KITCH / HETICH 

 41  Artificial Marble KALINGA / BELLEZA  

42   Vitrified Step tiles RESTILE or EQUIVALENT 

 43  Lift KONE / SCHINDLER / OTIS / JOHNSON  
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Approved make for Interior Works 

 

Sr.No. Item Approved Makes 

      

1 White Cement JK, Birla 

2 Construction Chemicals 

Dr. Fixit (Pidilite), Mc-Bauchemie, Fosroc, BAL,  

Huntsman, Sika, GE, Hilti, Fischer, Dow Corning,  

MYK Schomburg, Krishna Conchem,  

Apple Chemie,Sunanda, Choksey, Upgrade, MAPEI 

  

3 Anchor Fasteners Hilti, Fischer 

4 
Aluminium Partitions, 

aluminium frame glass doors 
Kubik, Decorus, Fenesta  

5 
BWP Plywood, Flush Door, 

Block Board 
National, Century Ply, Natural, Greenply, Greenpanel 

6 
Pop up Box 

Legrand, Philips, Schednier 

7 Laminates 
Merino, Greenlam, Formica,Archidlam 

 (Archid Ply), Century Laminate,Royal touche 

8 MDF / texture MDF 

Novopan, Acoboard, Archidlam (Archidply), Sonear, 

Greenply, Associate, Royal Touche, , EcoBoard, 

 Anchor, Action Tesa, AK Panels (Apple). 

9 Veneer 

Green veneer, Century, Formica, Green Ply, 

Archidlam (Archid Ply), Durian, National, Kenwood,  

Natural 

10 Adhesives 
Fevicol (S.H.), Araldite (Huntsman)/ Ciba Geigy, 

Aldrex, ICI. 

11 Aluminium Section 
Jindal, Indal, Hindalco, India Gypsum, Dorma,  

Entramatic, Bhoruka. 

12 Glass & lacquered glass Saint Gobain, Modi Guard, Asahi  

13 Special Effect Paint Oikos, Matrix, Jotun, Asain paints 

14 Melamine Polish Pidilite, ICI, Berger, Asian, Nerolac, Jotun. 

15 Modular Furniture (Office) Godrej, Featherlite, HNI,Nilkamal 

16 Outdoor Furniture Loomcraft, Patio, Durain, Nilkamal  
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17 Chairs Godrej, Featherlite,Wipro, HNI,Nilkamal 

18 Locks/Locker Units 
Vijayan, Golden Unit, Hafele, Hettich, Yale, 

Godrej, Europa  

19 SS Plates, Tubes and Pipes Jindal, TATA, SAIL, Salem. 

20 Compactor Godrej, Featherlite,HNI, Nilkamal, Alphalogic 

21 Wooden Flooring 
Ergo, Pergo, Wood Floor, Konotex, Armstrong, 

Anchor. 

22 Blinds Vista, Marvel, Hunter Douglas 

23 Textured Paints Asian, Berger, Nerolac. 

24 Wood Preservatives Wood Guard, Wood Care, Tremsil. 

25 Frosting Film 3M, Garware, Llumar. 

26 Telescopic channels Ebco, Hitech, Hafelle,Ozone, Enox 

27 

White Writing Boards/Notice 

Boards/Newspaper 

Stand/green board 

White Mark, Alkosign, Ark,Scholars. 

28 Carpet Roll & Tiles Unitex, Mark, Wilspun 

29 Metal False Ceiling 
Armstrong, Saint Gobain,Anutone, Aerolite, 

 Hunter Douglas. 

30 
Acoustical Panelling & False 

Ceiling 

Anutone, Hilux, Saint Gobain, Aerolite, 

Armstrong Knauf, Techno 

31 
Ceiling (Gypsum/ Calcium 

Silicate, Metal) 
Aerolite, Saint Gobain, Hunter Douglas. 

32 Wall Clock Titan, Quartz, Opal. 

33 Gypsum board  Saint Gobain, Hilux, Knauf 

34 P.V.C. Edge Banding Rehau, Dolben of Germany. 

35 Vinyl Antistatic Flooring Armstrong, Ego, Pergo, Wonder Floor, Hanwha. 

36 PVC Sheets Finroof (Finolex), GE, Danpalon. 

37 False flooring  
Greentech,Techno, Flexiblespace 

38 Ceramic/Vitrified/Glazed Endura, Durato, Somany, Spartek, Kajaria, Johnson, 

39 Wall Putty Birla Wall care putty, J.K, Walplast, Indigo Paints. 

40 Cement Paint Super Snowcem, Nitcocem. 
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41 Paints 

Asian Paints, Nerolac, Berger,    ICI,     

Sherwin Williams, Goa Paints, Nitco, Shalimar,  

Jotun, AkzoNobel, Setco, Spectrum, Oikos, 

 Reinassance JCL, Jenson & Nicholson (J&N), 

 Killick Nixon,Godavari Paints, Indigo Paints. 

42 
Plumbing / Sanitary ware 

Fittings/Fixtures 

Hindware, Parryware, Cera, Jindal, Zenith, TATA, 

zoloto, firtop, Airfield, Jaguar, Roca, Grohe, Moen, 

 Neco, Finolex, Astral, Supreme, Prince,  

American Express, HansGrohe, TOTO. 

43 Zinc Oxide Asian, Nerolac, Jotun. 

44 Cooler cum Purifier Eureka, Aquaguard, Blue Star. 

45 Artificial Leather Bhor, Baron, Stanley Leather, Spinneybeck. 

46 Anti-Termite Treatment PCI Pest Control Private Limited, Pest-O-Call. 

47 Chaiman unit Bosch, Shure, Taiden 

48 Delegate unit Bosch, Shure, Taiden 

49 Digital Controller Bosch, Shure, Biamp 

50 
Conference Multicore 

extension Cable 10mtr 
Bosch, Belden, Kramer 

51 Wall Mount speaker Bose, JBL, QSC 

52 Integrated Zone Amplifier Bose, QSC, Crown 

53 Digital signal processor Bose, Biamp, QSC 

54 Projector Panasonic, Epson, Sony 

55  motorised projection screen Prima, Draper, Da-Lite 

56 4K USB PTZ camera Aver, Logitech, Lumens, Polycom 

57 Collaboration Switcher Liberty AV, Crestron, Extron 

58 PC HP/DELL, Lenovo, Asus 

59 USB Cable Liberty AV, Belden, Kramer 

60 HDMI to HDMI cable 5 M Liberty AV, Kramer, Extron 

61 Speaker Cable Liberty AV, Belden, Canare 

62 FOH Loudspeaker Bose, JBL, QSC 

63 Side fills Loudspeaker Bose, JBL, QSC 

64 Stage Monitor Loudspeaker Bose, Yamaha, d&b audiotechnik 

65 Mixing Console Yamaha, Allen & Heath, Soundcraft 

66 Gooseneck microphone Electrovoice, Shure, Sennheiser 

67 
Wireless Handheld 

Microphone 
Electrovoice, Shure, Sennheiser 

68 UHF Wireless Mic Lapel Electrovoice, Shure, Sennheiser 
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                SECTION-VIII 

SPECIAL CONDITIONS OF CONTRACT 
 

1. The successful tenderer shall have to work in co-ordination and co-operation with any 

other contracting agency appointed by IUCAA to work simultaneously in the same       or 

adjoining area. The decision of the IUCAA Engineer – in case of any disputes between the 

different agencies appointed by IUCAA shall be final and binding on all parties. 

2. Temporary Office, Temporary safety fencing, Temporary gate   and Stores on the Site: The 

Contractor shall erect and maintain entirely at his own expense properly lighted and 

waterproof lock-up offices for the Clerk of Works and for his own staff, respectively, in 

such parts of the site as the IUCAA Architects may indicate and to their satisfaction. The 

former offices shall be provided by the Contractor will also provide at his own expense 

lock-up store rooms for neeru, cement, etc. and other store rooms as directed by the 

IUCAA Architects for the use of the sub-contractors. At completion, the materials and 

furniture shall be removed and will be the property of the Contractor. 

3. The Contractor shall construct semi-permanent site office for the use of IUCAA Engineers, 

Architects and Consultants as directed by the Engineer-in-charge at no extra cost. 

4. The Contractor should obtain necessary permission from IUCAA Engineer as well as 

5. P.M.C. officer for the temporary construction of office, stores, go downs proposed to be 

erected on the site of work and bear the rent etc. if any. In case, the land required by the 

Contractor belongs to private/ public body, the rent etc. shall be paid by the Contractor 

directly for which no reimbursement shall be given by IUCAA. 

6. Income Tax at the rate as per rules in force from time to time shall be recovered from the 

gross amount of every R.A. bill of the Contractor, whether for work done or advance 

payment, unless the Contractor is exempted from such deduction at source by the Income 

Tax department for which the Contractor shall have to produce the documentary proof. 

7. The contractor will have to make his own arrangement of power supply through connection 

or sub meter through client’s connection with commercial rate for construction purpose as 

per MSEDCL only. 

8. For civil work electrical connection shall be approved by MSEB with Sub Meter and 

MSEB charges for construction shall be paid by monthly and paid bill submitted to 

IUCAA. 

9. The water for construction will not be supplied by IUCAA. Agency has to make his own 

arrangement through borewell/tankers or any other source.  

10. Latrines: - The Contractor is to provide at his own expense for the use of workmen, 

temporary latrines to the satisfaction of the authorities, keep them in a perfectly sanitary 

condition. The position of the same to be settled with the IUCAA & Architects. 

11. The Contractor should also make necessary drainage/ Sewer disposal arrangements and 

pay necessary Sewerage charges etc. to Pune Municipal Corporation. 

12. The rates for Extra items/ non-tendered items, if any shall to derived from similar tendered 

items. In case there is no provision for similar items in the tender, the rates shall be as per 

the latest DSR rates or derived on the basis of actual cost of materials used and labour 

engaged for that time plus/minus for hire charges of Plant and Machinery, for overhead 

and profit 10% of the Accepted percentage and supervision etc. if not mentioned in DSR. 

For the Non-DSR item the rate approved by IUCAA Authority will be final and binding 
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on Contractor. 

13.  All taxes leviable by State/Central Government and Local Bodies including GST shall be 

borne by the Contractor. The percentage rates quoted will deem to include the expenditure 

on account of payment towards taxes. The offer quoted by contractor shall exclusive of 

GST payable as per Central government norms for this shall be reimbursed to contractor 

if contractor produces documentary evidence for this work as regard payment made by 

him towards GST to the Government. 

14. The mode of measurement shall be as per PWD Red Book / I.S. Specifications. All work 

shall be carried out as per standard specifications of P.W.D. and where the specifications 

from any work/ material are not available in Maharashtra 

15. P.W.D. then relevant I.S. Specifications shall be applicable. The decision of IUCAA 

Engineer shall be final and binding in this matter. 

16. The Contractor will not be allowed to set up any labour camps within the campus of the 

IUCAA. 

17. The necessary clearance of site by cutting of small trees, shrubs, etc. will be done by the 

Contractor. The rates quoted by the Contractor in the schedule of rates deem to include all 

the expenditure on this account. Big trees required to be cut, if any, will be indicated by 

the Contractor to the IUCAA Engineer who in turn will make arrangements to get the 

necessary permission from the competent authorities through Architect. The trees will be 

cut and up-rooted by the Contractor as per the direction of the Engineer-in-charge and all 

shrubs, trees big or small after cutting will be disposed off as per the instructions of the 

Engineer-in-charge. No claim on account of delay due to above will be entertained by the 

IUCAA authorities. 

18. Only materials of make, pattern and design, specified & recommended by the Architect 

and approved by Engineer-in-charge shall be used in the work. If particular specification 

for any work is not given, the work shall be carried out in all respects in accordance to the 

instructions of Engineer-in-charge. 

19. The Contractor shall have to extend his full co-operation to another agency executing the 

work of electrification. The touching up of the civil work and finishing etc. will have to be 

done by the main civil Contractor. The rates quoted by him, in this tender will be deemed 

to include all expenditure on this account. No claim will be entertained on account of any 

expenditure done by the Contractor for touching up of the civil work and of finishing work 

etc. 

20. Successful Contractor should submit Bar Chart/CPM PERT before starting the work. 

 

21. Quality Assurance: 

A specialized PMC agency will be appointed by the IUCAA for Quality Assurance of this 

project. The Contractor shall work under the instructions of authorized representative of 

the Quality Assurance Agency. These instructions shall be in writing. All payments shall 

be made by the contractor. The frequency of the testing shall be as per Indian Standard 

Codes.  In case of any dispute, regarding material or workmanship between Quality 

Assurance Agency, Architect, Contractor, the decision of the Engineer-in-charge will be 

final and binding on all the parties. 

 

22. The contractor shall no sublet this work or any part of this work to any sub-contractor 

without prior permission of IUCAA. 

 

23. The work will only be executed by the contractor himself; he shall not make use of power 

of attorney for execution of work. 

 

24. The Contractor shall apply & obtain N.O.C. from Drainage, Water supply, Encroachment, 
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Garden, Road & Vermiculture Department of the P.M.C. as per relevant item. The rates 

quoted shall be inclusive of all above N.O.C. & if any other N.O.C. required to the obtained 

during execution or completion of the work as desired by Architect/ Engineer in charge. 

No extra payment shall be made to the contractor for obtaining all the above N.O.C. 

25. Agency will have to produce documentary evidence to the Estate Manager, IUCAA as 

regards payments made by Agency to Revenue Department towards royalty charges. If 

such documentary evidence is not produced the component of Royalty charges at the 

prevailing rates decided by the Government of Maharashtra, will be recovered from the 

bills of the Agency. 

 

26. Contractor should use new quality plywood/steel shuttering material for formwork of all 

RCC items and M.S. adjustable props for support and get approved from 

Architect/Engineer in charge / Structural Consultant. 

 

27. As per Govt. in Industries & Power G.R. No.BCA-2009/CR-108/Labour 7-A dated 

17/06/2010, 1% cess on labour welfare is considered while arriving the rate. The same is 

added in the rate analysis while framing the estimate and the amount will be deducted from 

contractor’s bills as prescribed in the said G.R. 

 

28. PRE-BID MEETING: Pre-bid meeting shall be arranged at IUCAA Office on 13/10/2026 

at 1100 hrs. Contractor is expected to inspect the premises, understand the working 

condition and handover written queries for meeting.  Written reply to queries shall be send 

by e-mail. 

29. RATE ANALYSIS: Contractor must submit Rate Analysis of all items by e-mail and in 

sealed separate envelop before accepting work order. Any tender without Rate Analysis 

shall be rejected. 

30. WATER: Water for construction purpose, to be arranged by the contractor including the 

storage, pumps, piping etc. The contractor will have to obtain NOC from Water 

Department, P.M.C. for Occupancy Certificate before submitting final bill. 

31. FINAL BILL : Any bill submitted after the completion of 90% of the total tender work 

will be treated as final bill.  At the time of final bill, contractor is required to submit all 

PMC NOC's, adjust the amount towards water and electricity if any etc. 

 

32. PRICE ESCALATION CLAUSE: No price escalation clause shall be accepted by the 

IUCAA under any circumstances. 

 

33. GOVERNMENT TAXES : All rates shall be quoted without GST. 18% GST to be added 

in the summary sheet only.  Rate to include all taxes, levies, royalties, etc. as per State and 

Central Government Rules and guidelines. 

 

34. PROVIDENT FUND : All the rules of provident fund acts are applicable to all the persons 

working on site.  Contractor will have to complete all formalities, make necessary payment 

and be responsible for provident fund of his employers.  The papers of payments of 

Provident Fund and ESI to be submitted to the Client as applicable. 

 

35. SITE FACILITIES: The Contractor will have to make his own arrangement for site office 

(350 Sq.ft.) cement godown (200 Sq.ft.) and Project Engineer’s office with light fitting, 

fan, drinking water, table and chairs.  The material guard to be demarcated with temporary 

GI sheets partitions.  Temporary toilet facilities for staff to be provided & removed after 

completion by contractor.  No labour camp shall be permitted in the campus under any 

circumstances due to security reasons. 

 

36. LABOUR QUARTERS: No labour quarters shall be permitted in the campus. 
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37. ACCESS TO SITE AND ENVIRON: The Contractor is expected to visit the site, check 

the ground levels, access, plot boundaries and other site environs before filling tender. 

 

Contractor will provide temporary GI sheet enclosure (8’ high) around construction 

material storage with gate etc. and will have to take all care regarding security of 

construction material. 

 

38. CONSTRUCTION PROGRAMME : The Contractor will have to submit detailed 

construction program within first week of allotment of work, showing detailed bar chart, 

progress of work, financial flow, decision required and the number of skilled/unskilled 

laborers to be provided. 

 

39. SECURITY : The Contractor will have to make his own security arrangements for 

protection of construction material, equipment and labors.  The Client will not be 

responsible for any theft. 

 

40. SAND FOR CONCRETE AND MORTER : The fine M Sand / River Sand shall be used 

in internal, external plaster, waterproofing and flooring.  For all the other activities like 

RCC, Masonary, PCC etc. approved crush sand can be used. 

 

41. CEMENT, CONCRETE AND STEEL TESTING : For the purpose of assuring desired 

concrete strength the mix design is to be obtained from the approved laboratory, well in 

advance before first concreting is done.  All concreting shall be done by weigh batcher 

only as per design mix recommended by the laboratory.  Volumetric batching will not be 

permitted for mixing the material for concrete. The Contractor will be responsible for 

achieving minimum desired concrete strength. Contractor has option of providing situ 

concrete (on site mixer) or ready mix concrete provided the satisfactory concreting is done 

as per schedule. 

 

42. In case of readymade concrete one higher grade than the situ concrete shall be used without 

any additional cost (M30 concrete instead of M25 as per tender). 

 

43. CEMENT AND STEEL : Cement and steel shall be purchased by the contractor on site. 

All cement consumption will be made as per the cement constant attached as per DSR.  

Contractor will be responsible for the optimum use of cement.  Contractor will have to 

keep up to date cement consumption record and will not be permitted to take any cement 

or steel outside the site premises.  Cement of 43 / 53 grade shall be used.  Preferred brand 

for steel & cement for cement & steel, please use following recommended brand only.  In 

case of new brand written permission to be taken from Society.  Only TMT steel (Fe-500) 

& Mild steel (Fe-250) shall be procured as per IS code from the approved manufacturer 

with Test Certificate.  For concrete IS 456 -2000 code shall be applied. 

 

44. BASIC RATES: The basic rates of the important building materials are given separately.  

Basic rates to include cost of material, taxes, external transport, at site.  Unloading charges 

at site shall be included in the quoted rates.  The owner will have a liberty to supply these 

materials at his own cost.  In this case contractor will deduct the cost of basic rate material 

from the total rate quoted.  The owner also reserves to fix higher or lower quality of same 

material. 

 

Before doing the actual purchase of basic material contractor has to take written permission 

from the clerk of work towards quality and market rate.  The suitable adjustment of higher 

or lower prices of the approved market rate to be submitted with every bill. 
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                                   SECTION-IX 
                                                      LIST OF RATES OF THE MATERIALS  

 

 

1. Payments to the PMC and charges shall be paid by IUCAA after submitting necessary 

challan from P.M.C.  The expenses towards necessary site visit, follow up with P.M.C is 

included in the rates. 

 

2. EXTRA ITEMS: 

All extra items shall be approved in advance before construction.  Extra items must be 

approved before claiming tin the R. A. Bill.  Unapproved extra items should be removed 

from the R. A. Bill.   

 

Maximum 10% overheads & profit shall be chargeable on the actual cost,   material labour 

& overheads.  Rate analysis with all supporting documents of purchase of material shall 

be submitted for approval. 
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SECTION-X 

Quality Control Tests and its Frequency. 

 
1. Overall quality of the work depends on the quality of ingredient material being used in the 

work and exercising adequate control over it. It is therefore prime responsibility of the 

Contractor to get the ingredient material and product tested strictly as per the frequencies 

stipulated in the Annexure. 

 

2. The Quality Control tests shall be carried out at various stages of work viz. selection of 

material to be procured for work, acceptance of procured material before its use on the 

work, control over procedures & methods to be followed for execution of the work, after 

completion of work in view of its strength, durability, serviceability etc. and as directed by 

Engineer-in-charge for any other reasons of Public interest. 

 

3. The entire material testing charges towards testing such as sampling, carrying samples 

to Lab., testing of samples etc. will be included in the quoted rates. 

 

4. The right of acceptance/rejection of the material/work done specified above is reserved by 

Engineer-in-charge, in view of non-confirmation to frequency of testing. 

 

5. In case of failure to observe the frequency of testing by the contractor the Engineer-in- 

charge will be at liberty to recover testing charges fixed by the dept. at penal rate.  The 

penal rate will be two times the prevailing testing charges. 
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ANNEXURE ‘A’ 
 

QUALITY CONTROL TESTS & THEIR FREQUENCIES 

 

Sr. No. Material Test Frequency as per VQC 
circular 

1. Plinth filling Proctor density Each type of soil /one 
test per 1000 cum 

2. Sand Fineness Modulus , Silt 
Content. 

1 per source 

3. Masonry Stone. Crushing value , 

Specific Gravity , 
Water Absorption. 

1 per source 

4. Crushed Metal. A) Crushing value, 

Impact value, 

Abrasion value, Specific 

Gravity , 

(Basic tests) 

. 

B) Gradation. 

One test per 1000 cum 

/source/change in source 

 

 

One test per 200 m3 

5. Bricks. Crushing value , Water 

Absorption, 

Efflorescence 

1 test per 50,000 consignment or 

part 

6. Mangalore Tiles. Flexural strength , 

Water Absorption 
,Permeability 

For each 50,000 Tiles or part 

thereof. 

7. Ceramic 

/Vitrified 

Flooring Tiles. 

Flexural strength , 

Water Absorption, 
Resistance to wear 

For each 2,000 Tiles or part thereof 

8. Concrete. Mix Design One per 500 cum of 
concrete. 

9. Concrete. Concrete cube 

Comp. Strength. 

0 - 5 cum. – 1 set. 

6-15 cum. – 2 sets. 16- 

30 cum. – 3 sets. 31- 50cum – 4 

sets. 

51 cum & above –1 set for additional 

50 cum. 

10. Cement. Compressive strength , 

Consistency, Setting 

Time , Specific Gravity , 
Fineness. 

One test per 50 M.T. ( for each 

1000 bags) 

11. Steel. Wt. per running meter. 

Ultimate Tensile stress , 

Yield stress , 

Elongation. 

One for 10 M.T. & One for each 

diameter used. 
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The contractor shall achieve that following requirements in respect of quantity of work 

and his contract rate shall provide for the same. 

 
1.1 ADMIXTURES:- 

Whenever necessary the admixture should be used to achieve the required workability. 

The type of admixture should be got approved from Engineer-in-charge. The rate is 

inclusive of all admixtures etc. if found necessary. 

 
1.2 CEMENT CONTENT IN CONCRETE: 

For this purpose, the conditions mentioned in additional specifications shall be 

applicable. 

 
1.3 WATER / CEMENT RATIO: 

For high quality concrete of low permeability, the water/cement ratio shall not be more 

than 0.45 and preferably 0.40 or less subject to the attainment of adequate workability. 

 
1.4 CURING FOR CONCRETE: 

Special attention shall be paid to curing of concrete in order to ensure maximum 

durability and no minimize cracking. Concrete shall be cured with fresh water whenever 

it is possible to ensure that the concrete surface can be kept wet despite wind, etc. care 

shall be taken on avoid rapid lowering of concrete temperatures caused by applying cold 

water to hot concrete surface (thermal shock) Sea water shall not be used for curing 

reinforced concrete or prestressed concrete. Where there is doubt about the ability to keep 

concrete surface permanently wet for the whole of the curing period heavy duty 

membranes curing compound shall be used. 

 
1.5 CONCRETE COVER TO REINFORCEMENT: 

(i) The cover concrete must be of the same quality, impermeability and strength as the 

rest of the concrete. Special mix design should be carried out for the concrete to be 

used for making concrete cover blocks. 

(ii) The concrete cover must develop sufficient alkalinity, and protect the steel. The 

alkalinity developed shall not be less than 0.04N & shall not more than 0.08 N. 

(iii) The cover must be uniform throughout and it's thickness shall be exclusive of 

plaster or other decorative finishes. 

(iv) The concrete cover shall be as per the relevant clause of IS codes. In the case of 

poles the cover thickness shall be separately decided by the Engineer in charge. 

 
1.6 DETAILING OF MISCELLANEOUS ITEM : 

Binding Wires : All ends of binding wires shall be carefully turned inwards so that they 

do not project out of concrete and start rusting action. Plastic coated galvanized wires 

shall be used. Wherever possible polythene binding string and polythene bar grips shall 

be used, after making sure that these do not result in loss of bond or chemical reaction 

with concrete. The use is subject to approval of Engineer-in-charge. 

 
1.7 BAR SPACING: As per relevant I.S. codes and as detailed design drawing or as directed 

by Engineer-in-charge. 

 

ADDITONAL SPECIFICATIONS 
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1.8 HOLLOWS IN CONCRETE: After concreting is complete the concrete surface 

particularly where there is congestion of reinforcement, shall be tested by light 

hammering or if possible by Schmitz hammer. Any portion showing signs of hollowness 

should be grouted immediately. 

 

SPECIFICATION FOR FORMWORK AND STEEL, CENTERING :- 

 

I) FORMWORK:- 
 

1.1 Formwork: - Formwork shall include all temporary forms of moulds required for forming 

the concrete which is cast-in-situ, together with all temporary construction required for 

their support. Unless otherwise stated all formwork shall conform to I.S. Specification. 

 

1.2 Design of Formwork: - Formwork including complete false work shall be designed by 

the contractor in accordance with I.S.: 2750 (1964), 4041 (1987) and all other relevant 

I.S. codes without any extra cost to the IUCAA and these shall be got approved from 

Engineer before any formwork is taken up. 

 

1.3  The contractor shall entirely be responsible for the adequacy and safety for false work 

not-withstanding any approval or review by the Engineer of his drawing and design. 

Proprietary system of formwork if used a detailed information shall be furnished to the 

Engineer for approval. 

  

QUALITY OF SHUTTERING: The Shuttering shall have smooth and even surface 

and its joints shall not permit leakage of cement slurry. 

 

2. TOLERANCE:- 

2.1 The formwork shall be made so as to produce form finished concrete true to shape, lines, 

levels plumb and dimensions as shown on the drawings, subject to the following 

tolerance unless otherwise specified in these documents or drawings or as directed by the 

Engineer : 

 

a) Section dimension = 5 mm 

b) Plumb = 1 in 1000 of height 

c) Levels = 3 mm before any deflection takes place. 

 

2.2 Tolerance given above are specified for local aberrations in the finished concrete surface 

and should not be taken as tolerance for the entire structure taken as a whole or for the 

setting and alignment of formwork which should be as accurate as possible to the entire 

satisfaction of the Engineer, Errors if noticed in any lift/ tilt of the structure after stripping 

of forms, shall be corrected in the subsequent work to bring back the surface of the 

structure to its true alignment. 

   

 

3. SPECIAL PROVISION: - Whenever the concreting of thinner members in required to 

be carried out within shutters of considerable depth, temporary openings in the side of 

the shutters shall, if so directed by the Engineer be provided to facilitate the poring and 

consolidation of the concrete. Small temporary openings shall be provided as necessary 

at the bottom of shutters of walls and deep beams to permit the expulsion of rubbish 

etc. 

 

4. REMOVAL OF FORMWORK: - The formwork shall be so removed that it shall not 

cause damage to concrete. Centering shall be gradually and uniformly lowered in such 
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a manner as to avoid any shock or vibrations. Supports shall be removed in such a manner 

as to permit the concrete to take stresses due to its own weight uniformly and gradually. 

The whole of the formwork removal should be planned and definite scheme of operation 

shall be worked out. Under no circumstances forms be struck until the concrete reaches a 

strength of at least twice the stress to which the concrete may be subjected at the time of 

striking but not before the period as mentioned in IS:456-2000 where ordinary Portland 

cement is used. 
 

II) STEEL CENTERING:- 

1. Work include :- Erecting steel centering with contractor's material comprising of 

standard steel adjustable props and standard steel trusses / joists / spans, centering 

plywood for bottom of slab and plywood for bottom of beams etc. of adequate strength 

properly balanced for obtaining adequate rigidity to with stand all loads coming on it 

including permanent and temporary fixtures and fastenings etc. complete for R.C.C. 

member like beams slabs and canopy including its removal after the specified period, 

stacking making good the damaged parts / its replacement before its next use with all 

leads and lift. 

 

2. For R.C.C. works formwork shall be prefab interlocking of adequate thickness and grade 

only. The centering and supporting arrangement such as standard steel trusses/ joists/ 

spans standards adjustable/ fixed props. H type frames etc shall be designed by the 

Contractor and approved from the Engineer before commencement of its erection. The 

Contractor with the prior approval of the Engineer shall use standard steel centering 

arrangement which may be manufactured by the reputed firm. 

 

3. The supporting arrangement designed by the contractor shall conform to the relevant 

I.S. code and Standard practice adopted in this type of work. The centering arrangement 

shall be adequately braced and properly secured by using appropriate type of fastenings 

and fixtures to ensure stability and rigidity of the centering to withstand all loads coming 

on it. The entire responsibility for design, erection, maintenance and safety etc. will 

exclusively rest with the contractor. The Engineer reserves right to call detailed design 

calculations of the entire centering or part thereof to verify its stability and also reserve 

tight to reject entire centering arrangement or part thereof and any material used for the 

centering in the event of which the contractor shall have to arrange for its replacement at 

his own cost. 

 

SPECIFICATIONS FOR CONCRETE WORKS: - 

 

1 DESIGN OF CEMENT CONCRETE MIXES: 

a) All the cement concrete of grade M-15 and higher strength shall be done with 

proper mix design as per IS: 10262 - 1982 and shall confirm to the durability and 

other requirements of IS 456 2000. The mix design shall be got approved from 

the Engineer-in-charge from time to time whenever there is change in the source 

and type of cement and aggregates and change in the gradation of aggregates. 

 

b) The design of concrete mixes for various concrete items in the work shall be 

obtained by the contractor at his cost from and approved laboratory. The 

contractor shall submit in advance details of such design to the Engineer-in-

charge for his prior approval. 

 

c) For concrete of Grade M-25/ M-30/M-35. 

Preliminary mix design must be carried out from an approved laboratory, for 

subsequent changes field mix design shall be acceptable. However, in case the 

Engineer-in-charge has got difficulty in acceptance of the field mix design, 

laboratory mix design shall be got done by the contractor from approved 
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laboratory at his own cost. Cement, find aggregate and coarse aggregate must be 

used by weight only according to the requirement of the approved mix design. 

 

d) The concrete mix design shall give target strength of 1.33 times the working strength. 

 

e) The minimum size of aggregate permissible shall be as per Para A-7 of Page - 8 

f of standard specification book of 1979 Edition Vol. 1. 

f) The provision of the specification No. B-7 at page - 38 to 40 of Vol. 1 1979 

Edition of standard specification book for controlled concrete shall be applicable 

for all the structural concrete items. The maximum water cement ratio shall be 

0.45. The mix design shall be done accordingly. 

 

g) All the expenses of preliminary mix design, subsequent field/ laboratory mix 

design, work tests, shall be borne by the contractor will be reimbursed by the 

IUCAA after receipt of documentary evidence 

 

2. FROMWORK FOR CONCRETE WORK: - The forms of concrete shall be of the 

materials as directly by the Engineer-in-charge and shall be of special plywood with 

special coatings, Forms shall be   of the required shape, profile and lines. Suitable devices 

shall be used to hold corners, adjacent ends, edges of panel or other forms together in 

accurate alignment. The forms and joints shall tight enough. Forms used for circular 

curved or structures of unusual shape, petal dome etc. shall be of such a character that 

will result in form finish, smooth concrete surface and exact shape. They shall be prepared 

such that they will not warp or distort during erection or while placing concrete. Their 

design and layout shall be got approved form the Engineer-in-charge-in-charge in 

advance. 

 

3. ERECTION AND REMOVAL OF FORM WORK: - The centering and strutting shall 

be of steel exclusively for concreting. The design and drawing should be got approved in 

advance from the Department. The centering and shuttering shall be close and tight to 

prevent leakage of cement slurry. The centering shall have the necessary props, bracing 

and edges sufficiently strong and stable which shall not yield or displace while or after lying of 

concrete. They shall be made in such way that they can be slackened and removed gradually and 

slowly without distributing the concrete. Centering and shuttering shall not be removed before 

the design strength is achieved. 
 

4. MIXTURE OF CONCRETE: - Design mix concrete as well as nominal mix concrete 

shall be mixed by following the provision in Standard specification at B. 6.4 unless 

otherwise directed by the Engineer. 

Unless otherwise agreed by the Engineer concrete shall be mixed in a batch type mixer 

of such other type of mixer as the Engineer may approve. 

During hot weather the Contractor shall ensure that the constituent materials are 

sufficiently cool to prevent the concrete from stiffening in the intervals between its 

discharge from the mixer and its final position. 

 

5. TRANSPORTATION, PLACING AND COMPACTION OF CONCRETE: - The 

method of transportation placing and compaction of concrete shall be followed as per 

section B.6.6, 6.7 and 6.8 of Standard Specification unless otherwise directed by the 

Engineer. The compaction shall be done with surface float vibrators for slabs and with 

pin vibrators for columns and beams. Vibrators of adequate vibrating capacity shall be 

employed for all types of works. 

 

6. CURING: - Curing shall be done by following provision of Section B.6.9 of Standard 

Specification and as directed by the Engineer. 
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7. WORKING IN EXTREME WEATHER: During windy weather sufficient protection 

shall be provided to prevent the cement from being blown away during the process of 

proportioning and mixing. During wet weather, the concrete shall be adequately 

protected as soon as it is placed in position. 

 

No concreting shall be carried out during period of continuous heavy rains unless, it is 

completely covered during mixing, transporting and placing, In extreme hot weather, 

concreting shall be restricted to morning and evenings The time between mixing and 

placing of concrete shall be kept to the minimum and formwork shall be cooled by 

sprinkling with water. 

 

8. FINISHING: Finishing shall be form finish and Finishing work shall comply with 

requirement of section B.6.10 of Standard Specification unless otherwise specified herein 

below: 

 

Immediately on removal of forms, the R.C.C. work shall be examined by the Engineer 

before any defects are made good. 
 

a) The work that has sagged or contains honey combing to an extent detrimental to 

structural safety or architectural concept shall be rejected. 

b) Surface defects of a minor nature shall be rectified generally as indicated below by 

the contractor. 

i) Surface defects which require rectification when forms are removed usually consist 

of bulges due to movement of forms, ridges at form joints, honeycombed areas, 

damage resulting from the stripping of forms and bolt hole. Bulges and ridges shall 

be removed by careful chipping or tooling and the surface is then rubbed with a 

grinding stone. Honey combed and other areas shall be chipped out, the edges being 

cut as straight as possible and perpendicular to the surface, or preferably slightly 

under cut to provide a key at the edge, of the patch. Bolt holes shall be closed by 

cement mortar to ensure thorough filling. 

ii) Shallow patches shall be treated with a coat of thin grout composed of one part of 

cement and one part of sand and then filled with mortar similar to that used in 

concrete. The mortar is placed in layers not more than 10 mm thick and each layer 

shall be given a scratch finish to secure bond with the succeeding layer. The last 

layer shall be finished to match the surrounding concrete by floating, rubbing or 

tooling on formed surfaces by pressing the form material against the patch while 

the mortar is still plastic. 

iii) Large and deep patches requires filling up with concrete held in place by forms. 

Such patches shall be reinforced and carefully dowelled to the hardened concrete. 

iv) The same amount of care to cure the material in the patches shall be taken for the 

whole structure. Curing shall be started, as soon as possible after the patch is 

finished to prevent early drying. Damp Hessian cloth may be used. But in some 

locations it may be difficult to hold it in place, a membrane curing compound in 

these cases will be most convenient. 

 
9. CONSTRUCTIONS JOINTS: Construction joints shall be provided and treated 

following the provisions of Specification and as directed by the Engineer-in-charge. 

 
10. DURABILITY: - Minimum cement contents for different exposures and sulphate     attack 

re given in Tables 4 and 5 o I.S. 456, 2000 shall be followed for design mix. 
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11. TESTS AND STANDARD OF ACCEPTANCE:- 

11.1 Tests and Standard of acceptance criteria of design mix concrete and nominal mix 

concrete shall be as follows: 

 

Sampling and testing of Concrete shall be done as per provision of section B.6.12 of 

Standard Specifications. Acceptance criteria for strength of concrete shall be as per IS 

456-2000. 

 

Case falling outside the above limit shall be examined by the Engineer on Merits in each 

case. 

 

11.2 DEFECTIVE CONCRETE : Any concrete which gives substandard results, or is 

severely damaged due to cracking or shows excessive honey combing and exposure of 

reinforcement, if exhibits any fault which in the opinion of the Engineer, seriously 

impairs its function, may be declared as defective concrete. Such non acceptable concrete 

shall be removed from the site and replaced by fresh concrete of the specified quality by 

the contractor at his own expenses. Alternatively in case of acceptable concrete, the 

Contractor shall carry out whatever other remedy the Engineer may reasonably suggest 

"Small rendering shall be done by the Contractor without extra cost." 

 

12 KEEPING RECORDS: The record of mix design, mixing, slum, testing of C.C. cubes 

etc. shall be maintained in accordance with Section B-6.13 of the Standard Specification 

along with records of concrete pour, details of Cube Test issued for testing & testing 

records to be countersigned by IUCAA.  

Contractor will maintain Hindrance register on site giving details of Hindrance to the 

construction on account of weather or IUCAA / Architect decisions & drawings. All 

entries shall be jointly signed by IUCAA estate department. The accepted Hindrance will 

be used for determining timely/delayed construction of the project.
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GENERAL SPECIFICATION FOR WATERPROOFING 

(1) The work of waterproofing described in the following items shall be carried out by the 

contractor only through a renowned specialist waterproofing agency using cement 

waterproofing compounds, as approved in writing by the Engineer-in-charge. 

(2) The Contractor shall give before execution, detailed specifications for each item of works 

of waterproofing to be executed according to the specifications of the specialized agency, 

he proposes to employ, for approval. The work shall not be started unless approval in 

writing is given by the Engineer in charge to the said specification. 

(3) The Contractor shall give a guarantee bond on requisite stamp paper for a minimum period 

of 10 years for all the items of waterproofing done.   During the guarantee period the 

Contractor shall entirely be responsible to rectify any defect at his own cost to maintain 

the work in waterproof condition. The waterproofing Contractor shall also have to make 

good all the surroundings disturbed by him during the rectification work at his own cost. 

The form of written guarantee shall be on a legal stamped agreement acceptable to the 

IUCAA. The Guarantee shall be given within one month from the date of completion of 

water proofing treatment but any delay in furnishing the guarantee shall not relieve the 

contractor from implications of the clause. 

(4) 10% (Ten percent) of the cost of the waterproofing work executed shall be retained as 

“Retention Money” for a period of 10 years covering the guarantee, and the same shall be 

released only after satisfactory performance of the treatment during guarantee period of 7 

years. This amount may be converted into any approved interest bearing security (for 7 

years after completion of defect liability period), in the name of Estate Manager IUCAA, 

Pune on receipt of such written request from the contractor. 

(5) The waterproofing agency as approved by Engineer-in-charge shall provide and install at 

his own cost the following for his own use and remove the same after completion of the 

work: 

I) Two pumps electrical/ diesel operated for watering and curing of work at any level 

in the building.   Curing for all items shall be carried out for a minimum period of 14 days. 

II) Temporary Mild Steel Water storage tanks. 

III) Temporary galvanized iron piping’s and fittings for water line. 

IV) Flexible hose lengths. 

V) Cement Go-down, site office. 

(6) Injections to reinforced cement concrete slab, wherever required, have to be undertaken 

by the Contractor free of cost. 

(7) Before starting the waterproofing work, the surface receiving the treatment shall be cleaned 

properly. 

(8) The item of waterproofing as given in the Schedule ‘B’ applies for work in any position 

and on any floors and at any heights. The lift of materials shall not form any criteria for 

extra payment. 

(9) For the reference of contractor, general guideline specifications for waterproofing are 

attached herein with the general specification for waterproofing. 
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GENERAL GUIDELINES FOR WATERPROOFING WORK 
 

For reference of contractor. 

(Note: The contractor is required to give detailed specification for each item of waterproofing 

work). 

1. Roof, Slab and terrace: 

 

Providing. average 112 mm thick cement based Indian waterproofing treatment 

with Brick Bat Coba beading by keeping the treatment minimum 75 mm thick 

at the rain water pipe point and keeping the gradient not flatter than 1 in 100. 

 

a) Cleaning the surface to the requirements. 

b) Giving a coat of wash mixed with cement. 

c) Providing 12mm thick cement mortar bed, with admixture of waterproofing compound to 

form a bed for brickbats. Special care shall be taken at the junction of parapet 

and terrace slab to ensure gaps, if any, are properly sealed. 

d) Placing brickbats of varying size (average 80 mm thick) to proper slope and grouting 

their joints with chemical process in cement mortar with 2% of waterproofing 

compound. 

e) Providing all around the terrace large waterproof wattas (rounding’s) up to a height of 30 

cm in PCC or as directed above the finished level of waterproof treatment. 

f) Finishing: Finishing the top surface with average 20 mm thick layers of cement mortar 1:3 

added with jute fibre at one kilogram per bag, including finishing the 

surface smooth with cement slurry mixed with approved waterproofing 

compound, marking finished surface with false squares of 300 mm x 300 mm. 

g) Curing: Curing shall be done for 14 days. Curing of top surface shall be done by making 

base (wattas) with lean cement mortar to keep water standing on the surface. 

h) Carrying out the test: The test shall be carried out by pounding method. Payment for the 

item shall be released only after results of pond test are satisfactory. 

 

2. Toilets: 

 

a) Cleaning the surface to the department’s requirements. 

b) Giving a coat of wash mixed with cement. 

c) Providing average 15 cm thick waterproofing treatment to the bottom of toilet floors. 

d) Providing 20 mm to 25 mm thick cement mortar waterproof treatment to the walls of 

toilets up to the height of 0.30 meter above the finished floor level. 

e) Providing waterproof wattas all around the toilets. 

f) Grouting the mouths of inlets and outlets 

g) Filling sunk portion with brickbats including waterproof mortar and the top surface 

left rough to form a key for tiles. 

 

3. Overhead tanks: 

 

Work under some items in Schedule 'B' of the tender pertains to construction overhead water tank. 

After completion of the work, water tank as a whole shall be tested for water tightness and 

leakages if any shall be rectified forthwith 'without any extra cost to the department. 
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To ensure the specified quality of work which shall also include necessary surveys, temporary works etc., 

and the contractor shall prepare a quality assurance plan and get the same approved from the Engineer-

in-charge within eight days from the date of work order. For this, contractor shall submit an organization 

chart of his technical personnel to be deployed on the work along with their qualification, job descriptions 

defining the functions of reporting, supervising inspecting and approving. The contractor shall also submit 

a list of tools, equipment’s and the machinery and instrumentation which he proposes to use for the 

construction and for testing in the field and/or in the laboratory and monitoring. The contractor shall 

modify/supplement the organization chart and the list of machinery, equipment etc. as per the direction of 

the Engineer-in-charge and shall deploy the personnel and equipment on the field as per the approved chart 

and list respectively. The contractor shall submit written method statements detailing his exact proposals of 

execution of the work in accordance with the specifications. He shall get these approved from the Engineer-

in-charge. The quality of the work shall be properly documented through certificates, records, check-lists 

and logbooks of results etc. Such records shall be compiled from the beginning of the work and be 

continuously         updated and supplemented and this shall be the responsibility of the contractor. The forms 

should be got approved from the Engineer-in-charge. 

 
The contractor shall prepare detailed completion drawings after completion of the work. He shall also 

prepare and submit a maintenance manual giving procedure for maintenance, with the period of 

maintenance works including inspections, tools and equipment to be used, means of accessibility for all 

parts of the structure. He shall also include in the manual, the specifications for maintenance work that 

would be appropriate for his design and technique of construction. This manual shall be submitted within 

the contract period. 

  

QUALITY ASSURANCE AND MAINTENANCE 
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FORM-I 
 

TECHNICAL BID FORM 
 

S. No. Particulars Enclosures with page 

numbers 

1 Bidder’s Name (firm/company Name) and Address  

2 Company registration / and Validity Period/Date (If 

applicable) 

 

3 Valid Government registration certificate PWD/shop Act 

registarion 

 

4 Nature of Business & Establishment Year  

5 Telephone Nos. 

Mobile No. 

Fax Nos. 

E-mail 

 

6 Contact Person 

Name 

Designation 

Mobile  

E-mail 

 

7 Tender fee paid (Proof to be Attached)   

8 EMD Paid (Proof to be Attached) is compulsory for 

works 

 

9 PAN Details PAN no. (Photocopy to be attached)  

10 PF/ESI/GST/Professional Tax details  

Reg. no. PF (copy to be attached) 

Reg. no. ESI (copy to be attached) 

Reg no.  GST (copy to be attached) 

Reg no.  Profession Tax (copy to be attached) 

 

11 Valid Labour License (Photocopy to be attached)  

12 Organizational Capability (staff strength) 

No. of Civil Engineers …      

 No of other Staff… 

 

13 Financial capacity over last 5 years (Income tax 

return/Certified balance sheet of the firm along with 

CA’s certificate for the respective year’s turnover) 

FY 2020-2021 

FY 2021-2022 

FY 2022-2023 

FY 2023-2024 

FY 2024-2025 

 

14 Last Five years continuous experience of the firm in the 

field of providing such services in Central Govt. 

establishment / Autonomous bodies of GOI/Corporation 

of GOI/Reputed Public or Private Organizations (Provide 

details in enclosed tabular form)   

 

 

15 Provide following details of Similar Institutional clean 

room furniture projects completed within the last 5 years 

of similar nature: 

1) Minimum three Institutional similar clean room 

furniture projects costing more than Rs 13.00 Lakhs OR  
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2) Minimum two Institutional simillar clean room 

furniture projects costing more than 20.00 Lakhs     OR  

3) Minimum one Institutional simillar clean room 

furniture project costing more than 27.00 Lakhs. Client 

Certificate to be attached for all the works 

a) Name & address of the project 

Type of Work 

     Start date 

     Completion date 

     Final Bill Value 

     Scope of work 

    Client contact details (Name, tele, fax, e-mail). 

 b) Name & address of the project 

     Type of Work 

     Start date 

     Completion date 

     Final Bill Value 

     Scope of work 

    Client contact details (Name tele, fax, e-mail). 

 

 c) Name & address of the project 

     Type of Work 

     Start date 

     Completion date 

     Final Bill Value 

     Scope of work 

    Client contact details (Name tele, fax, e-mail). 

 

16 List of Clients for whom the bidder has executed works 

of similar nature 

 

17 List along with details of any arbitration cases / legal 

disputes on Current / previous projects – (Mention name 

of project, reason for dispute, party filing the suit and its 

current status) 

 

18 List any awards, recognitions on previously executed 

projects 

 

19 Prepared and submitted by (Name & Signature)  

Notes –  

1. The Inter-University Centre for Astronomy & Astrophysics, Pune reserves the right to 

accept or reject any or all applications without assigning any reason. 

2. The vendors/bidder has to fill/complete the technical bid form in all respects. Every 

statement made in the technical bid format should be supported by documentary proof 

for consideration and all pages of the tender should be verified and signed by the 

authorized person in this behalf. Otherwise the tender is liable to be rejected.    

3. Please support Work in hand (Form No. III) and completed work (Form No. II) 

information with copy of the Work order/Contract from the client.  

Yours faithfully, 
 
 

 (Signature of the Authorized person) 

 

Date: Name: 

 

Place: Designation: 

 

 Seal: 
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FORM II 

 

DETAILS OF WORKS OF ALL SIMILAR TYPE AND MAGNITUDE   CARRIED OUT BY 

THE CONTRACTOR (REFER ELIGIBILITY CRITERIA (SECTION II – Point No. 3) OF  

COMPLETED WORKS) 
(DETAILS OF PROJECTS SHALL BE FILLED IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 

 

 

NAME OF THE CONTRACTOR: 
 

 
 

 
Sr. 

No. 

 
 

Name 

of 

work 

Name and 

address of the 

organization 

from whom 

the work was 

done 

 
 

Place 

and 

Country 

 

 
Agreement 

No. 

 
 

Date of 

commen- 

cement 

 
Tendered 

cost 

(In 

lakhs) 

Total 

cost 

of 

work 

done 

(In 

lakhs) 

 

 
Date of 

Completion 

 
 

Principle 

Features 

in brief 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

Signature of Contractor 

 

 

 

Note: - This is only a standard form. Details are to be furnished in this format in the form of type 

written statements which shall be scanned and attached in COVER No. I. The work done 

certificates shall be attached in support of the works claimed in this form. The work done 

certificates shall be duly signed by the officer not below the rank of Deputy Engineer.
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FORM III 
 

STATEMENT SHOWING ONGOING WORK IN ALL CLASSES OF CIVIL ENGINEERING WORK  
(DETAILS OF PROJECTS SHALL BE FILL IN THE CHART AS PER REQUIREMENT WITH PROOF) 

 

NAME OF CONTRACTOR: - 
 

 
 

Sr. 

No. 

Nam of 

work 

Amount Put 

to Tender/ 

Tendered cost 

Agreement 

No. 

Date of 

Commen- 

cement And 

Date of 

Completion (If 

work 

completed) 

Amount of work 

still remaining 

to be executed  

(Rs. In lakhs) 

Remarks 

1 2 3 4 5 11 12 

       

Grand Total 
  

Average Annual Turnover   

 

 

 

 

 

Signature of Contractor 

 

 

 

Note: - This is only a standard form. Details are to be furnished in this format in the form of typewritten 

statements which shall be scanned and attached in COVER No. I. The work done certificates shall 

be also attached in support of the works claimed in this form. The work done certificates shall be duly 

signed by the officer not below the rank of Deputy Engineer. 
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FORM IV 

WATERPROOFING GUARANTEE BOND 

 
 

NAME OF WORK: 
 

NAME OF CONTRACTOR: 

 

AGREEMENT : 

 
 

The contractor hereby declares that the water proofing work carried out under this contract shall 

be of the best quality and workmanship and shall strictly in accordance with the specifications 

and particulars contained/ mentioned in the clause hereof and the contractor hereby guarantee 

that the said work would continue to conform to the description and quality aforesaid for a 

period of Ten years from the date of handling over the said work to the Department and 

notwithstanding the fact that the Department may have inspected and or approved the said 

work. If during the aforesaid period of Ten years, the said work be discovered not to 

conform to the description and quality aforesaid or have deteriorated (and the decision of the 

Engineer in charge in that behalf will be final and conclusive) the Department will be entitled 

to reject the said work or such portion thereof as may be discovered not to conform to the 

said description and quality. On such rejection, the work will be at the Contractor’s risk and 

all the provisions herein contained relating to rejection of work etc. shall apply. The contractor 

shall, if so called upon, have to make good the work etc. or such portion thereof, as is rejected 

by the Engineer in charge, otherwise the contractor shall pay to the Department, such damages, 

as may arise by the reason of the breach of the condition herein contained. Nothing herein 

contained shall prejudice any other right of the Department in that behalf under this contract 

or otherwise. 

 
Date : 

 
 

PLACE : CONTRACTOR. 
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FORM V 
 

 

Undertaking / Acceptance 
 

 

1.  I, __________________________________________________ son/ daughter/ wife of Shri.          

 ___________________________________________________________________________

 Proprietor /Director / authorized signatory of the Company / Firm mentioned above, is   

     competent to sign this declaration and execute this tender document. 

 

 

2. I have carefully read and understood all the terms and conditions of the tender and undertake to 

abide to them. 

 

 

3. The information / documents furnished along with the above tender form are true and authentic to 

the best of my knowledge and belief. I am well aware of the fact that furnishing of any false 

information / fabricated document would lead to rejection of my tender at any stage besides 

liabilities towards prosecution under appropriate law. 

 
 
 

 

 

 

 Place: Pune                                                                                  Authorised Signatory 

 

          Date :                                                                                                  Sign and seal 
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FORM VI 
 

Declaration  
 
 

Declaration letter on official letter head stating the following: 

 

1. We are not involved in any major litigation that may have any impact of affecting or 

compromising the delivery of services as required under this tender. 

 

2. We are not black-listed by any Central / State Government / Public Sector Undertaking in India. 

 

3. I/ We hereby declare that I/ We have read and studied in detail the all instructions and conditions 

of this Contract in the above Clauses, and understood the scope of the project/ work and my/our 

fundamental duties and responsibilities under this Contract. I/ We unconditionally accept and agree 

to abide by them.     

 

 

 

 

 

Yours faithfully, 
 
 

 (Signature of the Authorized person) 

 

Date: Name: 

 

Place: Designation: 

 

 Seal: 
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FORM VII 

 

(To be printed on letterhead) 

 

EMD Refund Request 
 

 

To 
 
Estate Manager 

Inter-University Centre for Astronomy & Astrophysics 

Post bag -4, Ganeshkhind, 

Pune University Campus, 

Pune - 411007. 

 

 

Sub: - Request for refund of EMD deposited for tender for Supply and Installation work of GW-

Labs clean room furniture at IUCAA,Pune 

 

Sir, 

 

I/We request you that EMD deposited by me/ us against the tender above tender due on  _____________            

vide UTR No. _________________ dated ___________________ Rs.67,000/- for Supply and installation 

work of GW-Labs clean room furniture  work at IUCAA,Pune, may kindly be refunded. 

 

       

Yours faithfully, 
 
 

 (Signature of the Authorized person) 

 

Date: Name: 

 

Place: Designation: 

 

 Seal: 
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FORM VIII 

 

ARTICLES OF AGREEMENT 

 

AGREEMENT 
 

 

This AGREEMENT made on ………………. Day of ..................... 2022. 

BETWEEN 

Senior Administrative Office, Inter IUCAA Center for Astronomy & 

Astrophysics, Pune – 411 007, (hereinafter called “The Employer”) 

AND 
 
 

  , Pune – 

(hereinafter referred to as ‘the Contractor’, which expression shall, where the context 

so admits or implies, be deemed to include his heirs, executors and administrators), of 

the Other Part. 

 
WHEREAS   IUCAA    is    desirous    of    constructing    the    building    of 

………………………………………………. (hereinafter referred to as the “said 

work”) as shown and indicated in the Drawings, Specifications and Bill of Quantities 

(BOQ) which are part of the Tender document. 

 

AND WHEREAS IUCAA invited tenders for the purpose of awarding the said 

work. 
 

 

AND WHEREAS the Contractor submitted her/his tender for the said work 

which has been considered and accepted by IUCAA. 

 
AND WHEREAS IUCAA has placed the work order No.

 ................................................................................................................................... 

dated 

……………… and the Contractor has communicated his acceptance of the said work order. 

 
 

AND WHEREAS the Contractor has agreed to execute the said work 

estimated to Rs.…………….. as per his Acceptance letter dated …………………. 

 
NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS UNDER: 
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1) The following documents shall form part of this Agreement and parties 

hereto shall abide with the same: 

a. B-2 form item rate tender and contract for works 

b. Bill of Quantities (Schedule-B). 

c. Drawings. 

d. All additional terms and conditions mentioned in the Tender Document 

subsequently submitted by the Contractor while submitting his offer. 

e. Minutes of Pre-bid meeting and the common set of conditions and 

deviations issued with reference to Pre-bid Meeting. 

f. Letter of Negotiations. 

g. Work Order. 

2) In consideration of the payments to be made to the Contractor, s/he shall 

subject to the conditions of this Agreement, Tender Document and as per the 

common set of conditions and deviations issued with reference to pre-bid 

meeting, execute and complete the said work. 

3) The Contractor shall execute and complete all the allied works connected with 

the said work, as may be ordered from time to time by IUCAA, even though 

such works may not be shown in the Tender Document. 

4) IUCAA shall pay the Contractor such sums as shall become payable, 

hereunder at the times and in the manner specified in the Tender Document. 

5) The term ‘the Architect’ means the Architect appointed by IUCAA for the said 

work and in the event of him ceasing to be the Architect, such other person 

appointed as the Architect by the IUCAA for the said work. The Contractor 

shall not object this appointment of the new Architect unless there are 

sufficient and valid grounds acceptable to IUCAA, provided always that no 

person, subsequently appointed to be the Architect for the purpose of the said 

work, shall be entitled to overrule, any decision, approval or direction given in 

writing by the earlier Architect. 
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6) The term ‘Project Management Consultant’ means the Consultant appointed by IUCAA 

for the said work. All the payments shall be made to the Contractor only after the 

certification of material and workmanship from the Project Management Consultant to 

the effect that they are as per the specifications and have quality of desired standards. 

7) IUCAA, through the Architect, reserves the right of altering the drawings and the nature 

of the work and adding to or omitting any items of the work or of having portions of the 

same carried out departmentally and such alterations and variations shall be carried out 

by the Contractor without prejudice to this Agreement. 

8) The Contractor shall at the first instance and at her/his own cost and expenses, arrange 

for all the material whatsoever, necessary for the said work and also tools, instruments, 

machinery etc. whatsoever, necessary for the same and in case, any material is rejected 

by IUCAA, the Contractor shall forthwith, at his own expenses replace the same with the 

quality material duly approved by IUCAA. 

9) The Contractor shall not on any account, whatsoever, sublet the said work, in part or in 

full, except with the previous approval of IUCAA. 

10) The Contractor shall remain liable to and shall indemnify IUCAA in respect of all 

causes or actions, claims, damages, compensations, or charges and expenses arising out 

of any accident or injury, sustained by any workman or any other person while executing 

the said work. 

11) The workers employed by the Contractor for providing the said services shall be the 

employees of the Contractor and not of IUCAA. 

12) The Contractor shall be solely responsible for the selection, appointment of the workers 

and for disciplinary action, if any, against her/his workers. 

13) If any worker employed by the Contractor causes any damage to the property of IUCAA, 

the Contractor shall make good the loss suffered by IUCAA. 

14) IUCAA shall not be responsible for any claim arising out of any loss or injury caused to 

the workers employed by the Contractor for carrying out the said work. 

15) The Contractor shall be responsible for payment of wages to each worker employed by 

her/him pursuant to this Agreement regularly and according to the rates of wages 

prevailing in the market or as fixed by the Government, from time to time. 

16) The Contractor shall observe and perform all the requirements of applicable laws and 

shall comply with all provisions of Contract Labour (Regulation and Abolition) Act 

1970, ESI Act, 1948, Minimum Wages Act, 1948, Payment of Bonus Act, 1965 and other 

Acts applicable to the Contractor for the time being in force. The Contractor shall 



 

Page 99 of 103 

 

indemnify and keep indemnified IUCAA against any loss, costs, charges or 

expenses, suffered or incurred by IUCAA on account of breach thereof by the 

Contractor. 

17) All disputes arising out of or in connection with this Agreement shall be deemed 

to have arisen in Pune and only the Courts in Pune shall have the jurisdiction to 

determine the same. 

IN WITNESS WHEREOF both the parties hereto have set their hands, the date 

and year hereinabove mentioned. 

 

 

For and on behalf of For and on behalf of 

Inter-University Centre for  The Contractor 

Astronomy and Astrophysics (IUCAA) 

 

 

 

 

 
 

Witnesses : 

1) 2) 
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Form – IX 

 

 

 

IMPORTANT NOTICE 

TENDERERS RESPONDING TO THIS ENQUIRY SHALL BE DEEMED TO BE AGREEABLE TO 

THE TERMS AND CONDITIONS HEREIN CONTAINED. THESE TERMS AND CONDITIONS 

SHALL BE BINDING ON THE SUCCESSFUL TENDERER.CONDITIONAL TENDERS ARE LIABLE 

TO BE REJECTED. IUCAA PUNE WILL PROCESS THE TENDER AS PER IUCAA PUNE 

STANDARD PROCEDURES. THE DIRECTOR OF THE INSTITUTE RESERVES THE RIGHT TO 

REJECT ANY OR ALL OR PART OF TENDER WITHOUT ASSIGNING ANY REASON AND SHALL 

ALSO NOT BE BOUND TO ACCEPT THE LOWEST TENDER. IUCAA PUNE WOULD NOT BE 

UNDER ANY OBLIGATION TO GIVE ANY CLARIFICATIONS TO THE AGENCIES WHOSE BIDS 

ARE REJECTED. 

 

 

 

 

I agree to all terms and conditions mentioned in the tender document of the Institute 

 

 

 

Signature of the Tenderer 
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Form – X 

Name - GW Labs Furniture, At IUCAA, Pune.  

Sr.No Item Description Quantity Unit 

Estimated 

cost per 

unit 

Total 

Cost 

1 

Providing and Fixing In position ESD Workstation 

(Work bench electronics & mechanical) 40 x 80 

Aluminium Extrusion with ESD Powder coating with 

ESD Laminated post formed table top with smooth 

Edges in 18 mm thickness. of  Size - 2000 x 1000 x 

1600 (750).with EBL(Electrical bank line in MS 

Laser cutting with ES Powder coating), MCB  (32 

Amp 2 pole Schneider make), IND (Lamp light), 6/16 

Amp SW + SK (Schneider make) - 5 no, LED Tube 

light with Switch (Schneider make) (4 feet 35 Watt), 

3 core wire in 1.5 mtr with 3 pin top. of  Top shelf - 

500 mm with MS Frame with ESD Powder coating 

with Pre- Laminated 12 MM Thickness top with 

smooth corner edge bended. White Board & Soft 

Board & Lower panel placed on PLPB PLY 12 mm 

thickness. Wooden Drawer with 3 drawer unit with 

Crome plated handle with Telescopic channel in 

drawer for smooth slide - 2 no. ESD safe Leveler of 

10 mm & MS Footrest with ESD Powder coating. As 

attached drawing No-1 

3 Nos.     

2 

Providing and Fixing In position Cupboard (Normal 

Almirah) of Size 2000 x 1000 x 500 of SS 304 

Cupboard with smooth brush finish texture of 3 shelf 

of SS 304 in 1.2 mm thickness & SS Plate support for 

self with Edge Bended smooth brush finish with 50 

KG UDL / Shelf. SS Doors with industrial hinges for 

smooth closing & transperent polycarbonate glass 

with 5 mm thickness & partition on both side on both 

side of SS Doors with rubber biding for tightness of 

transperent polycarbonate glas. Industrial handle for 

doors and medium duty lock for SS 304 Doors. All 

corner edges of SS 304 will be smooth as per safety 

concern. SS Leveler below cupboard for Legs. As 

attached drawing No-2 

8 Nos.     
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3 

Industrial Workstation (Clean Room work bench) 40 

x 40 SS 304 Pipe with smooth glass finish and 

fabrication for joining the the Pipes and support with 

buffing. Size - 1800 x 900 x 1800(750). SS 304 

Bench Top in 1.5 mm thickness with base SS frame 

for support of Table top with EDGE Bended with 

mirror finish with smooth corners edges with safety 

concern. EBL (Electrical bank line with SS Laser 

cutting with smooth brush finish) - MCB (32 Amp 2 

pole Schneider make), IND(Light); 6/16 Amp 

SW+SK - 5 No (Schneider make), LED Tube light (4 

feet) with Switch (Schneider make). Top shelf - 450 

mm with SS 304 with 1.2 mm thickness plate for 

shelf with base support of SS Frame with cutting and 

bending. Second shelf - 450 mm with SS 304 with 

1.2 mm thickness plate for shelf with base support of 

SS Frame with cutting and bending. Common 

grounding point 4 way for using Wrist strap and for 

grounding charge. ESD safe Leveler & Footrest of SS 

304 with fabricated and smooth finish. and with clean 

room compatable ESD mats on table top. As attached 

drawing No-3 

6 Nos.     

4 

Providing and Fixing In position Cupboard (Clean 

room Compatible SS Almirah) SS 304 Stainless steel 

body. of Size - 1000 x 600 x 2000. SS 304 Cupboard 

with smooth brush finish texture. 5 adjustable Shelf 

of SS 304 in 1.2 mm thickness & SS Plate support for 

self with Edge Bended smooth brush finish with 50 

KG UDL / Shelf. SS Doors with industrial hinges for 

smooth closing & transperent polycarbonate glass 

with 5 mm thickness & partition on both side on both 

side of SS Doors with rubber biding for tightness of 

transperent polycarbonate glass. Industrial handle for 

doors and medium duty lock for SS 304 Doors. All 

corner edges of SS 304 will be smooth as per safety 

concern. SS Leveler below cupboard for Legs. As 

attached drawing No-4 

7 Nos.     

5 

Providing and Fixing In position Industrial 

Workstation (Normal Working tables) 40 x 80 MS 

Pipe with 1.2mm Gauge with Normal Powder coating 

with Normal Laminated post formed table top with 

smooth Edges in 18 mm thickness. Size - 2000 x 1000 

x 750. Wooden Drawer with 3 drawer unit with 

Crome plated handle with Telescopic channel in 

drawer for smooth slide. Leveler of 10 mm & MS 

Footrest with normal Powder coating. s attached 

drawing No-5 

4 Nos.     
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6 

SS Trolley (Movable trolley) 40 x 40 SS 304 Pipe 

with smooth glass finish and fabrication for joining 

the the Pipes and support with buffing. SS 304 

Trolley. SS Shelf - 2 no with 1.2 mm thickness with 

base SS frame for support of Table top with EDGE 

Bended with Skirting of 100 mm with mirror finish 

with smooth corners edges with safety concern. SS 

round Handle with 20 mm Diameter will total mirror 

finish both side handle support for long duration and 

stability. 3 Inch wheels with 2 lockable and 2 without 

lockable. 

4 Nos.     

7 

Providing ESD Revolving Chair (Clan Room 

compatible) With Armrest and Footring ESD Safe 

Chair with Full Back and Armrest with Footring with 

PU Molded Foam of Seat Size - 18" X 17.5". Back 

Size - 20" X 16". Height Min (Inches) - Min 19" 

From Ground Floor. Height Max (Inches) - Max 24" 

From Ground Floor. Five Leg Chrome Plated Stand 

with 5 ESD Castors. ESD Upholstery Surface 

Resistivity-10^9hms/Sq. Drag Chain with Steel Ball.  

10 Nos.     

8 

Providing ESD Revolving Stool  (Clan Room 

compatible) Without Backrest with Footring PU 

Molded Foam of Seat Size - Size 14.5". Back Size - 

Size 20". Height Min (Inches) - Min 19" From 

Ground Floor. Height Max (Inches) - Max 24" From 

Ground Floor. Five Leg Chrome Plated Stand with 5 

ESD Castors. ESD Upholstery - Yes. Surface 

Resistivity - 10^9hms/Sq. Drag Chain with Steel 

Ball. 

11 Nos.     

9 

Providing ESD Revolving Stool (Clan Room 

compatible) Without Backrest PU Molded Foam of 

Seat Size - Size 14.5". Height Min (Inches) - Min 19" 

From Ground Floor. Height Max (Inches) - Max 24" 

From Ground Floor. Five Leg Chrome Plated Stand. 

STD 2 ESD Castor Optionally 5 ESD Castors can be 

Supplied. ESD Upholstery - Yes. Surface Resistivity 

- 10^9hms/Sq. Drag Chain With Steel Ball. 

20 Nos.     

Total ₹ 0.00 

GST - 18% ₹ 0.00 

Grand Total ₹ 0.00 

 

 


